

GOVERNMENT OF MIZORAM
OFFICE OF THE ENGINEER-IN-CHIEF : POWER & ELECTRICITY DEPARTMENT
MIZORAM : AIZAWL

AMENDMENT

Dated Aizawl the 14th June, 2016

No. T.20010/1/2015-EC(P)/W-II/59 : In the interest of public services, amendment is hereby made in this office NIT No. PSDF/2016/1 issued vide no. T.20010/1/2015-EC(P)/W-II/51 Dated 13th May 2016 as follows :

1. Bankers Cheque shall be allowed for deposit of Earnest Money vide Clause No.2.0 of Instruction to Tenderers at Volume-I : Conditions of Contract.
2. Terms of Payment vide Section-2 Special Conditions of Contract in the Volume-I : Conditions of Contract shall be amended as –

Clause No./ Particulars	Existing Entry	Ammended as
4.2 Progressive payment for supply of materials	<p>i) 1st installment : Payment of 85% (Eighty Five Percent) of the contract price of for supply of materials shall be paid on storage at site and on physical verification by the Engineer-In-charge and submission of the following (Ref : Clause No 4.1(ii) of Section 2 (SCC)):</p> <p>a) Materials dispatch instruction issued by the Engineer-In-Chief.</p> <p>b) Store receipt voucher (SRV)/Material Receipt & Handing Over (MRHO) issued by an officer not below the rank of Assistant Engineer or Junior Manager (Stores)</p> <p>c) Manufacturer' Guarantee Certificate of quality</p> <p>d) Material Inspection clearance certificate for dispatch issued by Purchaser/Employer's representative and the contractor's factory inspection report, if any.</p> <p>e) Challan in Original</p> <p>f) Contractor's detailed Invoice & packing list.</p> <p>g) Insurance Policy / Certificate, if any.</p> <p>h) Test Certificates.</p> <p>Final Payment : Balance 15% (Fifteen Percent) for Supply of materials shall be paid on certification by Engineer-in-Charge/Owner's representative that the items have been installed & commissioned and its taking over by the Purchaser/Employer</p>	<p>i) 1st installment : 30% (Thirty Percent) of the contract price for supply of materials shall be paid against dispatch of materials and submission of the following :</p> <p>a) Materials dispatch instruction issued by the Engineer-In-Chief.</p> <p>b) Manufacturer' Guarantee Certificate</p> <p>c) Despatch Challan in Original</p> <p>d) Contractor's detailed Invoice & packing list.</p> <p>e) Insurance Policy / Certificate, if any.</p> <p>f) Test Certificates.</p> <p>ii) 2nd installment : 60% (Sixty Percent) of the contract price for supply of materials shall be paid against receipt of materials at site and on physical verification by the Engineer incharge and submission of the following :</p> <p>a) Material receipt voucher issued by an officer not below the rank of Assistant Engineer/SDO</p> <p>b) Material inspection report issued by MRT</p> <p>c) Contractor detailed Invoice</p> <p>iii) 3rd Installment : Balance 10% (Ten Percent) for Supply of materials shall be paid on certification by Engineer-in-Charge/Owner's representative that the items have been installed & commissioned and its taking over by the Purchaser/Employer</p>

<p>4.3 Progressive Payment for Erection</p>	<p>i) 1st installment : 90% (ninety percent) of the Erection price shall be paid in full after completion of erection work and on physical verification by the Engineer-In-charge depending on the actual work done against each completed erection activity and on certification of the same by the Purchaser/Employer.</p> <p>ii) Final Payment : The balance 10% (ten percent) of the Erection price shall be paid after successful completion of testing & commissioning of the related contract package and its taking over by the Purchaser/Employer.</p>	<p>i) 1st installment : 30% (Thirty percent) of the Erection price shall be paid after completion of 30% of erection work and on physical verification and certification of the same by the Engineer-In-charge.</p> <p>ii) 2nd installment : 60% (Sixty percent) of the Erection price shall be paid after completion of the work and on physical verification and certification of the same by the Engineer-In-charge.</p> <p>ii) Final Payment : The balance 10% (ten percent) of the Erection price shall be paid after successful completion of testing & commissioning of the related contract package and its taking over by the Purchaser/Employer.</p>
---	--	---

3. Bid Receipt/opening date and time shall be amended as upto 1200 hrs of 23rd June 2016 for bid receipt and 1300 hrs of 23rd June 2016 for bid opening.

(R. VANLALHRUAIA)

Engineer-in-Chief, P&E

Memo No. T.20010/1/2015-EC(P)/W-II/ 59

Dated Aizawl the 14th June 2016

Copy to :

1. The PS to Hon'ble Chief Minister, Mizoram for favour of information.
2. The Commissioner & Secretary to the Govt. of Mizoram, Power & Electricity Department for favour of information.
3. All Chief Engineers under Power & Electricity Department for information.
4. All Superintending Engineers under Power & Electricity Department for information.
5. The Director, I&PR Department, Mizoram for favour of information and necessary action. He is requested to publish the simplified Amendment (Enclosed 3 copies) as a classified advertisement in two leading local news paper preferably Vanglaini & The Aizawl Post for two issue only and 1 (one) regional News Paper with intimation to the undersigned.
6. The Principal Informatic Officer, Department of ICT, Govt. of Mizoram for information with a request to post in the official website. Soft copy of the NIT is enclosed.
7. All Executive Engineers under P&E Department for information and wide circulation.
9. Notice Board.


 14/06/2016
 Engineer-in-Chief, P&E

AMENDMENT

Last date for receipt of bid document for NIT No.PSDF/2016/1 issued by E-in-C, Power & Electricity Department for R&U of Protection System of 132kV Sub Stations within Mizoram is hereby extended upto 23rd June 2016 with some amendment in the conditions of contract.

Details may be had from the SE (W-II), O/o the E-in-C, P&E Department during all working hours and may be obtained from the website www.tender.mizoram.gov.in and www.power.mizoram.gov.in