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SECTION- 1 

Government of Mizoram 

Public Works Department 

Mizoram 
Request for Proposal 

 

(Through e-procurement mode only - https://tender.mizoram/gov.in) 
 

 

Tender No: 1 (EnC) of 2020 
 

The Governor of Mizoram, represented by the Engineer-in-Chief, Public Works Department, Mizoram, Aizawl 

invites bids in two envelope system through e-procurement from the eligible established and reliable agencies/ 

Institution Consultants for the following works in six packages from eligible, established and reliable agencies / 

institutions/ consultants for execution of work as detailed below: 

 

1. Name of Work: 
 

Sl. 

No. 
Name of Work 

Cost of 

document/ 

Tender fee 

Bid Security 

(EMD) 

 

Contract 

Duration 

1. 

Feasibility Study, Detail Contour 

Survey, Selection of Alignment and 

Preparation of  Project Report & Cost 

Estimate for  the roads as details 

given in the bill of quantities and 

Tender Notice in the State of 

Mizoram. 

Rs. 15000.00 

Per Package 
Rs.3.60 lakhs per 

package 

10 

Months  

 

 

2. Details of  Packages & Road 
  

PACKAGE - I 
 

Sl. No Name of proposed road 

Approximate 

Length 

 in Km 

Proposed standard and 

status  
Division assigned 

1 2 3 5 6 

1 
Construction of Reiek – Lengte 

road 
20.00 

New construction with single 

lane 
ARSD 

2 
Construction of Hmunpui – 

Phaizau road 
25.00 

New construction with single 

lane 
Mamit 

3 
Construction of Mamit Western 

Bypass 
8.00 

New construction with 

intermediate lane 
Mamit 

4 
Construction of Hualtu – 

Hmuntha – Maite road 
27.00 

New construction with single 

lane 
Serchhip 

5 
Construction of Khawlailung - 

Hmunzawl road 
24.00 

New construction with single 

lane 
Serchhip 

6 
Re-alignment of Mualcheng - 

Khawbung road 
60.00 

Upgradation in intermediate 

lane 
Serchhip/Champhai 

7 
Construction of Dampui to 

West Phaileng road 
15.00 

New construction with single 

lane 
Mamit 

  TOTAL OF PACKAGE - I 179.00     
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PACKAGE – II 
 

Sl. No Name of proposed road 

Approximate 

Length 

 in Km 

Proposed standard and 

status  
Division assigned 

1 2 3 5 6 

1 
Construction of New Vervek - 

Vanbawng - Mimbung road 
120.00 

New road with Intermediate 

Lane road 
NHD – II 

2 
Construction of Khawruhlian - 

Tuirial - Selesih road 
20.00 

New construction with single 

lane 
NHD – II 

3 
Re-alignment of Kawnpui – 

Lungdai – Selesih road 
35.00 

Re-alignment with 

upgradation to intermediate 

lane 

NHD – V 

  TOTAL OF PACKAGE - II 175.00     

 

 

PACKAGE - III 

 

Sl. No Name of proposed road 

Approximate 

Length 

 in Km 

Proposed standard and 

status  
Division assigned 

1 
Construction of Lungtan – 

Ngentiang – Thentlang road 
35.00 

New construction with single 

lane 
Khawzawl 

2 
Construction of Mimbung – 

R. Tuivai road 
15.00 New construction, single lane Khawzawl 

3 
Construction of Tualte –

Zawngtetui–Bungzung road  
26.00 

New construction with single 

lane 
Khawzawl/Champhai 

4 
Construction of Hliappui – 

Rabung –  Hnahlan road 
58.00 

Improvement of existing road 

with single lane 
Khawzawl/Champhai 

TOTAL OF PACKAGE - III 134.00     

 

PACKAGE - IV 

 

Sl. No Name of proposed road 

Approximate 

Length 

 in Km 

Proposed standard and 

status  
Division assigned 

1 
Biate - Bungzung - Buang - 

Hruaikawn – Zokhawthar 
85.00 

New construction of road with 

single lane 
Khawzawl/Champhai 

2 
Construction of Hnahlan – 

R. Tiau road 
12.00 

Existing road to be upgraded 

to Intermediate Lane 
Champhai 

3 
Construction of Zote - R. 

Tiau road 
10.00 

Existing road to be upgraded 

to Intermediate Lane 
Champhai 

4 
Construction of Lianpui – 

Vangchhia - Vaphai road  
20.00 

New construction with single 

lane 
Champhai 

 

TOTAL OF PACKAGE - IV 
127.00     
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PACKAGE - V 

 

Sl. No Name of proposed road 

Approximate 

Length 

 in Km 

Proposed standard and 

status  
Division assigned 

1 

Diversion of Lunglei to 

Buarpui road at Kawlhawk 

village 

5.00 
New construction with 

intermediate lane 
Lunglei 

2 
Construction of Muallianpui  

Lungleng S-Tuipui 'D' road 
30.00 

New construction with single 

lane 
Lunglei 

3 
Construction of Lunglei to 

Putlungasih road 
25.00 

New road with single Lane 

road 
Lunglei 

4 
Construction of Bualpui V 

to Lungmawi road 
9.00 

New road with single Lane 

road 
Lunglei 

5 
Construction of Tlabung - 

Marpara road 
70.00 

New constrn from Marpara - 

Tlabung to intermediate lane 
Tlabung 

TOTAL OF PACKAGE -V 139.00     

 

PACKAGE –VI 

 

Sl. No Name of proposed road 

Approximate 

Length 

 in Km 

Proposed standard and 

status  
Division assigned 

1 
Construction of Diltlang S - 

Lunglei road 
65.00 

New road with Intermediate 

Lane road 
Lawngtlai 

2 
Re-alignment of Lobo – R. 

Chhimtuipui road 
11.00 

Existing road to be upgraded to 

Intermediate Lane 
Saiha 

3 
Construction of Amotlah – 

Tuipui – Thingfal road 
30.00 

New constrn from Amotlah to 

Thingfal to intermediate lane 
Saiha 

4 
Construction of Lopu - 

Bymari road 
15.00 

New construction with single 

lane 
Saiha 

  

TOTAL OF PACKAGE -VI 
121.00     

 

 

3.   The interested bidders are required to quote their rates per kilometer of roadput to tender as above details 

for Feasibility Study, Detail Contour Survey, Selection of Alignment and Preparation of Project Report & 

Cost Estimate for the roads as details given in the bill of quantities and Tender Notice in the State of 

Mizoram.  and thus, the Final Amount (inclusive of GST & all applicable taxes) of the bid. 

4. The tender document can be obtained through website https://tender.mizoram/gov.in 

5.    Date of Inviting Tender: 17
th

 February, 2020 

6.    Place & Date of Pre-bid meeting: Not required 

7.   Date of Downloading the bid document through website https://tender.mizoram/gov.in : from 17
th

 

February 2020 to 5
th

March 2020 up to 12:00 Noon 

8.    The last date and time of receipt of bids through websiteof https://tender.mizoram/gov.in: 9
th

March 

2020 up to 12:00 Noon. 

9. The last date and time of receipt of Hard Bound Copy of Bid in the Office of Engineer-in-Chief, PWD 

Mizoram :  9
th

 March 2020 up to 12:00 Noon. 

10. Time& Date of opening of technical bids, through website https://tender.mizoram/gov.in:9
th

March 2020 

at 12:30 PM.  

11.  Date& time of opening of Financial Bid: To be communicated later for the qualified bidder. 

12.   Officer inviting bids: Engineer-in-Chief, PWD, Mizoram, Aizawl. 

13. For participating e-tendering process, the contractor/consultant shall have to get themselves registered to get 

user ID, Password and digital signature. This will enable them to access the website 

https://tender.mizoram/gov.inand download/participate in e-tender. 

14 (i)   Bid process fee to be paid by Demand Draft/Banker‟s Cheque in the names of Engineer-in-Chief, 

PWD. Payable at Aizawl. 

(ii)  Bids along with necessary documents must be submitted through e-procurement portal 

https://tender.mizoram/gov.in on or before the date & time specified in NIT. The department does 

not take any responsibility for the delay due to communication problems or any other reason. 

https://tender.mizoram/gov.in
https://tender.mizoram/gov.in
https://tender.mizoram/gov.in
https://tender.mizoram/gov.in
https://tender.mizoram/gov.in
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15.    Cost of Document/Tender fee should be paid by Demand Draft of any Schedule Bank payable in favour of 

Engineer-in-Chief, PWD, Mizoram payable at Aizawl. Original Bank Draft is to be deposited in the office of 

the Engineer-in-Chief, PWDMizoram. 

16.    Earnest Money is to be paid By DD/NSC/ Unconditional BG from a schedule bank in favour of /pledged 

infavour of Engineer-in-Chief, PWD Mizoram, payable at Aizawl and should be submitted as explained in 

the terms and conditions mentioned in instruction to bidders failing which the tender will be rejected. 
 

17.   Along with the e-bids, the technical bids should be submitted in hard bound form with page numbering and 

index. Any additional information shall also be furnished by the bidder in hard bound form with proper 

indexing and page numbering.The details submitted in other forms like spiral bound form, loose form etc. 

would be rejected. The financial Bid submitted through the website https://tender.mizoram/gov.inwill 

only be acceptable. 
18.  The format of downloaded tender documents should not be disturbed/altered; otherwise the bids 

will be rejected. The tender documents are non- transferable and only the firms to whom the 

tenders have been issued may submit their bids.  
19.   All the information /corrigendum/addendum related to the bid shall be published on the website: 

https://tender.mizoram/gov.in 
20.   Further details of the work can be obtained from the office of the Engineer-in-Chief, PWD, Mizoram, 

Aizawl. For clarification regarding the e-tendering process please contact Er. J. Zothanpuia, Chief Engineer 

(P), PWD, Aizawl, Mizoram, Ph. No.  0389 2300179.  

 

 
Engineer -in - Chief 

Public Works Department, Mizoram, 

Aizawl, Mizoram 

 
 

 

 
 

 

PRESS NOTICE/NIT 

 

PRESS TENDER NOTICE  

 
On behalf of the Governor of Mizoram, Engineer-in-Chief, Public Works Department, Mizoram, Aizawl invites 

bids in two envelope system through e-procurement from eligible established and reliable agencies/ 

Institutions/Consultants for the work “Feasibility Study, Detail Contour Survey, Selection of 

Alignment and Preparation of  Project Report & Cost Estimate for  the roads (as details given 

in the bill of quantities and Tender Notice) in the State of Mizoram.”,in six packages. 

 

The tender document can be obtained through website https://tender.mizoram/gov.in,Bid process fee to be paid by 

Demand Draft/Banker‟s Cheque in the name of Engineer-in-Chief, PWD. Payable at Aizawl. 

 

The bid/tender document for downloading through website https://tender.mizoram/gov.inwill be available from 

17
th

 February 2020 to 5
th

March 2020 up to 12:00 Noon 

 

 

 

 

Engineer -in - Chief 

Public Works Department, Mizoram, 

Aizawl, Mizoram 

 

 

 

 

 

 

 

 

https://tender.mizoram/gov.in
https://tender.mizoram/gov.in
https://tender.mizoram/gov.in
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SECTION- 2 

1. INSTRUCTION TO BIDDERS 

2.1 INTRODUCTION 

 

2.1.1 The Public Works Department, Mizoram, Aizawl, is responsible for the development, 

maintenance and management of Road & Bridges of  State Highways, Major District 

Roads, Other District Roads, Village Roads and National Highways and for matters 

connected or incidental thereto.  

 

2.1.2 PWD, Mizoram officiates from its Head Office at Tuikhuahtlang, Aizawl, Mizoram 

and also has Divisional offices at various places of Mizoram. Issues relating to 

Planning for Highways are being done in the Office of Engineer-in-Chief, PWD and 

the execution of work at site are being done mainly through agencies by Chief 

Engineer concerned, Circles and Divisional Offices. 

 

2.1.3 Mizoram intends to have full project reports of these roads for the State. 

 

2.1.4 Bids are invited by Engineer-in-Chief, PWD Mizoram from established and reliable 

agencies/ institutions for conducting Feasibility Study, Detail Contour Survey, 

Selection of Alignment and Preparation of  Project Report & Cost Estimate for  the 

roads as details given in the bill of quantities and Tender Notice in the State of 

Mizoram. Bid for package___ (Working drawings & preparation of DPRs 

incorporating the extant IRC guidelines, codes and any other suitable codes as may be 

required. 

2.2 DEFINITIONS 

a) “PWD” means Public Works Department, Mizoram. 

b) “Circle” means jurisdiction of Superintending Engineer, PWD. Mizoram. There 

are nine number of Circles with their jurisdictions as below: 

c) “Divisions” means jurisdiction of Executive Engineer, PWD, Mizoram. 

d) “The Employer” or “ The Authority” means the Governor of Mizoram, 

represented by Engineer-in-Chief, Mizoram, Public Works Department, 

Mizoram, Aizawl. . 

e) “The Consultant”means agency appointed by PWD with a stipulated mandate or 

Firm, or Institution undertaking the specified job in this tender document..  

f) “The Bidder” means a firm or JV or Consortium which participates in the tender 

and submits its proposal. 

g) “The Products/equipment/ system” means all the equipmentsuch as all survey 

instruments, Soil investigation equipment Lab equipment for soil testing and 

similar type of equipment which is required to collect for the road design 

data&testing,servers etc. 

h) “Successful Bidder” means the Bidder, who, after the complete evaluation 

process, gets the Letter of Award. The Successful Bidder shall be deemed as 

“Consultant” appearing anywhere in the document. 

i) “The Letter of Acceptance” means the issue of a signed letter by the Employer 

of its intention to accept the offer of successful bidder and awarding the work 

mentioning the total Contract Value.  
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j) “The Contract” means the agreement entered into between the Employer and the 

Consultant, as recorded in the Contract documents signed by the parties, 

including all attachments and appendices thereto and all documents incorporated 

by references therein 

k) “The Contract Price” means the price payable to the Successful Bidder under 

the Letter of Acceptance for the full and proper performance of its contractual 

obligations. The Contract Price shall be deemed as “Contract Value” appearing 

anywhere in the document. 

l)  “Services” meansFeasibility Study, Detail Contour Survey, Selection of 

Alignment and Preparation of Project Report & Cost Estimate for  the roads as 

details given in the Tender Notice. 

m) “NIT” is the Notice Inviting Tender. It is essentially the Press Notification of the 

Tender. 

2.3 BID DOCUMENT 

 

2.3.1 The process and procedures of bidding, the materials to be supplied and the various 

terms and conditions of this tender are provided in the Bid Document. The Bid 

Document includes: 

 

Section 1 Notice Inviting Tender  

Section 2 Instructions to Bidders  

Section 3 General (Financial & legal) Conditions of Contract 

Section 4  Special Conditions of Contract     

Section 5 Scope of the work Terms of References  

Section 6  Formats for Submission of Proposals  

Section 7 Formats for submission of bank guarantees. 

Section 8 Draft Contract Agreement 

 

2.3.2 The Bidder should carefully read all the instructions, terms and conditions, 

specifications and various forms that are provided in the Bid Document. The tender 

may be rejected if any or all of the information asked for in this document are not 

furnished along with the tender or if the tender is not responsive technically or 

financially in accordance with the Bid Document. 

2.4 PRE-BID MEETING 

Pre bid meeting is scheduled on : N.A. 

 

Clarifications sought during the meeting will be issued at the same time and if any 

issue could not be resolved on the same day, clarifications of the same can be 

obtained from office of The Engineer-in-Chief, PWD, Mizoram, Aizawl,5(five) 

daysprior to bid submission. No separate information will be passed on to any 

individual Bidder in this regard. 

 

The bidder or his official representative is invited to attend a pre-bid meeting which 

will take place at the address, venue, time and date as indicated in appendix.  

The purpose of the meeting will be to clarify issues and to answer questions on any 

matter that may be raised at that stage.  
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The bidder is requested to submit any questions in writing or by e-mail to reach the 

Employer not later than one week before the meeting.   

Minutes of the meeting, including the text of the questions raised (without identifying 

the source of enquiry) and the responses given will be transmitted without delay to all 

purchasers of the bidding documents. Any modification of the bidding documents 

which may become necessary as a result of the pre-bid meeting shall be madeby the 

Employer exclusively through the issue of an Addendum pursuant and not through 

the minutes of the pre-bid meeting. All bidders have to collect any addendum on next 

working day of pre-bid meeting. The bidder shall receive the minutes of the meeting 

on the next working day of the pre-bid meeting.  

Non-attendance at the pre-bid meeting will not be a cause for disqualification of a 

bidder 

2.5 AMENDMENT OF BID DOCUMENTS 

At any time, 5 days prior to bid submission, the Employer may, for any reason, 

whether at its own initiative or in response to a clarification requested by a 

prospective Bidder, modify bid documents by amendments.  

2.6 COST OF BIDDING 

 The Bidder has to bear all the costs associated with the preparation and submission of 

the bid. Employer will, in no case, be responsible or liable for any of the costs, 

regardless of the conduct or outcome of the bidding process. 

 

2.7 APPLICATION FEE (AF) AND EARNEST MONEY DEPOSIT (EMD) 

The proposal should be submitted along with EMD (for the amount given in section 1 

of this document) in the form of a Demand Draft in favor of Engineer-in-Chief, 

PWD, Mizoram, Aizawl  payable at Aizawl or the Bank Guarantee from a schedule 

bank in favourof Engineer-in-Chief, PWD, Mizoram, Aizawl in  the format specified 

in section 7 of this document, valid for 45 days beyond the validity of the bid orNSCs 

pledged in favour of Engineer-in-Chief, PWD,Mizoram, Aizawl. The Bid submitted 

without EMD will be summarily rejected. Cost of document/tender fee of Rs. 15,000/- 

should be accompanied with the furnished offer, in case, the Bid documents has been 

downloaded from the e-tendering website https://tender.mizoram/gov.in.Bid processing 

FEE and Bid Document Cost is non-refundable. 

 

2.7.2 The EMD of the successful Bidder will be returned when the successful bidder has 

signed the Contract Agreement with the Employer and has furnished the required 

Performance BANK Guarantee for the amount equivalent to 05% (Five percent) of 

thecontract price on the prescribed format specified in section 7, within 15 days 

from the receipt of the Letter of Acceptance. 

 

2.7.3 The EMD will be forfeited: 

 

(a)  If a Bidder withdraws his bid during the period of bid validity. 

(b) If theBidder fails toaccept the Employer‟s corrections of arithmetic errors in the 

Bidder‟s bid (if any), or 

(c)    If the Successful Bidder fails to sign the contract agreement with the Employer 

within the prescribed period, or 
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(d)    If the Successful Bidder fails to furnish the Performance guarantee within the    

   stipulated time. 

 

2.7.4 The technically disqualified bidders would be informed regarding their non-

qualification, and thereafter EMD will be returned. The financial bid of disqualified 

bidder will not be opened. 

2.8 BID PRICES 

2.8.1 Bidder shall give the pricing as a total composite price inclusive of GST & all other 

applicable taxes, duties, Packing, Forwarding, Freight and Insurance etc. and also 

items wise breakup of total price.  

 

2.8.2 Custom duty exemption will be as per the provisions of relevant taxes as applicable. 

For these taxes the bidder may find out themselves the applicable exemptions and 

quote accordingly. The Employer would not be liable to pay them later as these taxes 

are supposed to be taken in to account by the bidder in the bid. 

 

2.8.3 If any or all of the information asked in the Section-6 are not available in the 

Financial Proposal, the bid is liable for rejection. 

2.9       DISCOUNTS 

The Bidders are informed that discount, if any, should be indicated separately atpart-

A and part-B of section 6. 

2.10       BID VALIDITY  

The bids shall remain valid for a period up to and including the date 60 (sixty) days 

from the last date of submission of bids. The bidders are required to submit an 

undertaking in this regard. 

A bid valid for a shorter period shall be rejected by the Employer as non-responsive. 

In case of discrepancy in bid validity period between that given in the undertaking 

and the Form of Bid submitted by the bidder, the latter shall be deemed to stand 

corrected in accordance with the former and the bidder has to provide for any 

additional security that is required.  

In exceptional circumstances, prior to expiry of the original time limit, the Employer 

may request that the bidders may extend the period of validity for a specified 

additional period. The request and the bidders' responses shall be made in writing or 

by cable. A bidder may refuse the request without forfeiting his bid security.  

2.11           SUBMISSION OF PROPOSALS 

 The proposals are invited in two bid system comprising of Technical Bid and 

Financial Bid through e-procurement mode (https://tender.mizoram/gov.in). The Financial 

bid will b submitted through e-procurement mode only. 

TECHNICAL BID: 

All bidders shall also furnish the following information in Section 2.  

(i) Evidence of access to or availability of credit facilities Rs. 30lakh certified by 

the bankers.  

 

 

https://tender.mizoram/gov.in
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(ii) Undertaking that bidder would be able to invest a minimum of cost upto 25% 

of the contract value of work, during implementation of contract.  

 

(iii) A duly notarized affidavit that the participating firm has no history of 

litigation (debarred or terminated) with the State Governments throughout the 

country or the Central Government. 

 

(iv) Proposals, if any, for sub-contracting of elements of work, costing more than 

10% of the bid amount. 

 

(v)     Power of attorney if any 

 

        Documents Comprising the Bid  

 

The bid to be submitted by the bidder shall be in two separate parts: 

 

Part I shall be named "Technical Bid" and shall comprise 

 

(i) Earnest money as per clause no. 2.7.1 

 

(ii) Qualification Information and supporting documents as specified in Section- 2  

 

(iii) Certificates, undertakings, affidavits as specified in Section 2  

 

(iv) Any other information pursuant to Section 2 of these instructions  

 

(v) Undertaking that the bid shall remain valid for the period specified in Section 2 

 

(vi) An affidavit affirming the information be has furnished in the bidding document 

is correct to the best of his knowledge and belief.  

 

(vii) Pan card (Photostat copy duly attested).  

 

(viii)GST registration No. 

 

Part II shall be named "Financial Bid" and shall comprise  

 

(i) Form of Bid as specified in Section 6 (BID DOCUMENT). 

 

TECHNICAL BID: All the technical proposals will have to be submitted on line through e-

portal and also in HARD BOUND(Hard bound implies such binding between two 

covers through stitching or otherwise whereby it may not be possible to replace any 

paper without disturbing the document) form with all pages sequentially numbered 

either at the top or at the bottom right hand corner of each page e.g.,by writing page 1 

of 10 on page 1, if total pages are 10. It should also have an index giving page wise 

information of above documents. Incomplete proposal or those received without hard 

bound will summarily be rejected.  
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 The Bidders are required to fill up and submit the Section 6 documents with their 

proposals. Clause-by-clause compliance should be provided against the technical 

specifications of the equipment mentioned in Section 6. 

 

 The bids/proposals shall be submitted in two parts in the office of the Engineer-in-

Chief, PWD, Aizawl viz. 

 

Envelope-1: Containing application fee of Rs. 15,000 (Rupees fifteenthousand only) 

and an EMD as prescribed in the tender document in section 2.7.1. The envelope 

should be super scribed as “Envelope 1 – EMD / Application Fee for Feasibility 

Study, Detail Contour Survey, Selection of Alignment and Preparation of  Project 

Report & Cost Estimate for  the roads as details given in the bill of quantities and 

Tender Notice in the State of Mizoram.Bid for package___.” 
 

Envelope-2: Pre-qualification Proposal and Technical Proposal super scribed as 

“Envelope 2 – Feasibility Study, Detail Contour Survey, Selection of Alignment 

and Preparation of  Project Report & Cost Estimate for  the roads as details given 

in the bill of quantities and Tender Notice in the State of Mizoram. Bid for 

package___”  (Containing duly signed PRE-QUALIFICATION PROPOSAL 

SUBMISSION FORM as prescribed in Section-6, Other required Prequalification 

documents, all technical literature, brochures etc.). In the technical proposal, there 

should not be any indication about the prices (printed or otherwise) of any of the 

products offered. 

 

All the sealed envelopes should again be placed in a sealed cover super scribed as 

“Feasibility Study, Detail Contour Survey, Selection of Alignment and Preparation 

of  Project Report & Cost Estimate for  the roads as details given in the bill of 

quantities and Tender Notice in the State of Mizoram. Bid for package___.”    

“NOT TO BE  OPENED BEFORE  9
th 

March 2020 at 12:30 PM. ” which should 

be received in the office of the Engineer-in-Chief, PWD, Mizoram, Aizawl, on or 

before 27
th

 Sept. 2019 up to 12;00 Noon. 

 

FINANCIAL BID: Financial Proposal should be submitted through the e-portal \ 

(https://tender.mizoram/gov.in) as prescribed in Section-6. 

  

 Any individual(s) signing the bid or other documents connected therewith should 

specify whether he is signing the offer as Chief Executive of a single firm / agency / 

institution making the offer, Lead partner of the consortium of firm / agency / 

institution  making the offer, a Director, Manager or Secretary in case of the authority 

conferred by Memorandum of Association. 

 

Power of Attorney:  The Power of Attorney issued by a firm, a limited company or a 

JV authorising an individual to sign the documents should be duly notarized and 

submitted in original with the Hard Bound Copy of The Bid Document. 

 

The power of attorney should be executed separately by each member of JV/ 

consortium authorizing the individual to sign the bid document on behalf of JV/ 

consortium. 

 

 

 

https://tender.mizoram/gov.in
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Participating JV firms are required to submit a letter of intent for participating in the 

bid and duly signed. 

 

2.11.1 In the case of a firm not registered under the Indian Partnership Act, all the partners 

or the attorney duly authorized by all of them should sign the bid and all other 

connected documents. The original power of attorney or other documents 

empowering the individual or individuals to sign should be furnished to the Employer 

for verification, if required. 

 

2.11.2 The consultant shall submit, a copy of original document defining constitution or 

legal status, place of registration, principal place of business and power of attorney 

along with the proposal. In case of a company, Memorandum of Association and 

Article of Association, Name of directors and shareholders may also be furnished.   

 

2.11.3 The Applicant whether a sole applicant or lead member with joint 

ventures/Consortium may include an Associate Company also. Credentials of 

associate firm except key personnel, if any, will not be considered for evaluation. The 

applicant shall submit a Memorandum of Understanding (MOU) with the Associate 

regarding role and responsibilities of the associate company. Maximum numbers of 

key personnel of the associate company /firm during RFP proposal and 

implementation of contract is limited to 3.  

 

2.11.4 The Bids and all correspondence and documents relating to the bids, shall be written 

in the English language.  

2.12 LATE BIDS 

Any bid received by the Employer after the time and date for receipt of bids 

prescribed by the Employer in the tender as per Section-2.11 may be rejected and 

returned unopened to the Bidder. 

 

Complete Bids (including Technical and Financial) must be received by the 

Employer at the address specified above not later than the date indicated in appendix. 

In the event of the specified date for the submission of bids have declared a holiday 

for the Employer, the Bids will be received up to the appointed time on the next 

working day. 

 

The Employer may extend the deadline for submission of bids by issuing an 

amendment in accordance with Clause 10, in which case all rights and obligations of 

the Employer and the bidders previously subject to the original deadline will then be 

subject to the new deadline.  

2.13 MODIFICATION AND WITHDRAWAL OF BIDS 

2.13.1 The Bidder is not allowed to modify. However, bidder is allowed to withdraw its 

submitted bid at any time prior to the last date prescribed for receipt of bids, by 

giving a written notice to the Employer.  

 

2.13.2 Subsequent to the last date for receipt of bids no withdrawal of bids shall be allowed. 
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2.13.3 The Bidders cannot withdraw the bid in the interval between the last date for receipt 

of bids and the expiry of the bid validity period specified in the Bid. Such withdrawal 

may result in the forfeiture of its EMD from the Bidder.  

 

2.14 LOCAL CONDITIONS 

2.14.1.1 Each Bidder is expected to visit and examine the sites/its surroundings for getting 

fully acquainted with the local conditions & factors and to obtain all information, 

which would have any effect on the execution / performance of the contract and / or 

the cost for preparing the bid, at their own interest and cost. The Employer shall not 

entertain any request for clarification from the Bidder regarding such local 

conditions. 

 

2.14.1.2 The Bidder and any of their employees/agents/sub consultants will be granted 

permission by the Employer to enter upon its premises and lands for the purpose of 

such inspection, but only upon the condition that the Bidder and any of their 

employees/agents/sub consultants will be responsible for any personal injury 

(whether fatal or otherwise), loss of or damage to life, property and other loss 

damage, costs and expenses however caused, which, but for the exercise of such 

permission would not have arisen. 

 

2.14.1.3 It is the Bidder‟s responsibility that such factors have properly been investigated and 

considered while submitting the bid proposals and no claim whatsoever including 

those for financial adjustment to the contract awarded under the bidding documents 

will be entertained by the Employer. Neither any change in the time schedule of the 

contract nor any financial adjustments arising thereof shall be permitted by the 

Employer on account of failure of the Bidder to know the local laws / conditions. 

 

2.14.1.4 The site related information furnished by EMPLOYER in this Bid Document is only 

indicative. The bidders are advised to undertake site visits and make their own 

assessment as to the correctness of the information. Requests for price revision after 

bid opening on account of inaccuracies in information given by EMPLOYER shall 

not be entertained at any stage. 

 

 

2.15    CONTACTING THE EMPLOYER 

Any effort by a Bidder influencing the Employer‟s bid evaluation, bid comparison or 

contract award decisions may result in the rejection of the bid. 

2.16  ELIGIBILITY/ PRE-QUALIFICATION CRITERIA 

2.16.1 A consultant is allowed to submit only one bid for each packages. Alternative 

proposals i.e. one as sole or in JV /consortium with other consultant and another in 

JV with any other consultant will be summarily rejected. In such cases, all the 

involved proposals shall be rejected.  
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2.16.1.2 Bidders that meet ALL of the following pre-qualification criteria need only 

apply. 

 

(i) The bidder, JV/Consortium should have annual turn-over either singly or as a JV/ 

consortium over related civil engineering works above Indian Rs. 1.0 crore in any 

of the last three financial years (for currencies other than Indian Rupees, the 

applicable conversion [selling] rate of Reserve Bank of India on the last date of bid 

submission shall apply). Documentary proof in the form of a Certificate from the 

statutory auditor/charter accountant of the Bidder‟s company strictly as per the 

format specified in Section-6 duly signed and stamped by the statutory 

auditor/charter accountant needs to be submitted as proof for the above. Any 

declaration or letter from the Bidder in any other format will not be accepted. 

 

The bidder JV /Consortium must have successfully completed Feasibility Study, 

Detail Contour Survey, Selection of Alignment and Preparation of  Project Report 

& Cost Estimate for  the roads for at least 3 projects during the last 5 years 

elsewhere in India or abroad. 
 
 The bidder, JV /consortium should have sufficient exposure of Feasibility Study, 

Road Alignment Survey and Detail engineering preferably in hill road.  

 

Bidder , JV /consortium should submit a summary as per IRC SP: 35 for review to 
ensure Mizoram State Government that the bidder is competent of preparing of the 
manual within the given time frame. 

 

The bidder shall furnish contact particulars of the relevant Officers of these 

agencies(Government/Public sector) to enable EMPLOYER to verify the claim of 

the bidder. The bidder should also furnish the following; 

 

 (a)   Forms strictly as per format provided in Section-6. 

  

(b)  Successful completion certificate mentioning start and end date of the work duly 

signed by the client (Government/Public sector) organization‟s Project In-charge 

/ any equivalent officer / the authorized signatory, or as sub consultant for any 

principal consultant working on Government / Public sector organizations. 

  

(c)   Copies of work orders / contracts from the client stating the project title, project 

value and the brief scope of work of the project.  

 

2.16.2 Each bidder should further demonstrate availability of key personnel with adequate 

experience as required; as per clause 2.17.5. 

 

2.16.3 Bids submitted by a Joint Venture/Consortium shall meet the following: 

 

2.16.3.1 The Registered JV/Consortium Agreement should legally bind on all 

partners/members. 

 

2.16.3.2 Consortium or Joint venture allowed (maximum 2 partners). One of the 

members/partners shall be nominated by the JV/Consortium as being in charge, and 

this authorization shall be evidenced by submitting a Power of Attorney signed by 

legally authorized signatories of each member/partner.  
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2.16.3.3 The partner in-charge shall be authorized to incur liabilities and receive instructions 

on behalf of any and all partners of the Joint Venture/ Consortium during the entire 

execution of the Contract.   

  

2.16.3.4 All partners of the Joint Venture/Consortium shall be liable jointly and separately for 

the execution of the contract in accordance with the Contract terms, and a statement 

to this effect shall be included in the Agreement (in case of successful bidder).  

 

2.16.3.5 The joint-venture/consortium agreement shall indicate precisely the responsibility of 

all members in respect of planning, design construction equipment, key personnel, 

work execution and financing of the project.  All the members should have active 

participation during the contract period.  This shall not be varied/ modified 

subsequently without prior approval of the Employer.  

 

2.16.3.6 Copy of the agreement entered into by the partners shall be submitted with the Bid. 

Alternatively, a letter of Intent to execute a JVin the event of successful bidder shall 

be signed by all partners of JV and submitted with the bid together with the copy of 

the proposed agreement pursuant to the foregoing, the JV shall include among other 

things, the JV‟S objective, the proposed management structure, the contribution of 

each partner to JV operation, the commitment of the partners to several liabilities due 

to performance, recourse/sanctions within the JV in the event of default or 

withdrawal of any partner and arrangements for providing required identities.  

 

2.16.3.7 In case of a joint venture the minor partner must have executed at least one project in 

the relevant field during the last three years. Manufacturer or authorized supplier of 

MBIU or similar bridge inspection unit can also be a minor partner.  In that case at 

least the lead partner must have executed two projects in the relevant field. Each 

partner must produce, the permanent Account Number, GST Number, A Notarized 

affidavit that the information furnished are correct in all respect. 

 

2.16.3.8 For calculation of annual average turnover, annual turnover of each partner in 

proportion to their JV participation will be evaluated.  However, each partner should 

have minimum average turnover of Rs. 0.3 crore in the last three financial years.  

 

2.16.3.9 The experience of Associate will not be considered.  

2.17        EVALUATION 

2.17.1 Any time during the process of evaluation, the Employer may seek for clarifications 

from any or all Bidders. 

 

2.17.2 Evaluation procedure 

Stage-1(a): Responsiveness w.r.t. Tender fee & EMD: 
First, the envelope containing cost of document/tender fee (in case of Bid Document 

downloaded from website) and Earnest Money Deposit will be opened and if both are 

found furnished by the Bidders in the prescribed manner as mentioned in Para 2.7.1, 

then the second envelope containing Pre-Qualification & Technical Proposal 

documents shall be opened. At any stage during the evaluation, if the EMD is found 

invalid, the respective Bidder‟s bid will be summarily rejected. 
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 Stage-1(b): Technical Proposal Evaluation: 

 

The Bidder shall have to fulfill all the Pre-qualification Criteria as specified in Para 

2.16.1.3, in totality and submit all the required documents that relate to the Pre-

qualification Criteria terms and conditions. These documents will be scrutinized 

along with the Technical Proposal in this phase of evaluation. Those bidders who do 

not fulfill the terms and conditions of Pre-qualification Criteria as specified in this 

tender or whose Technical Proposal is non-responsive will not be eligible for further 

Financial Proposals Evaluation. Technical Proposals of the Bidders would be 

evaluated for the clause-by-clause compliance of the technical specifications as 

mentioned in the Bid document. Evaluation of Pre-qualification and Technical 

Proposal by PWD, Mizoram shall not be questioned by any of the Bidders. The 

Employer reserves the right to ask for a technical elaboration/clarification in the form 

of a technical presentation from the Bidder on the already submitted Technical 

Proposal at any point of time before opening of the Financial Proposal. Finally, 

bidders would be evaluated for technical competence using the marking system as in 

2.17.3 and only those bidders who score > 75% marks shall qualify for financial bid 

opening. Decision of Authorities in the technical evaluation shall be taken as FINAL 

and no questions shall be entertained in this regard. 

 

 Stage-2: Financial Proposal Evaluation: 

 

The financial Bids submitted on e-portal will be opened for short listed-qualified 

firms only, which can be seen on the website https://tender.mizoram/gov.in. The 

Price Bids of only the qualifying firms who are short-listed in Stage-I will be 

evaluated. The date of opening shall be intimated to the qualified bidders at the 

appropriate time. The unqualified bidders would be informed regarding their non-

qualification alongwith the reason through https://tender.mizoram/gov.in and 

thereafter their price bid (Financial proposal) will not be opened. The financial 

proposal shall be inclusive of GST and all other applicable taxes. The Financial 

Proposal Evaluation will be based on the total payouts including all other taxes, 

duties and levies for Feasibility Study, Detail Contour Survey, Selection of 

Alignment and Preparation of  Project Report & Cost Estimate for  the roads as 

details given in the Tender Notice. 
 

(i) The financial bids for package will be opened on e-tendering mode, as indicated 

in Section 1 of the RFP document.  

 

(ii) The Evaluation Committee will determine whether the submitted Financial 

Proposal is  complete (i.e. whether they have included cost of all items of the 

corresponding proposals; if not, then the cost towards such missing  items  will be 

considered as NIL, but the Consultant shall, however, be required to carry out 

such obligations without any additional compensation.) and without 

computational error. In case under such circumstances, if Client feels that the 

work cannot be carried out within the overall cost as per the submitted financial 

proposal, such proposals shall be considered non responsive. 

 

(iii)The lowest financial proposal (FM) will be given a financial score (SF) of 100 

points. The financial scores of other proposals will be computed as follows: 

SF= 100 x FM/F         (F= amount of financial proposal) 

 

 

https://tender.mizoram/gov.in
https://tender.mizoram/gov.in
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(iv) Proposals will finally be ranked according to their combined technical (ST) and 

financial (SF) scores as follows: 

S= STxTw+SF x Fw 

Where S is the combined score, and Tw and Fw are weights assigned to Technical 

Proposal and Financial Proposal that shall be 0.80 and 0.20 respectively. 

 

(v) The selected Consultant shall be the first Ranked Applicant (H-1, having the 

highest combined score). The second ranked applicant (H-2) shall be kept in 

reserve and may be invited for negotiation in case the first ranked Applicants 

withdraws, or fails to comply the requirements specified in this document.  

 

(vi) In the event the proposals of two or more consultants have the same scores in the 

final ranking, the proposal with the highest technical score should be ranked first. 

Further even in case of same technical scores of the bidders the work will be 

awarded through Lottery System. 

 

(vii) In case H1 applicant withdraws or fails to comply the requirements specified in 

this document, H2 may be called for negotiation and in case he matches the rates 

with H1 or at his rates, whichever is lower, the work will be awarded to H2 

bidder.  

2.17.3 Evaluation of technical bid shall be done based on the following: 

  

Sl. No Evaluation Criteria Max. Marks 

1 

Past experience of the firm in Feasibility Study, Detail Contour 

Survey, Selection of Alignment and Preparation of  Project Report & 

Cost Estimate for  the roads. 

30 

2 
Total Nos. of similar work completed and implemented during the 

last five years. 
10 

3 Key Personnel 40 

4 Methodology & Work Plan 15 

5 Structure and Organization 5 

TOTAL 100 

 

 Only bids securing > 75% marks shall qualify for further consideration.  Bidders 

shall fill up all formats as given in Section –6 
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2.17.4      The marking criteria will be based on the following: 

 

1.Past experience of the 

firm in Feasibility Study, 

Detail Contour Survey, 

Selection of Alignment 

and Preparation of Project 

Report & Cost Estimate 

for  the roads. 

Maximum of 30 marks  

10 Experiences on Feasibility 

studies, Economic Analysis ERR 

etc. Traffic count & Analysis. 

10 For Detail contour & alignment 

survey of road using Total Station 

etc.  and GPS tec.  

 

10 marks for design of permanent 

structures road geometry &Cost 

Estimate of Road. 

1 mark each for one project for 

which the consultancy is work 

costing Rs. 50 lakh. 

 

1mark each for for one project 

having a minimum road length 

of 20 Km, and   accordingly to 

the length of road project 

completed mark may be 

considered 

Other experience like estimate 

& type of bridge structures. 

2.Total Nos. of similar 

work completed and 

implemented during the 

last five years. 

Similar 10 Marks: Similar works means the 

work completed for feasibility 

study, detail contour survey, 

selection of alignment and 

preparation of  project report & 

cost estimate for  the road project 

preferably hill road. 

 Proof of experience of having 

more Nos. and more length 

will score higher marks, 

weightage will also be given 

for hill road similar project  

 

Total marks for above is maximum of 30 marks. 

 

Note: The experience certificate to be signed by the officer not below the rank of Executive 

Engineer/General Manager. 

 

1. Key Personnel will be evaluated as per clause 2.17.5. :Maximum 40 marks 

 

2. Methodology & Work Plan- Maximum 15 marks: The marks will be provided on 

the basis of quality of approach and the methodology, work program and 

manning schedule proposed. 

 

3. Structure and Organization- Maximum 10 marks: 

  

Sl. No. Formation of company Marks 

1  More than 10 years before date of NIT 10 

2 8 to 10 years before date of NIT   8 

3 6 to 8   6 

4 3 to 5 year before date of NIT  5 

 

The bidders are advised in their own interest to frame the technical proposal in an 

objective manner as far as possible so that these could be properly assessed in respect 

of points to be given as part of evaluation criteria. 
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2.17.5  List of key personnel to be deployed on contract work 
 

Sl.

No

. 

Personnel Minimum Qualification Number 

1 Team Leader cum 

Senior Highway 

Engineer. 

Master (Civil) degree with 8 years or Graduate Engineer 

(civil) with 15 years, of Highway experience and 5 

years of experience design of highways. 

1 

2 Geotechnical Engineer Master degree with 6 years or Graduate Engineer (civil) 

with 10 years, of experience in roads construction.  
1 

3 Surveyor BE/B.Tech (Civil) 8 years‟ professional experience 

in surveying of road alignment and highways. 
2 

4 Hydrologist Bachelor degree in any civil engineering field with 8 

years of general experience. 
1 

5 Quantity Surveyor BE/B. Tech (Civil) 8 years‟ professional experience in 

highway engineering and at least 2 years experienced in 

quantity surveying works.  
1 

6 CAD Operator Graduate Technical Engineer having 8 years experience 

with Road design software such as Inroad tec. 1 

Total 7 

 
 
2.17.5.1  Qualification and competence of following professional/sub-professional staff for the 

assignment shall only be evaluated. The weightage for various key staffsare as under: 
 

Sl. No. Staff Position Marks 

1. Team Leader cum Senior Highway Engineer. 10 

2. Geotechnical Engineer -1 Nos. 5 

3. Surveyor -2 Number 3+3=6 

4. Hydrologist -1 Number  3 

5 Quantity Surveyor  - 1 No. 3 

6 CAD Operator - 1 No. 3 

Total 30 

  
 
2.17.5.2    Sub criteria for qualification of KeyPersonnel (i.e. Professional staff) 
 

Sl. No. Qualification Marks (%) 

1 General qualifications 25 

2 Adequacy for the project 70 

3 Employment with the firm 5 

Total 100 
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2.17.5.2.1 Sub Criteria for General Qualification: 

 

S. No Qualification Marks 

1 Educational Qualification 10 

2 Professional Experience 10 

3 Training, publication etc. 5 

Total 25 

 

2.17.5.2.1.1 Sub Criteria for Educational Qualification- Maximum 10 Marks.:- 

 

S. 

No 
Staff Position Qualification Marks 

1 

Team Leader cum 

Senior Highway 

Engineer. 

B.E/Tech. in civil Engineering or equivalent 6 

Master Degree in Structure/Bridge Engineering +2 

Doctorate Degree in Structure/Bridge 

Engineering 
+2 

2 
Geotechnical 

Engineer 

B.E/Tech. in civil Engineering or equivalent 6 

M. Tech./ME in Geotechnical Engineering or 

equivalent 
+2 

Doctorate Degree in Geotechnical Engineering or 

equivalent 
+2 

3
. 

Surveyor -2 

Number 

BE/B.Tech in Civil Engineering 8 (x2) 

M. Tech/ME in Structural 

Engineering/hydrology or equivalent 
+2 (x2) 

4 Hydrologist 

BE/B. Tech in Civil Engineering 
8  

 

M.Tech/ME in Structural Engineering/hydrology 

or equivalent 
+2  

5 
Quantity 

Surveyor  - 1 No. 

BE/B. Tech in Civil Engineering 
8   

 

M. Tech/ME in Structural 

Engineering/hydrology or equivalent 
+2 

6 
CAD Operator - 1 

No. 

BE/B. Tech in Civil Engineering 
8   

 

M. Tech/ME in Structural 

Engineering/hydrology or equivalent 
+2 

 

2.17.5.2.1.2 Sub Criteria for Professional Experience - Maximum 10 Marks. 

S. No Staff Position Experience Marks 

1 

Team Leader cum 

Senior Highway 

Engineer. 

More than 15 years and 5 years in design 

of highways professional experience 
10 

Between 15 years professional experience 

without design of highway experience 
8 

Between 10 – 15 years experience as  5 

2 

Geotechnical Engineer, 

Surveyor, Hydrologist, 

Quantity surveyor and 

CAD Operator  

More than 10 year professional experience 10 

Between 5to 10 year professional 

experience 
8 
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2.17.5.2.1.3 Sub Criteria for Training, publication etc.- Maximum 5 Marks: 

 

Key professional who has undergone training in the relevant filed or whose technical 

paper/article has been published will be given 5 marks. Maximum marks will be 

assigned to the persons, who has attended maximum training on the subject and 

published maximum number of papers, accordingly marks will be assigned to others. 

 

2.17.5.2.2  Sub Criteria for Adequacy for the project- Maximum 70 marks:- 

 

Sl. 

No. 
Staff Position Experience Marks 

1 
Team Leader cum Senior 

Bridge Engineer 

(i)Experience in specific positions in 

similar projects 

15marks/assign

ment, maximum 

30 marks. 

(ii)Experience relevant to particular 

assignment, not included in (i) above  

10marks/assign

ment, maximum 

40 marks 

2 

Geotechnical Engineer, 

Surveyor, Hydrologist, 

Quantity surveyor and 

CAD Operator 

(i)Experience in specific positions in 

similar projects 

15marks/assign

ment, maximum 

30 marks. 

(ii)Experience relevant to particular 

assignment, not included in (i) above 

10marks/assign

ment, maximum 

40 marks 

 
2.17.5.2.3 Sub Criteria for Employment with the firm –maximum 5 marks-: 

 

S. No Criteria Marks 

1 Employed for more than 5 years 5 

2 Employed for 2 to 4 years 3 

3 Employed for less than 2 year 1 

2.18      NOTICES 

Any notice to be served under this contract shall be deemed to be validly served if 

sent by registered post, speed post or fax to the Consultant‟s registered office herein 

before mentioned or in respect of the Employer, to The Engineer-in-Chief, PWD, 

Mizoram,  Aizawl as the case may be.  Any notice so posted shall be prima-facie 

proof of serving at the expiration of the time within which in the normal course of 

posting, it would have reached the address to which it was sent. 

2.19      MISCELLANEOUS 

 

a. The contract or any interest there under shall not be assignable to any third party 

by the consultant unless such assignment is mutually agreed to in writing by both 

the Employer and the consultant. 

 

b. No modification to the Contract document shall be binding unless it is in writing 

and signed by both the parties to the Contract. 
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c. The terms and conditions in the Bidding document and the bids submitted and 

accepted constitute the entire Contract Agreement between the parties. Signed 

contract agreement shall supersede previous communications, representations or 

agreements either oral or written between the parties with respect to the subject 

matter of the Contract Agreement and no agreement or understanding varying or 

extending the Contract Agreement shall be binding on either the Employer or the 

Consultant.  Contract shall have to be executed in writing and signed by duly 

authorized officers or representatives of both the parties. 

 

d. All the provisions of the contract agreement shall be harmoniously construed.  In 

case of variation between certain points in the Tender document and the attached 

specifications / requirements for the inspection and acceptance of the system, the 

provision contained in Contract Agreement shall have overriding effect. 
 

e. The contract shall be concluded in good faith and shall be kept confidential by 

both the contracting parties. 
 

f. The headings of Clauses are for the purposes of reference only and shall have no 

effect on the meaning or substances of any clause of the contract. 
 

g. Any further modifications/improvements in the system desired by the Employer 

shall be carried out by the consultant on mutually agreed terms.  
 

h. The contract shall be governed, interpreted and executed according to the Indian 

Law. 
 

i. The complete tender document comprising page 1 to page 59 along with the 

forms is the "Accepted Tender" (AT). The authorized signatory of the consultant 

i.e. the firm is supposed to initial every page of the AT with complete signatures 

at places where the representatives of the Employer has signed to acknowledge 

the acceptance of AT within one week failing which it will be deemed as 

accepted by the consultant. The number of this AT would be quoted in all future 

correspondence. 

 

2.20      COMING INTO FORCE 

 

      PERFORMANCE GURANTEE 

 

The Successful Bidder (Lowest Bidder) is required to submit an irrevocable 

Performance Guarantee for the amount equivalent to 5% (Five%) of thecontract 

price on the prescribed format specified in section 7, within 15 days from the issue of 

the Letter of Acceptance. The performance Guarantee will be in form of 

unconditional BG issued by a Schedule Bank failing which the Employer will be at 

liberty to call the next lowest bidder (L2) for negotiations and the agreement 

thereafter. 

 

The performance Guarantee shall be initially valid up to 30 days beyond the 

completion period. In case the time for completion of work gets enlarged, the Agency 

shall get the validity of performance Guarantee extended to cover such enlarged time 

for completion of work, the performance guarantee shall be returned to the Agency 

without any interest after the completion of all the obligations of the Contract.  
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(iii) The Authority/ The employer shall not make a claim under the Performance 

guarantee except for amounts to which it is entitled under the contract 

(notwithstanding and/or without prejudice to any other provisions in the contract 

agreement) in the event of:  

 

(a) Failure by the Contractor to extend the validity of the Performance Guarantee as 

described herein above, in which event the Engineer-in-Charge may claim the full 

amount of the Performance guarantee.  

(b) Failure by the Contractor to pay the Authority/ the Employer any amount due, 

either as agreed by the Agency or determined under any of the Clauses/Conditions of 

the agreement, within 30 days of the service of notice to this effect by the Authority.  

 

(c) Failure by the Contractor to rectify any error in the reports and DPRs to the 

satisfaction of the Authority within 30 days of the service of notice to this effect by 

the Authority.  

 

(d) In the event of the contract being terminated or rescinded under provisions of any 

of the clause/condition of the agreement, the performance guarantee shall stand 

forfeited in full and shall be absolutely at the disposal of the Authority. 

 

After submission of performance Guarantee, the contract will be signed. The 

contract shall come into force with effect from the date of its signing contract 

agreement by both the contracting parties.  The contract agreement will be operated 

by the Engineer-in-Chief PWD, Aizawl, Mizoram on behalf of the Governor of 

Mizoram. 

 

2.21 After signing of contract the Employer will be issuing letter to proceed to the 

consultant.  The consultant shall start the work within 28 days from letter to proceed, 

failing which a penalty @2.5% per month subjected to 10% of Contract will be 

imposed on the consultant.  

  

 The time allowed for execution of the Works as specified in the Contract' or the 

extended time in accordance with these conditions shall be the essence of the 

Agency. The execution of the works shall commence from such time period as 

mentioned in letter of acceptance or from the date of handing over of the site 

whichever is later. If the Agency commits default in commencing the execution of 

the work as aforesaid, the Authority shall without prejudice to any other right or 

remedy available in law, be at liberty to forfeit the security deposit absolutely 

 

2.22 Recovery of Security Deposit 

The person/persons whose Offer (s) may be accepted (hereinafter called the Agency) 

shall permit the Authority at the time of making any payment to him for work done 

under the contract to deduct a sum at 5 % (Five percent) from the gross amount of 

each running bill till full amount of security deposit 10% (Ten percent) of agreement 

value or value of work (whichever is higher) is reached. If value of work exceeds the 

agreement value, security deposit 10% (Ten percent) will be recovered for the 

exceeded work.  
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2.23      Foreclosure of Contract due to Abandonment or Reduction in Scope of Work  

                 Cancellation of contract in full or part  

 

If Agency: 

(i) at any time makes default in proceeding with the works or any part of the work with the due 

diligence and continues to do so after a notice in writing of 7 days from the Authority; or 

(ii) commits default to comply with any of the terms and conditions of the contract and does not 

remedy it or take effective steps to remedy it within 7 days after a notice in writing is given to 

him in that behalf by the Authority; or  

(iii) fails to complete the works or items of work with individual dates of completion, on or 

before the date(s) of completion, and does not complete then within the period specified in a 

notice given in writing in that behalf by the Authority; or  

(iv) being an individual, or if a firm, any partner thereof shall at any time be adjudged insolvent 

or have a receiving order or order for administration of his estate made against him or shall take 

any proceedings for liquidation or composition (other than a voluntary liquidation for the 

purpose of amalgamation or reconstruction) under any Insolvency Act for the time being in force 

or make any conveyance or assignment of his effects or composition or arrangement for the 

benefit of his creditors or purport so to do, or if any application be made under any Insolvency 

Act for the time being in force for the sequestration of his estate or if a trust deed be executed by 

him for benefit of his creditors; or  

(v) being a company, shall pass a resolution or the Court shall make an order for the winding up 

of the company, or a receiver or manager on behalf of the debenture holders or otherwise shall 

be appointed or circumstances shall arise which entitle the Court or debenture holders to appoint 

a receiver or manager; or  

(vi) shall suffer an execution being levied on his goods and allow it to be continued for a period 

of 21 days; or  

(vii) assigns, transfers, sublets (engagement of labour on a piece-work basis or of labour with 

materials not to be incorporated in the work, shall not be deemed to be subletting) or otherwise 

parts with or attempts to assign, transfer sublet or otherwise parts with the entire works or any 

portion thereof without the prior written approval of the Accepting Authority;  

The Accepting Authority may, without prejudice to any other right or remedy which shall have 

accrued or shall accrue hereafter to the Authority, by a notice in writing to cancel the contract as 

a whole or only such items of work in default from the Contract 

 

2.24 FORCE MAJEURE 
a. If either party is temporarily unable by reason of force majeure or the laws or regulations 

of India to meet any of its obligations under the contract, and if such party gives to the 

other party written notice of the event within fourteen (14) days after its occurrence, such 

obligations of the party as it is unable to perform by reason of the event shall be 

suspended for as long as the inability continues. 

b. Neither party shall be liable to the other party for loss or damage sustained by such other 

party arising from any event referred to in above mentioned section or delays arising 

from such event. 

c. The term „force majeure‟ as employed herein shall mean acts of God, strikes, lock outs or 

other industrial disturbances, acts of the public enemy, wars, blockades, insurrection, 

riots, epidemics, landslides, earthquakes, storms, lightning, floods, washouts, civil 
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disturbances, explosions, and any other similar events, not within the control of either 

party and which by the exercise of due diligence neither party is able to overcome. 

d. In case of Natural Disaster force measure will be applicable on the particular affected 

Bridge.  

e. In any such case the authority mentioned in the Contract may give a fair and reasonable 

extension of time and reschedule the milestones for completion of work. Such extension 

shall be communicated to the Agency by the Authority in writing, within 1 months of the 

date of receipt of such request. Non application by the Agency for extension of time shall 

not be a bar for giving a fair and reasonable extension by the Authority and this shall be 

binding on the Agency. 

2.25    ADDRESS AND COMMUNICATION  

 

a. All communications to the Employer are to be addressed to The Engineer-in-Chief, 

Public Works Department, Aizawl, Mizoram. 

 

b. All communications to the consultant are to be addressed to  

(to be filled by the consultant at the time of bidding)     

 

2.26  ADDITION / DELETION CLAUSE 

     Addition / Deletion of Bridges will be applicable as per requirement of the department. 
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SECTION- 3 

3.0  GENERAL (FINANCIAL AND LEGAL) CONDITIONS OF THE CONTRACT 

3.1      GENERAL 

 

3.1.1 The consultant will bear all the cost relating to deployment & operation & 

maintenance of all his equipment.The Consultant will procure/hire all necessary 

equipment/machine required fordetailed Engineering Survey, Geo-technical/ 

Hydrological Investigation etc. No separate charges shall be paid for visit of 

engineers or attending to faults and repairs or supply of spare parts. 

3.2      PAYMENT TERMS 

 

3.2.1. Payments will be made in Indian Rupees only 

 

3.2.2 Payments shall be adjusted for deductions of advance payments, security deposit, 

other recoveries in terms of the Contract and taxes at source, as applicable under the 

law. 

 

3.2.3 ADVANCE PAYMENT 

 

3.2.3.1 The Employer will make the advance payment to the Consultant against provision by 

the Consultant of an Unconditional Bank Guarantee from a Nationalised Bank 

acceptable to the Employer in amounts equal to 10% of the advance payment, up to 

10% of Contract Value. The guarantee shall remain effective until the advance 

payment including interest has been repaid, but the amount of the guarantee shall be 

progressively reduced by the amounts repaid by the Consultant.  

  

3.2.3.2 The Consultant is to use the advance payment only to pay for procurement/hiring of 

Equipment/ Mobilization expenses required specifically for the Work. The 

Consultant shall demonstrate the advance payment has been used in this way by 

supplying copies of invoices or other documents. 

 

3.2.3.3 The advance payment shall be repaid with compound interest @ SBI PLR+ 2% 

applicable on the date of release of mobilization or on the date of recovery of the 

advance whichever is maximum by deducting from payments otherwise due to the 

Consultant. 

 

3.2.3.4 The mobilization advance with interest will be recovered in two installments from 

second & third running bill. In any case, the mobilization advance with interest must 

be recovered within four months from the date of agreement. No account shall be 

taken of the advance payment or its repayment in assessing valuations of work. 

 

 

3.2.4 PAYMENT SCHEDULE 

 

Payments will be made within 30 days of successful submission of desired reports 

and submissions of the Reports, DPRs, and As Built Drawings to The Engineer-in-

Chief, Public Works Department, Mizoram, Aizawl as per following payment 

schedule: 
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RA Bill 

No. 
Deliverable 

Payment 

(% of Contract 

Price) 

1 
Submission of Site Visit / Preliminary Report including 

proposed alignments on Survey of India contour map.   
15 % 

2. 
On submission Feasibility Reports which include etc.   

 
25 % 

3. 

On submission & acceptance of Draft Detailed Design 

Reports; (Feasibility Report, Survey Report, Analysis and 

Design, Drawings, Detail Quantity Calculations and Cost 

Estimates) 

35 % 

4. 

 On submission & Approval of Final Reports; Feasibility 

Report, Survey Report, Analysis and Design, Drawings, 

Detail Quantity Calculations and Cost Estimates) 

25% 

 

 5 % retention money to be released after completion of work. 

5 % performance guarantee to be released 60 days after approval of the Final 

Report submitted by Consultant. 

  

3.2.6 A security deposit of 5% (Five Percent) will be deducted from each bill. The same 

will be released after successful completion of the contract and acceptance by the 

Authority. 

 

3.3      PRICES 

 

3.3.1 The rates and prices quoted by the bidder shall be fixed for the duration of the 

contract and shall not be subjected to any adjustment.  

 

3.3.2 Bidder shall give the pricing as a total composite price inclusive of GST and all 

applicable levies & taxes, Custom Duties Packing, Forwarding, Freight, Insurance 

and also items wise breakup of total price. 

 

3.3.3.1 All applicable taxes and Custom duty exemption will be as per the applicable 

provisions of relevant act. For these taxes the bidder may find out themselves the 

applicable exemptions and quote accordingly. The Employer would not be liable to 

pay them later as these taxes are supposed to be taken in to account by the bidder in 

the bid. 

 

3.4             EMPLOYER’S RIGHTS 

 

3.4.1 The Employer reserves the right to make changes within the scope of the Contract 

Agreement at any point of time. 

 

3.4.2 The Employer reserves the right to accept or reject any bid, and to annul the bidding 

process and reject all bids, at any time prior to award of contract without assigning 

any reason whatsoever and without thereby incurring any liability to the affected 

bidder or bidders on the grounds of Employer‟s action. 
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If at any time after acceptance of the Rate Offer the Authority shall decide to abandon 

or reduce the scope of the works for any reason whatsoever and hence not require the 

whole or any part of the works to be carried out, the Authority shall give notice in 

writing to that effect to the Agency and the Agency shall act accordingly in the 

matter. The Agency shall have no claim to any payment of compensation or 

otherwise whatsoever, on account of any profit or advantage which he might have 

derived from the execution of the works in full but which he did not derive in 

consequence of the foreclosure of the whole or part of the works.The Agency shall be 

paid at contract rates full amount for works completed. 

 

 

3.4          SUBCONTRACTING BY THE BIDDER 
 

3.5.1 If subcontracting for specialized work, is required, the Successful Bidder will take 

prior permission from the Employer. Under all circumstances, the value of works 

sub-contracted by Successful Bidder should not exceed 25% of the Contract Price. 

The Bidder is required to provide the details of the activities that it proposes to 

subcontract to third parties as per format given in Section – 6.  

 

3.5.2 In any case, the Successful Bidder shall be solely responsible to ensure compliance of 

all obligations under the contract. 

 

3.5.3       Changes in a Firm 

 

(i)  Where the consultant is a partnership Firm, partners shall not be  changed in the 

Firm except with the previous consent in writing of theEmployer, which may be 

granted only on a written undertaking by the all(old/new) partners to perform the 

contract and accept all liabilities incurred by the firm under the contract prior to the 

date of such undertaking. 

 

(ii) On the death of any partner of the consultant firm before complete performance of 

the contract, Employer may, at the option of the consultant, cancel the contract, and 

in such case the consultant shall have no claim whatsoever to compensation against 

the Employer. 

 

(iii) If the contract is not determined as provided in sub-clause (ii) above, 

notwithstanding the retirement of a partner from the Firm, he shall continue to be 

liable under the contract for acts of the Firm until a copy of the public notice given 

by him under section 32 of the Partnership Act has been sent by him to the 

Employer by registered post acknowledgement due. 

 

3.6  CODES & STANDARDS GOVERNING THE TENDER 

 

Wherever applicable, the standards published by following recognized bodies shall 

be applicable for equipment, if any to be supplied under this contract. 

  

i) Bureau of Indian Standards (BIS) 

 

(ii)       International Standards Organisation (ISO) 

 

(iv) IRC SP 18 & 35 and all other relevant IRC Codes. 
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3.7 DELAYS IN SUBMISSION OF DATA AND PROVIDING TECHNICAL 

SUPPORT / STAFF / TEAM LEADER 

 

 Should any of the said services / personnel not be executed / provided during the 

contract period, the Employer shall in respect of any delays, have the right to claim 

and deduct from the payments due affected by such delay as agreed, liquidated 

damages in respect of such said services / personnel for the sum of 1% of the contract 

price of the unexecuted portion of the anticipated services / personnel for each and 

every week or part of a week subject to a maximum of 10% of the contract price for 

delayed  services / personnel. Should the said delay in respect of execution of the said 

services / personnel exceed two and a half months, the Employer shall have the right 

to terminate this contract fully, or in so far as it relates to the services / personnel 

which are subject matter of such delay, by sending written notice to that effect to the 

Consultant, in which case the furnished performance Bank Guarantee will be 

revoked.   

 

However, if the completion of service is delayed due to the reasons beyond the 

control of the consultant as mentioned in clause 2.21, suitable extension may be 

granted by The Engineer-in-Chief, Public Works Department,Aizawl,Mizoramon 

receipt of express request along with full justification. In case of  grant of any 

time extension, the consultant upon advice shall also suitably extend the validity of 

the Bank Guarantee.  It is made explicitly clear that the payment of penalty shall not 

relieve the consultant from the obligations and liabilities under the contract 

agreement. 

 

 The Employer is also entitled to cancel the contract either in whole or in part, if the 

consultant fails to redo the rejected data of detailed Engineering Survey, Geo-

technical/ Hydrological Investigation etc, within one month from the date of its 

notification, in which case the furnished performance Bank Guarantee will be 

revoked.   

 

3.8 LAWS GOVERNING THE CONTRACT 
(a) This contract shall be governed by the laws of India for the time being in force. 

 

(b) Irrespective of the place of installation, the place of performance or place of 

payment under the contract, the contract shall be deemed to have been made at 

the place from which the acceptance of tender has been issued. 

 

(c) Jurisdiction of courts: The courts of the place from where the acceptance of 

tender has been issued i.e., Gauhati High Court, Aizawl Bench shall alone 

have jurisdiction to decide any dispute arising out of or in respect of the 

contract. 

 

3.9 CONSEQUENCE OF BREACH 
The decision of the Employer as to any matter or thing concerning or arising out of 

the consultant or any partner of the consultant firm has committed a breach of any of 

the conditions of the contract, shall be final and binding on the consultant. 

Should the consultant or a partner in the consultant firm commit breach of either of 

the conditions of the contract, it shall be lawful for the Employer to cancel the 

contract, and award the contract to another consultant, at the risk and cost of the 

consultant. 
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3.9.1 RISK AND COST: 

 

If Agency: 

 

(i)  at any time makes default in proceeding with the works or any part of the work 

with the due diligence and continues to do so after a notice in writing of 7 days 

from the Authority or  

 

(ii)  commits default to comply with any of the terms and conditions of the contract 

and does not remedy it or take effective steps to remedy it within 7 days after a 

notice in writing is given to him in that behalf by the Authority; or  

 

(iii)  fails to complete the works or items of work with individual dates of 

completion, on or before the date(s) of completion, and does not complete then 

within the period specified in a notice given in writing in that behalf by the 

Authority; The Authority will have all the rights to 

 

(a) take possession of the site and any equipment, etc., thereon; and/or  

 

(b)  carry out the incomplete work by any means at the risk and cost of the Agency. 

On cancellation of the contract in full or in part, the Authority shall determine 

what amount, if any, is recoverable from the Agency for completion of the 

works or part of the works or in case the works or part of the works is not to be 

completed, the loss of damage suffered by the Authority. In determining the 

amount, credit shall be given to the Agency for the value of the work executed 

by him up to the time of cancellation, the value of Agency's equipment taken 

over and incorporated in the work and use of plant and machinery belonging to 

the Agency.  

 

Any excess expenditure incurred or to be incurred by Authority in completing 

the works or part of the works or the excess loss or damages suffered or may 

be suffered by the Authority as aforesaid after allowing such credit shall 

without prejudice to any other right or remedy available to the Authority in law 

be recovered from any moneys due to the Agency on any account, and if such 

moneys are not sufficient the Agency shall be called upon in writing and shall 

be liable to pay the same within 30 days.  

 

3.10  RIGHT OF ACCEPTANCE OF OFFER 
The Employer reserves the right to accept partly or reject any offer without assigning 

any reason thereof.  The Employer does not pledge itself to accept the lowest or any 

other tender and reserves to itself the right of acceptance of the whole or any part of 

the tender or portion of the quantity offered and the consultant shall supply the same 

at the rate quoted. 

 

3.11 BANKRUPTCY 

 

If the consultant commits any act of bankruptcy or goes into liquidation or shall 

commence winding up by reasons of its insolvency or shall make an assignment for 

the benefit of creditor or goes into liquidation, this agreement may be terminated 

wholly or in part by the Employer and amount paid in advance if any received by the 

consultant shall become due to the Employer including interest. 
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SECTION –4 

 

4.   SPECIAL CONDITIONS OF THE CONTRACT 

4.1       DEFINITION 

These conditions given in this Section 4, supplement the “Instructions to the Bidders” 

given in Section 2 & "General (Financial and Legal) Conditions of the Contract" 

given in Section 3 and in case of any conflict, the conditions given herein shall 

prevail over those in Sections 2 and 3. 

4.2        EQUIPMENT 

4.2.1           Equipment / system, if any to be procured/hired by the Consultant shall 
conform to the relevant technical requirements necessary for execution of 
the contract. 

4.2.2 Bidders have to give clause-by-clause compliance to the clauses mentioned in 

Section 5 of this document along with reference to documentary support, giving the 

Page / Para number of the document. The clauses for which the compliances are 

required to be provided by the Bidders are given in the Section-6. 

4.2.3 The cost of all data and/or analysis shall be fully borne by the consultant. Material 

put up for inspection shall be those to be supplied and in quantities laid down in the 

Schedule of Quantities. Any variation shall require the prior approval of the 

Employer before the material is manufactured/ offered for inspection. 

4.2.4 The Employer shall inspect and re-check the data at all stages and shall have full 

powers to reject all or any data that may be considered defective or inferior in quality. 

The Consultant shall carry out any additional collection of data at his cost as are 

necessary in the opinion of the Employer.  

4.2.5 All material/equipment brought to site shall be permitted to be erected/utilized only 

after initial inspection / acceptance by the Employer. 

4.2.6 The completed installation at all stages shall be subjected to checks and tests as 

decided by Employer. The consultant shall be liable to remedy all of such defects as 

discovered during these checks and tests and make good all deficiencies brought out.  

4.2.7 The consultant shall advise the Employer at least 15 days in advance for inspection 

when any equipment or a portion of the work is offered for inspection.  The 

Employer shall carry out inspection upon receipt of such advice. 

4.3       PERFORMANCE AND SPARES 

 Consultant shall maintain sufficient spares for equipment utilized for conducting 

detailed Engineering Survey, Geo-technical/ Hydrological Investigation etc. by him 

for the satisfactory performance of the Contract. 

4.4       INSURANCE 

 

4.4.1   All insurances (e.g. all risk insurance including transit, fire, theft etc., third party 

insurance, workmen‟s compensation insurance etc.) are the responsibility of the 

Bidder.The equipment utilized by the Consultant under the contract shall be fully 

insured by the Bidder against any kind of loss or damage incidental to manufacture or 

acquisition, transportation, storage, delivery and installation. The period of insurance 

shall be from the date of commissioning of products/equipment at each site till the 

completion of contract period. 
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4.4.2 The consultant shall cause all its workmen and the workmen of any sub consultants 

of the Consultant to be covered by workmen's compensation insurance in accordance 

with applicable laws. The consultant agrees that the Employer shall not be liable for 

any damages or compensation payable to any workman or other person in the 

employment of the Consultant. 

 4.4.3 The Consultant hereby undertakes: 

(a) Adequate all-risks insurance in respect of all the equipment and any additional 

insurance required by law in respect of the Contract Works and the performance 

thereof by the Consultant, including in respect of motor vehicles used by the 

Consultant in relation thereto. 

(b) Any other insurance sufficient to provide adequate coverage for those types of 

risk which are reasonably foreseeable in the performance of the Contract Works. 

 

4.5        ARBITRATION 

Any Dispute between the Employer and the Consultant arising under general 

conditions or special conditions of the contract or in connection with this contract 

(except as to any matters the decision of which is specially provided for by the 

general or the special conditions) is to be resolved through mutual consultation 

following good business practices as far as possible.  

However, in case of non-settlement of the disputes between the parties, the same to 

be settled through Mizoram Public Works Contracts Dispute Arbitration Tribunal Act 

2008. 
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SECTION - 5 

TERMS OF REFERENCES (TOR) 

 

SURVEY 

Stages of Survey as per IRC SP 52, IRC SP 48 & IRC SP 19 

 

Sl. No. Particulars Percentage Cumulative 

Percentage  

1 Reconnaissance Survey 10% 10% 

2 Preliminary Survey 20% 30% 

3 Determination of Final Centre line 20% 50% 

4 Final Location Survey and DPR Preparation 30% 80% 

5 DRP Submission and Feasibility Report 10% 90% 

6 Sanction by Competent Authority 10% 100% 

 

1. RECONNAISSANCE SURVEY 

Purpose: 

The main objective of reconnaissance survey is of examine the general character of the 

area for the purpose of determining the most feasible routes, or routes, for further more 

detailed investigations. Data collected should be adequate to examine the feasibility of 

all the different routes in question, as also to furnish the Engineer-in-charge with 

approximate estimates of quantities of costs, so as to enable him to decide on the most 

suitable alternative or alternatives.   The survey should also help in determining any 

deviations necessary in the basic geometric standards to be adopted for the highway 

facility. 

 
 

Survey Method 
 

The reconnaissance survey may be conducted in the following sequence: 
 

(a)     Study of topographical survey sheets, agricultural,  soil, geological and 

meteorological maps, and aerial photographs, if available. 

(b)     Aerial reconnaissance (where necessary and feasible) 
 

(c)     Ground reconnaissance (including  another round of aerial reconnaissance   for 

inaccessible and difficult stretches, where called for). 

 
 

Study of Survey Sheets, Maps, etc.: 
 

Reconnaissance begins with study of all the available maps. The types of useful map in 

formation which are currently available in the country are  as below: 

 



35 
 

(a)   Survey of India (SOI) maps. 
 

(i) The most useful maps are the topographical sheets available in the scale of 1:25,000, 

1:50,000. Maps coverage on1:50,000 and1:25,000 scale area available for the whole 

of India but map coverage with the preferable scale of 1:25,000 is at present, 

available only for about 30% of the country. 

 

(ii)   State maps on scale of 1:1,00,000.: 

 These are useful as index maps or to indicate an over view of the project location 

and are available for most of the States. 
 
(iii) Plastic Relief Maps on scale of 1:15,000,000. 
 
 One may be lucky to have these maps for certain regions. For very difficult areas 

highway location planning may be very much helped if these three-dimensional 

maps delineating ridges, valleys, peaks, etc. with contour information are available. 
 
(b)  Apart from the above mentioned SOI maps there are special purpose maps, like, 

Forest Survey of India, Vegetation Maps on scale of 1:25,000,000 showing 

incidence of orchards, reserve forest, clusters of social forestry areas, etc. which 

may be helpful in special cases in selection of alignment. 
  
       Also, maps prepared by National Bureau of Soil Survey and Land use Planning 

(NBSS&LUP) indicating information on Soil, Wasteland,etc. and Geological 

Survey of India Maps (on scale 1:250,000 or smaller) with information on geology, 

geomorphology and changes in drainage, river courses, etc. are available for many 

cases. 
 
       These maps may also be fruitfully used when considered necessary. 
 
        After study of the topographical features on the maps, a number of alignments 

feasible in a general way are selected keeping in view of the following points: 
 
(i) The alignment should take in to account all the control points and should be the 

shortest and most economical compatible with the requirements of gradient and 

curvature. 
 
(ii) Shape of the alignments. 
 
(iii) Avoidance, as far as possible, of marshy ground, steep terrain, unstable hill features 

and area subject to severe climatic conditions, flooding and inundation. 
 
(iv)  Need for connecting important villages and towns. 
 
(v)   Bridging cross - drainage and drainage problems. (Guiding principle stated in para 

4.2 shall be kept in view) 
 
(vi)  Need to preserve environment and maintain ecological balance. 

 

 If photographs of the area are not available, but if the need are considered 

imperative, aerial photography may be arranged for further study in the interest of 

overall economy. 

       The present status of Aerial Photography (AP) in India on a scale 1:50,000 is  

available for the whole of India.  Depending on their quality the negatives of these 

photographs, when necessary, can be enlarged easily by about five times without 

losing clarity and thus obtain AP enlargements on scale of 1:5,000 to1:20,000 
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       These enlargements are quite adequate for the study of : 
 
(i)    Geology, geomorphology and ground water prospecting and 

(ii)   Environmental factors, e.g., vegetation, soil conditions, and use etc. 
 

       If stereoscopic techniques are applied, aerial photographs can yield quantitative 

data showing the terrain in three-dimension and if studied by a skilled photo- 

interpreter, can give significant soil and sub-soil information. 
 
              Photogrammetry support to highway engineering: 
 
       Photogrammetry technology is also useful to the highway engineer in many ways. 

Large scale maps on scales of 1:2,000 to1:25,000 can be very precisely produced 

through photogrammetric   process. The contouring can also be produced, the 

common intervals depending on the height of the camera.  Very minute and precise 

measurements amounting to sub-mere accuracy can be obtained. In other words, 

profile (with height values) and cross-sections across highway centre-line can be 

extracted from optical model. 
 
              Satellite remote sensing: This technique is used with the help of satellites. At 

present, it gives resolution of the order of 6 metres. Photographic products of 

imagery are available from National Remote Sensing Agency, Hyderabad on scales 

of 1:12,500, 1:25,000 and 1:50,000. Digital products are also available in Compact 

disk cartridges and tapes. 
 
       The cartridge/tape can be digitally processed in the computer and the image on the 

monitor can be interpreted with the possibility of enhancement of quality through 

manipulation of image processing software. 
 
       Major advantages of satellite imagery is its repeatability as orbiting satellites visit 

the same spot on earth every few weeks. Thus, the latest information regarding the 

physical features (like, the extent of a town or urban area, etc.) can be obtained to 

update on available map. The information on natural resources namely, geology, 

geomorphology, land use, soil status (water- logging, erosion, etc.) drainage, forest 

extent, etc. as available may be most useful input for the planners of highway 

alignment. 
 
       Small format aerial photography (SFAP): In case of large projects with mapping 

as one of the main objectives conventional aerial photography in traditional format 

(23cmx 23 cm) may also be useful. There are at least three known agencies in India 

for such aerial photography, namely he National Remote Sensing Agency (NRSA), 

Hyderabad, Air Survey Company, Calcutta/Kolkata and the India Air Force. 
 
       All aerial photography work requires clearance from the Ministry of Defense. 

The major advantages of SFAP are: 

- Very large scale true colour photography can be done in scales up to 1:1,000 

to1:2,000 (upto scales of 1:10,000). Acquisition plan alongside highways can be 

suitably made in scale of 1:4,000. 
 
- Monitoring of urban areas, villages and environment along the corridor are possible 

at comparatively lower cost than ground surveys. 
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       Aerial Reconnaissance: 
 
 An aerial reconnaissance will provide a bird‟s eye view of the alignments under 

consideration along with the surrounding area. It will help to identify factors which 

call for rejection or modification of any of the alignment. Final decision about the 

alignments to be studied in detail on the ground could be taken on the basis of the 

aerial reconnaissance. 

 
 
      Ground Reconnaissance: 
 
       The various alternative routes located as a result of the map study are further 

examined in the field by ground reconnaissance. As such, this part of the survey is 

an important link in the chain of activities leading to selection of the final route. 
 
       General reconnaissance consists of general examination of the ground walk in 

gorriding along the probable route and collecting all available information 

necessary for evaluating the same. In the case of hill sections, it may sometime be 

advantageous to start the reconnaissance from the obligatory point situated close to 

the top. If an area is inaccessible for the purposes of ground reconnaissance, 

recourse may have to of an aerial reconnaissance to clear the doubts. 
 
       While carrying out ground reconnaissance, it is advisable to leave reference pegs to 

facilitate further survey operations. Instruments generally used   during ground 

reconnaissance include compass, Abney level/Altimeter, Pedometer, Aneroid 

barometer, Clinometer, Ghat-trace, etc. Walkie-talkies etc. Mobile-phone and 

pagers are useful for communication, particularly in difficult terrain. Use of the 

instruments mentioned above to   obtain ground slopes, maximum gradients, 

elevation of critical summits or stream crossing, and location of obligatory points, 

serve as a check on the maps being used. 
 
       In difficult hilly and forest terrain assistance of new technology, like Global 

Position System (GPS) or Differential GPS (DGPS) may also be taken where the 

magnitude and importance of the work justify their provision. GPS is a 

comparatively new technology which utilizes the satellites orbiting around the 

earth. A minimum of four satellites are needed to indicate the coordinates (X,Y,Z) 

on the ground at any time of day and night with accuracy of a few centimeters, two 

geo-receivers are sued and this mode of using two GPS  is known as  differential 

GPS (DGPS). 

 
 
       Reconnaissance Report 
 
       Based on the information collected during the reconnaissance survey, a report 

should be prepared. The report should include all relevant information collected 

during the survey, a plan to the scale of 1:50,000 or larger as available showing the 

alternative alignments studied along with their general profile and rough cost 

estimates. It should discuss the merits and demerits of the different alternatives to 

help the selection of one or more alignments for detailed survey and investigation. 
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2. PRELIMINARY SURVEY 

 

Purpose  

The preliminary survey is a relatively large scale instrument survey conducted for the 

purpose of collecting all the physical information which affects the proposed location of 

a new highway or improvements to an existing highway. In the case of new roads, it 

consists of running an accurate traverse line along the route previously selected on the 

basis of the reconnaissance survey. In the case of existing roads where only 

improvements are proposed, the survey line is run along the existing alignment. During 

this phase of the survey, topographic features and other features, like, houses, 

monuments, places of worship, cremation or burial grounds, utility lines, existing road 

and railway lines, stream, river, canal crossings, cross-drainage structures, etc.  are tied 

to the traverse line. Longitudinal-sections and cross-sections are taken and benchmarks 

established. The data collected at this stage will form the basis for the determination of 

the final center line of the road. For this reason, it is essential that every precaution 

should be taken to maintain a high degree of accuracy. 
 
Besides the above, general information which may be useful in fixing design features 

within close limits is collected during this phase. The information may concern traffic, 

soil, construction materials, drainage, etc. and may be collected from existing records as 

though intelligent inspection/simple measurements. Detailed investigations dealt 

within section 10 through 16 are not envisaged at this stage. It may be found 

convenient to divide the road in to homogeneous sections from traffic consideration and 

prepare a typical estimate for one km. stretch as representative of each homogeneous 

section. With the data collected, it should be possible to prepare rough cost estimates 

within reasonably close limits for obtaining administrative approval, if not already 

accorded and for planning further detailed survey and investigations. In particular, 

information may be collected regarding: 
 
(i)    The highest sub-soil and flood water levels, the variation between the maximum 
and minimum, and the nature and extent of inundation, if any, gathered from local 

enquires or other records. These should be correlated to data about the maximum and 

minimum rainfall and its duration and spacing, etc. by appropriate hydrological 
analysis. 
 
(ii)   The character of embankment foundations including the presence of any unstable 

strata like micaceousschists, poor drainage or marshy areas, etc. This is particularly 
necessary in areas having deep cuts to achieve the grade. 
 
(iii)  Any particular construction problem of the area, like, sub-terranean flow, high 

level water storage resulting in step hydraulic gradient across the alignment canal 

crossing and their closure periods. Information regarding earlier failures in the area of 

slides or settlements of slopes, embankments and foundation, together with causes  there 

to may  also  be gathered from records and enquiry where feasible. 
 
(iv)  In cut sections, the nature of rock, i.e., hard, soft etc. should be determined by trial 

pits or boreholes. This is essential to make realistic cost estimates. 
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Survey Procedure: 
 
The preliminary survey starts with running of a traverse along the selected route, 

adhering as far as possible to the probable final centre-line of the road. In difficult 

situations, a secondary traverse connected to the primary one at either end may also be 

run. In hilly areas, a trace cut 1.0 to 1.2m wide, if required may be made during the 

preliminary survey. For details in this regard, reference may be made to IRC:52 

“Recommendations About the Alignment Survey and Geometric Design of Hill 

Roads”. 
 
The traverse consists of a series of straight lines with their lengths and intermediates 

angles measured very carefully. In difficult terrain, the alignment may have to be 

negotiated through a series of short chords, preferably, the traverse should be done with 

a theodolite with Electronic Distance Measurement (EDM) and all angles measured 

with double reversal method. Global Positioning System (GPS) is also very useful and 

appropriate for preliminary survey. The GPS will give locations in coordinates all the 

necessary points on the traverse. GPS is very fast reasonably accurate for preliminary 

system and computer friendly for data transfer. Control pillars in cement concrete 

should be fixed at suitable interval (ranging from 500 m to 2  kms) to  have control on 

accuracy. It also helps in repeating the survey, if required, within the control pillars. 
 
Distances along the traverse lines should be measured with EDM or total station. 

Accuracy of at least 1 in 10,000 should be aimed at in all distance measurement. 
 
No hard and fast rule can be laid down as regards distance between two consecutive 

transit stations. In practice, the interval will be dictated by directional changes in  

alignment, terrain  conditions and  visibility. The transit stations should be marked by 

means of stakes and numbered in sequence. These should be protected and preserved till 

the final location survey. 
 
Physical  features,  such   as,  buildings,  monuments,  burial  grounds, cremation 

grounds, places of worship, posts, pipe lines, existing roads and railway lines, 

stream/river/canal crossings, cross-drainage structures, etc. that are likely to affect the 

project proposals should be located by means of offsets measured from the traverse line. 

Where the survey is for improving or upgrading existing road, measurements should 

also be made for existing carriage way,   road way and location and radii of horizontal 

curves. In case of highways in rolling and hilly terrain the nature and extent of grades, 

ridges and valleys and vertical curves should necessarily be covered. The width of land 

to be surveyed will depend on the category of road, purpose of the project, terrain and 

other related factors. Generally, the survey should cover the entire right-of-way of the 

road, with adequate allowance for possible shifting of the centre line from the traverse 

line. 
 
Leveling work during a preliminary survey is usually kept to the minimum.  Generally,  

fly levels are taken along the traverse line at 50 metre intervals and at all  intermediate 

breaks in ground. To draw contours of the strip of land surveyed, cross-sections should 

be taken at suitable intervals, generally 100 to 250m in plain terrain, upto 50 min rolling 

terrain, and upto 20 min hilly terrain. To facilitate the leveling work, benchmarks, either 

temporary or permanent, should be established at intervals of 250 to 500metres. The 

levels should be connected to GTS datum. 
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Field notes of the survey be clear and concise, yet comprehensive enough for easy and 

accurate plotting. 
 
Apart from traverse survey, general information about traffic, soil, drainage should be 

collected while the traverse is being run as mentioned in para . 
 
 
Map Preparation 
 
Plans and longitudinal sections (tied to an accurate base line) prepared as  a sequel to 

the preliminary survey are referred to for detailed study to determine the final  centre 

line  of the road. At critical locations, like, sharp curves, hair-pin-bends, bridge 

crossings, etc., the plan should also show contours at 1-3metre intervals, particularly for 

roads in rolling or hilly terrain so as to facilitate the final decision. 
 
Scales for the maps should generally be the same as adopted for the final drawings. The 

following scales are suggested: 

 

(i)       Built-up areas and stretches in hilly terrain 1:1,000 for horizontal scale and 1:100 

for vertical scale. 

 
(ii)      Plain and rolling terrain – 1:2,500 for horizontal scale and 1:250 for vertical scale. 
 
For study of difficult locations, such as, steep terrain, hair-pin bends, sharp curves, 

bridge crossings, etc. It may be convenient to have plans to a larger scale than  

recommended above.  If   necessary, these  plans may  show contours preferably at 2 m. 

intervals, though this could be varied to 1.5m according to site condition. 

 

TRAFFIC GROWTH RATE ESTIMATION 
 
Traffic growth rate is required to be estimated to assess the future corridor traffic. To be 

realistic, this projection must be made by considering traffic flow pattern by Origin-

Destination pairs and changes in vehicle mix expected during the time horizon of the 

study. Since the transport demand can change due to shift in the pattern of economic 

activities, it is also necessary to consider trip generation potentials within a region. In 

view of this, projecting regional socio-economic characteristics, plus the rate of change 

likely to take place in the economy, the population size, urbanization and the spatial 

distribution of the economic activities are required to be considered in estimation of 

growth rate for traffic project. Simple methods which may be considered suitable are 

described below: 
 
 
 Time Trend Analysis 

For this purpose, classified volume count data are to be collected at selected survey 

locations which are reasonably representatives of the traffic flow conditions along the 

corridor. 
 

The analysis is then carried out generally by Linear Regression Analysis. AR2 value of 

0.75 or more would be acceptable for forecasting. Erratic and scattered value of R2 may 
required consideration of other parameters and appropriate unbiased purification of data 
base or adjustment of growth rates, nevertheless, this method has its limitations 
particularly in its applications to a new facility. Secondly, historical growth rates do not 
cover the changes in the socio-economic structure, as such, fail to reflect fully the 
prospective growth envisaged in the economy and the spatial distribution of economic 
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activities, population size and, urbanization. These may require to have some zonal-
level fore casting along the corridor. Thus, something more than simple extrapolation of 
historical growth rates by vehicle type is required. 
 
 Systematic Forecasting Method 
 
This method is more related to the projections of Origin-Destination at the zonal- level, 

as related to the prospective growth in population and the economy. 

The traffic forecasting models developed for the study involved the estimation of future 

transport demand, in terms of future growth rates based on the growth of population and 

State Domestic Project (SDP), together with the elasticity of transport demand for both 

passengers and freight, in relation to income and population. 
 
The data inputs required by this method for the determination of growth rates of 

vehicular traffic comprise: 

(a)    the growth of population 

(b)    income (in real terms) and 

(c)    the elasticity of transport demand in relation to population and income 

 

The data, particularly the income and transport demand elasticity, are generally not 

available at zonal level, the state level data may be used with due consideration of the 

zone under consideration. 

 
  

Simplified Approach 

This approach is primarily based on the broad guidelines for economic analysis for 

highway investments circulated for schemes under the proposed assistance by the 

Asian Development Bank. 
 
Forecast future normal demand for transport by  project road based on, but not 

necessary limited to, annual population and real income per capita growth rates (in 

percent per year) estimated in Road  Influence Area (RIA), elasticity of transport 

demand in relation to income and estimated annual production increases (in percentage 

per year) in RIA. In other words, annual traffic growth must be related to specific 

economic activity in each RIA. Transport demand should be projected on an annual 

basis over the project period. The formulae for annual growth (in percent) of passenger 

vehicles and trucks may be assumed as follows: 

 
 

(a) Passenger Vehicles 

 
 
Example: Assumptions 

(i)    Population growth  : 2.1 percent a year during 1981 - 91 (expected population 

growth rates during 1991 - 2001 2 percent/year) 

(ii)    Real income per capita growth : 3.0 percent per year 
 

        Then, Growth Rate(%)  =      [1.020x1.03–1]x100xE 
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First five years Second five years Third five years 

E for Cars, Jeeps and Vans 2.0 2.0 1.8 

E for Buses 1.6 1.6 1.5 

E for Two and Three Wheelers 2.5 2.3 2.1 

 
    Where E is the elasticity of transport demand 

 

(b)  Freight Traffic 

Estimation of freight traffic more complex in nature and involves the process of 

iteration as well as subjective decision so as to be compatible with the regional 

perspective plans and other indicators. The basic steps will comprise: 

(i)    From socio-economic profile find out the annual weighted average growth rate in 

percent in the agricultural, industrial, mining and tourism sectors (assumed as the 

predominant sectors) from the State Domestic Product (SDP) data base. This growth 

may be computed in five (5)year blocks; 

(ii)   To the above growth rate, apply the elasticity of transport demand. For example 

For the first five years 2.0, second five years 1.8 and third five years 1.6; 
 
(iii)  Based   on the above generate movement quantum   in terms   of commodity 

tonnage in the same block of years; 

(iv)   Now assume percentage of likely market shares by LCV, HCV and MAV during 

the project period; 

 

(v)   Further assign lead distance to connect the commodity movement in to tonne-km 

and using step (iv), generate numbers of vehicles in blocks of give years; 

(vi)  As a check back calculate  the  growth  rates  to   examine  its appropriateness in 

the context of  regional development perspective and other development parameters. 

Apply suitable corrections, on subjective basis, to finalise the growth rates and generate 

annualized traffic streams in terms of LCV, HCV and MAV for use in pavement design 

as well as economic analysis. 

 
 
Conclusion 

From the findings of the alternative methods described, appropriate growth rates may be 

adopted for the project road concerned. 
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CHECK LIST OF MAJOR OPERAIONS INVOLVED IN THE 

SURVEY AND INVESTIGATION FOR A ROAD PROEJCT 
 

1.     Reconnaissance Survey 
 

(i)     Map study 

(ii)    Aerial reconnaissance 

(iii)   Ground reconnaissance 
 

2.     Preliminary Survey 

(i)   Collection of general information about traffic, soil, sub-soil and surface drainage, etc.  

(ii)   Establishment of reference benchmarks 

(iii)  Traverse survey 

(iv)  Fly levels and cross-sections 

(v)   Map preparation 
 

3.     Determination of Final Centre Line in the Design Office 

4.     Final Location Survey: 
 

(i)     Staking of final centre line 

(ii)    Referencing of HIPs, POTs, etc. 

(iii)   Establishment of permanent benchmarks 

(iv)   Longitudinal and cross-sections 
 
 

5.      Survey of Economic Profile 

6.     Traffic Survey 

(i)     Study of data from records 

(ii)    Traffic counts, O-D Surveys, etc. 

(iii)   Traffic projections 

(iv)   Collection of traffic particulars for railway level crossings and road junctions 

(v)    Axle load surveys 

(vi)   Analysis of accident records 

 

7.     Soil and Materials Survey 

(i)     Study of available information 

(ii)    Soil investigations for low embankments and demarcation of borrow areas 

(iii)   Special in vestigation for high embankment 

(iv)   Detailed investigations for flexible pavement/rigid pavement 

(v)    Survey and evaluation of naturally occurring aggregates 

(vi)   Manufactured aggregates/items 

(vii)  Water for construction purposes 
 

8.     Drainage Studies 

(i)     HFL and ponded water level 

(ii)    Depth of sub-soil water table 

(iii)   Special investigations for cut section sand seepage flows 

(iv)   Surface run-off 

  
9.     Cross-drainage Structures. 
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RECOMMENDED DESIGN SERVICE VOLUME FOR HILL ROADS 

 

SL. 

No. 

Type of Road Design Service Volume in PCU/day 

Carriage way 

Width 

For low 

curvature (0-

200 degrees per 

Km) 

For high curvature 

(above 200 degree 

per Km.) 

1 Single lane 3.75 m 1,600 1,400 

2 Intermediate lane 5.5 m 5,200 4,500 

3 Two lane 7 m 7,000 5,000 

 

 

3. Ground  Survey 

 

General : This survey consists of pegging at 20 or 25 m Intervals the route 

previously selected on the basis of the reconnaissance survey more accurately and at 

regular and close Intervals, cutting a trace 1.0 to 1.2 m wide and running an accurate 

traverse line along it by taking longitudinal and cross sections  of the alignment 

establishing hence marks at convenient intervals and fixing reference pegs where the 

direction of the alignment changes.  The data collected at this stage forms the basis for 

the determination of the final centre line of the road.  For this reason, it is essential that 

every precaution is taken to maintain high degree of accuracy.  Besides the above, 

general information concerning traffic, soil conditions, construction materials, drainage 

etc., which may be relevant for fixing the design features should also be collected during 

this phase. The Survey Team may be similar to that for reconnaissance with supporting 

staff and equipment. 

 

 This survey may be done in the following sequences: 

a) Jungle clearance 

b) Pegging the alignment 

c) Trace cut 

d) Survey 

e) Map preparation 

Jungle clearance : An advance party with required labourers and tools should 

commence clearing the jungle along the selected alignment to provide clear sight distance 

for three or four ranging pole/leveling staff positions at a time on each direction of the 

alignment.  The party should commence work at least three days before the pegging party.  

The necessary clearance form forest department as required has to be obtained. 
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Pegging the alignments: A party consisting of the following personnel with 

necessary equipment should commence checking grade level, directions and curvature of 

the alignment arrived at earlier, during the reconnaissance re-fixing the correct alignment 

and repegging the alignment at convenient and workable distance, two to three days after 

the jungle clearance has progressed: 

 

 Personnel 

a) Junior Engineer    - 1 No. 

b) Overseer/Surveyor   - 1 No. 

c) Helper     - 1 No 

d) Labour     - as required 

 

 

Equipment 

a) Levelling Instrument 

(quick setting level)    - 2 Nos 

b) Ghat tracer    - 1 No. 

c) Theodolite    - 1 No. 

d) Sureveyor‟s chain   - 2 Nos. 

e) Mettalic tape 30 m   - 3 Nos. 

f) T&P for labour   - as required 

g) Prismatic Compass   - 1 set 

h) Binoculars    - 2 pairs 

i) Plain Table survey equipment  - 2 sets 

 

The line, grade and direction of the selected alignment should be properly checked and 

corrected with the leveling instrument and theodolite with more details and accuracy.  The 

gradient to be followed at this stage should be easier than the proposed to be achieved on 

the road by a margin of 20 percent or so as stated in para 5.3.11(a). Procedure for pegging 

will be the same as in para 5.3.11 sub paras (c) and (d).  However, the intervals of the pegs 

should be 20 or 25 m as per ground and terrain condition.  The size of the pegs may be 6 

cm dia or square and 60 cm long out of which 45 cm be driven into the ground.  The 

indication about the grade should be provided at conspicuous locations so as to be easily 

visible from a distance as mentioned in para 5.3.11 sub paras (b) to (d).  To avoid 

confusion, the earlier markings made in the trees or roads or poles will have to be removed 

or erased once the corrected and revised makings are ascertained and displayed. 

 

Trace cut : A party consisting of the following personnel should carry cut the trace out 

along the selected alignment and follow the pegging party: 

 

a) Junior Engineer   - 1 No. 

b) Surveyor/Overseer   - 1 No. 

c) Helper     - 2 Nos. 

d) Labour with T&P   - as required 
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Trace Cut will be about 1.0 metre wide track cut along the selected alignment to facilitate 

access to the area for inspection and survey.  It may not be possible to cut a trace where the 

pegged route traverses  precipices and may, therefore, be detoured by cutting the trace 

either along the top or bottom periphery of these areas. 

 

Machans : In continuous long stretches or rock, with sheer vertical faces where trace 

cutting is not possible, machans can be constructed by erecting framework with locally 

available ballies, resting on suitable ledges or pegs driven in the crevices/cracks in the 

rock-face on the valley side. 0.75 to 1.0 m wide platform/decking of ballies/bamboos with 

suitable railing wherever required, is provided on the top of the framework.  Where 

suitable ledge/support is not available, the machans are constructed by hanging cane 

suspenders from trees or pegs driven in crevices/cracks on the rock-face on hill side and 

the platform/decking is tied to these cane suspenders.  Typical sketches of machans are 

shown in Fig.5.1.  Where the rock is steep and inaccessibly deep for constructed of 

machans, temporary pathways can also be developed by driving jumpers of iron rods into 

the rock-face and putting wooden ballies or planks over them for the men to safely walk 

along.  
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4. Final Location Survey : 

 

Determination of final centre line : Determination of final centre line of the 

road in the design office involves the following operations: 

 

a) Detailed study should be done of the plans, longitudinal profile, cross-sections and 

contours of the final alignment prepared during the ground survey to work out various 

alternatives for the centre line of the proposed road.  Out of these, the best one satisfying 

the engineering, aesthetic, economic and environmental requirements should be selected 

as the final Centre Line.   Factors like economy in earth work, least disturbance to hill 

slope stability, efficient drainage, balanced cut and fill, requirement of protective works 

such as retaining/breast walls, etc. should be kept in view while making the final choice. 

 

b) For the selected final centre line, a trial grade line is drawn taking into account the 

control points which are established by mountain passes, intersections with other roads, 

river crossings, unstable areas etc.  In the case of improvements to an existing road, the 

existing levels are also kept in view. 

 

c) For the centre line finally chosen, study of the horizontal alignment in conjunction with 

the profile is carried out and adjustments made in both, as necessary for achieving proper 

co-ordination. 

 

d) Horizontal curves including spiral transitions are designed and the final centre line 

marked on the map.  A typical example of Final Centre Line chosen is given in Plate-2. 

 

e) The vertical curves are designed and the profiles as shown on the longitudinal sections. 

` The sub-group of this operation may comprise of the following personnel: 

(i) Assistant Executive Engineer  - 1 No. 

(ii) Junior Engineer   - 1 No. 

(iii) Surveyor/Overseer   - 1 No. 

(iv) Helper     - 4 Nos. 

(v) Labour     - as required 
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Transit survey: The Final Centre Line of the road, as determined in the design office, is 

translated on the ground by means of a continuous Transit (Theodolite) survey and pegging of 

the centre line on the ground as the survey proceeds.  All angles should be measured with a 

theodolite.  It will be necessary to fix reference marks, to be pegged along the final centre line 

for this purpose. These marks should be generally 20 m apart in straight reaches and 10 m 

apart in curves.  To fix the final centre line, reference pillars/control blocks of cement 

concrete of size 30 cm x 60 cm deep should be firmly embedded in the ground.  These should 

be located beyond the expected edge of the cutting on the hill side.  The maximum spacing of 

reference pillars may be 100 m. The following information should be put down on the 

reference pillars: 

 

a) Reduced distance of the reference pillar/block 

b) Horizontal distance of the pillar/block from the centre line of the       road 

c) Reduced level at the top of the reference pillar 

d) Formation level of the final centre line of the road 

The reference pillars should be so located that these do not get disturbed during construction.  

Description and location of the reference pillars should be noted in the field book for 

reproduction on the final alignment plans.  Distance of the reference pillars from centre line 

of road should be measured along the slope, the slope angle determined with theodolite, and 

the actual horizontal projection calculated. 

 

The final centre line of the road should be suitably pegged at 20 metres or closer intervals.  

The pegs are intended only for short period for taking levels of the ground along the centre 

line and the cross-sections with their reference.  In the case of existing roads, paint marks may 

be used instead of pegs.  Distance measurements along the final centre line should be 

continuous, following the horizontal curves, where these occur.  At road crossings, the angles 

which the intersecting roads make with the final centre line should be measured with the help 

of a transit theodolite. 

 

The sub-group for this operation may comprise of the following personnel: 

 

 a) Junior Engineer - 1 No. 

b) Surveyor/Overseer - 1 No. 

c) Helper   - 2 Nos. 

d) Labour   - as required. 
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Detailed levelling : Bench marks : To establish firm vertical control for location, 

design and construction, bench marks established during the preliminary survey should be re-

checked and where likely to be disturbed during construction re-established at intervals of 

250 metres (but not more than 500 metres), and at or near all drainage crossings. 

 

Longitudinal sections and cross-sections: Levels along the final centre line should be 

taken at all pegged stations and breaks in the ground.  Cross-sections should be taken at 20 m 

intervals.  In addition, cross-sections should be taken at points of beginning and end of spiral 

transition curves, at the beginning, middle and end of circular curves, and at other critical 

locations.  All cross sections should be with reference to the final centre line, extend normally 

up to the right-of-way limits and show levels at every 2-5 metre intervals and all breaks in the 

profile. 

 

Centre line profile should normally be continued at least 200 metres beyond the limit of the 

road project.  This is intended to ensure proper connecting grades at both ends.  With the 

same objective, profile along all intersecting roads should also be measured up to a distance 

of about 150 metres.  Further, al railway level crossings, the level of the top of the rails, and 

in the case of subways the level of the roof should be noted.  On existing roads, level should 

be taken at all points of intersection in order to help fix the final profile. 

The sub-group for this operation may comprise of the following personnel: 

a) Surveyor/Overseer  - 1 No. 

b) Helper    - 2Nos. 

c) Labour    - as required. 

 

Proper protection of points of reference : The final location survey is 

considered complete when all necessary data and information are available and ready for the 

designer to be able to plot the final profile and prepare the project drawings and detailed 

estimate.  Among other things, field notes should give a clear description and location of all 

the bench marks and reference points.  This information should be transferred to the plan 

drawings so that at the time of construction, the centre line and the bench marks could be 

located in the field without any difficulty. 

 

At the time of execution, all construction lines will be set out and checked with reference to 

the final centre line established during the final location survey.  It is important, therefore, 

that not only all the points referring the centre line are protected and preserved but these are 

so fixed at site that there is little possibility of their being disturbed or removed till the 

construction is completed. 

 

 



50 
 

Short notes on the following items that are relevant to survey and fixing of alignment or Hill 

Roads are given in Appendices 7 and 8. 

 

a) Aerial Survey, Photogrametry and Remote Sensing 

b) Geological Survey and Considerations. 

 

The survey and fixing of alignment having been done, the stage has been, the stage has been 

reached to design the road as per standards. 

 

 

5.     DETAIL PROJECT REPORT (DPR) SUBMISSION AND FEASIBILIY REPORT 
 

1.     FEASIBILITY REPORT 
 

1.1      Executive Summary 
 

1.2      Economic and social setting 

(i)      State‟s economic profile, including GDP, agricultural production, industrial output, 

mining, etc. and their growth rates. 

(ii)     State‟s population and growth rates 

(iii)    Potential of industrial and other economic growth in the project influence area. 

1.3      Transport system of the State: 

(i)       Main transport mode and their extent 

(ii)      Road network in km by classification, carriage way width and surface type 

(iii)     Vehicle fleet and its growth 

(iv)    Annual expenditure on roads (original works and maintenance) by road class 

(v)     Annual road taxes (State and Central) 

(vi)    Profile of  road transport industry 

(vii)   Road maintenance norms and allotments 

(viii)  Road accident statistics 

(ix)    Consumption of petrol and diesel and growth trend 

 

1.4        Organization structure of PWD/Highway Department 

1.5        Socio-economic profile of the project area 

1.6        Project description 

(i)       Scope 

(ii)      Necessity 

(iii)     Sources of  funding and budget provision 

(iv)     Selection of route 

(v)      Management 

(vi)     Alignment 

(vii)    Cross-sectional elements 

(viii)   Drainage facilities 

(ix)     Construction technology 
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1.7        Methodology adopted for the studies 

(i)       Division into homogenous sections 

(ii)      Traffic studies like classified counts, Origin-Destination, Axle Load Survey 

(iii)     Traffic growth rates 

(iv)     Road inventory, including roughness data 

(v)      Survey and Investigation results 

-   Soil Survey 

-   Material Survey 

-   Pavement deflection data 

-   Design of cross– drainage works 

 

 

1.8        Design, Report 

(i)       Project road inventory 

(ii)      Engineering surveys and investigation data 

(iii)     Design standards and specifications 

(iv)     Special site conditions effecting design 

(v)      Pavement design 

(vi)     Design of cross-drainage and other structures 

 

1.9        Cost estimates 

(i)       Item rates and rate analysis 

(ii)      Escalation 

 

1.10      Construction Programme: 

1.11      Economic analysis 

(i)       Vehicle operating costs 

(ii)      Time costs 

(iii)     Accident costs 

(iv)     Economic costs and benefits 

(v)      Shadow pricing 

(vi)     Sensitivity analysis 

(vii)    Discussion of results 

 

1.12      Construction arrangement 

(i)       Prequalification procedure 

(ii)      Bidding procedure 

(iii)     Supervision arrangements 
 

1.13      Conclusive and recommendation 
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2.     DRAWINGS 

(i)       Locality map 

(ii)      Plans showing various alternative alignments considered and the elected alignment 

(iii)     L-section of the selected alignment 

(iv)     Typical cross-sections showing pavement details 

(v)      Strip plan 

(vi)     Drawing showing cross drainage and other structures 

(vii)    Road junction plans 

(viii)   Road ways land acquisition plan 
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Section – 6 

6.0 FORMATS TO BE USED FOR SUBMISSION OF PROPOSAL 
 

1.1 FINANCIAL PROPOSAL SUBMISSION: 

To be submitted through e-portal https://tender.mizoram/gov.in 

 

Detailed break-up of cost for Feasibility Study, Detail Contour Survey, Selection of Alignment and 

Preparation of  Project Report & Cost Estimate for  the roads as details given in the bill of 

quantities, in the State of Mizoram.  

 

Price Schedule: 

Package: II 

 

 

BILL OF QUANTITY (BOQ) 

Name of Work :  

 

Sl. No. Description of item Unit Quantity in Km. Rate/Km (Rs.)  Amount (Rs.) 

1 
Construction of New Vervek - 

Vanbawng - Mimbung road 
Km. 120.00   

2 
Construction of Khawruhlian - Tuirial - 

Selesih road 
Km. 20.00   

3 
Re-alignment of Kawnpui – Lungdai – 

Selesih road 
Km. 35.00   

 TOTAL OF PACKAGE - II  175.00   

 

 

(Rupees …………………………………………………………………………………………….) 

 

“Bill of Quantity is given in excel file and to be submitted separately.” 

 

 

 

 

 

 

 

  

The costs mentioned in the Table below are inclusive of all taxes as applicable in the  

Country. 

https://tender.mizoram/gov.in
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PRE-QUALIFICATION/TECHNICAL PROPOSAL SUBMISSION FORM 

__________ (Location) 

__________ (Date) 

From 

 

To  

The Engineer-in-Chief,  

Public Works Department, 

Mizoram, Aizawl, Mizoram 

 
 

Subject: Feasibility Study, Detail Contour Survey, Selection of Alignment and Preparation of  

Project Report & Cost Estimate for  the roads as details given in the Tender Notice, in 

the State of Mizoram.  

Bid for package___.” 

 

Ref.:  

 

Dear Sir, 
 

Having examined the details given in Technical - Qualification document of the above work 

I/We hereby submit the Technical – Qualification and other relevant bid document.  
 

I/We hereby certify that all the statements made and information supplied in the enclose forms A 

to F and accompanying statement are true and correctand, if found incorrect, the Contract is 

likely to be terminated. 

We, the undersigned, confirm that we meet all the pre-qualification criteria listed in the bid 

document. 

We are submitting the following documents for our eligibility for the above assignment. 
 

Form PQ-1,  Bidder‟s Annual Turn over 

Form PQ-2,  Similar Work Experience 

Form PQ-3, Sub contracting Declaration & Request Form 

Form PQ-4,  Key Personnel Details 

Form PQ-5, Resume of Proposed key Personnel 

Form PQ-6,  Availability of credit facilities 

Form PQ-7, Notarised Affidavit 

Form PQ-8, Undertaking from the bidder 

 

Our Proposal is binding upon us and subject to the modifications resulting from contract 

negotiations, up to expiration of the validity period of the Proposal.  

We undertake that, in competing for (and, if the award is made to us, in executing) the above 

contract, we will strictly observe the laws against fraud and corruption in force in India namely 

"Prevention of Corruption Act 1988". We understand you are not bound to accept any Proposal 

you receive. 

Further, I, undersigned do here by undertake that our firm M/s ........agrees to abide by this bid 

for a period not less than 120 days after the dead line date for bid submission .i.e...... 

 

Yours sincerely, 

 

(Signature of the Authorized signatory): 

Name and Designation of the Authorized signatory: 

Name and Address of Firm: 

Phone, Fax & E-Mail 

Seal:
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Form: PQ-1 

BIDDER’S ANNUAL TURNOVER  

Proof for clause 2.16.1.3 (i) 
__________ (Location) 

__________ (Date) 

 

From 

 

 

To  
       The Engineer-in-Chief,  

       Public Works Department, 

       Mizoram, Aizawl, Mizoram 

 
 

 

Subject:: Feasibility Study, Detail Contour Survey, Selection of Alignment and 

Preparation of  Project Report & Cost Estimate for  the roads as details given in 

the Tender Notice, in the State of Mizoram.  

 

Bid for package___.” 
 

Dear Sir/Madam, 

 

We hereby certify that the average annual turnover of M/s. _________________ (name of the 

bidder) is not less than Rs………… Lakh (Rupees One Hundred Lakh) during the last three 

financial years. 

 

 

Yours Sincerely, 

 

(Signature of Statutory Auditor) 

Name of the Statutory Auditor: 

Name of the Statutory Auditor Firm: 

Seal: 

 

Important Notes: The above data should relate only to the Bidder /JV who has submitted the 

tender. Data relating to sister companies, group companies, parent company, subsidiary 

companies shall not be considered. 

Sl. 

No. 
Firm 

Year 

(2016-2017) 

Year 

(2017-2018) 

Year 

(2018-2019) 

Amount 

(in Lakh) 

Amount 

(in Lakh) 

 

Amount 

(in Lakh) 

 

1    
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2. Form: PQ-2 

SIMILAR WORK EXPERIENCE 

Declaration for clause 2.17.4  

(Attach Certificates From the Employer) 

 

 

__________ (Location) 

__________       (Date) 

 

From 

 

 

To  
       The Engineer-in-Chief,  

       Public Works Department, 

       Mizoram, Aizawl, Mizoram 

 
 

 

Subject:   Feasibility Study, Detail Contour Survey, Selection of Alignment and 

Preparation of  Project Report & Cost Estimate for  the roads as details given in 

the Tender Notice, in the State of Mizoram.  

Bid for package___.” 
 

We hereby declare and confirm that we, ____________ (Name of the Bidder), having 

registered office at _______________ (address) have successfully executed the following 

qualifying works in the last 5 years. We are providing the details below: (Note: add rows as 

required). 

 

Sl. 

No. 

Name of the 

client 

organization 

Purchase 

Order 

(P.O) No. 

& Date of 

issue of 

P.O. 

Project 

Value 

Brief 

Scope of 

Work 

Whether the successful 

completion certificate as 

required, is attached? 

Whether the copies of the 

purchase orders / contracts 

from the client as required, is 

attached? 

Yes/No 

Pg. No. on 

the 

Proposal 

Yes/No 
Pg. No. on the 

Proposal 

         

         

 

 

 

Yours Sincerely, 

 

(Signature of Authorized Signatory) 

Name and Designation of the Authorized Signatory: 

Name and address of the Bidder Company: 

 

Seal: 
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3. Form: PQ-3 
 

SUBCONTRACT DECLARATION & REQUEST FORM 

Declaration for clause 3.5 
__________ (Location) 

__________ (Date) 

From 

 

 

To  
       The Engineer-in-Chief,  

       Public Works Department, 

       Mizoram, Aizawl, Mizoram 

 
 

Subject: Feasibility Study, Detail Contour Survey, Selection of Alignment and 

Preparation of  Project Report & Cost Estimate for  the roads as details given in 

the Tender Notice, in the State of Mizoram.  
 Bid for package___.”. 

 

Ref.:  

 

1. We hereby declare and confirm that we, ____________ (Name of the Bidder), having 

registered office at _______________ (address), undertake that the following services 

towards this tender will not be sub-contracted and will be executed only by the employees of 

our Company who are on our payrolls. 

 

2. We are intending to subcontract the following works to the respective sub consultants as 

found in the table below. We submit the same for your approval. 

 

Sl. 

No. 

Name of 

Subcontracte

d Service 

Details of 

the 

Subcontra

ct work 

Brief Profile 

of the Sub 

consultant 

proposed 

Sub-

Consultant 

Name, 

Address and 

Contact 

Numbers 

Value of the 

subcontracted 

work. 

      

      

 

3. We also undertake that under all circumstances, the value of the works sub-contracted by 

us will not exceed 25% of the contract price. 

 

Yours Sincerely, 

 

 

(Signature of Authorized Signatory) 

Name and Designation of the Authorized Signatory: 

Name and address of the Bidder Company: 

Seal: 
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Form: PQ-4  

KEY PROFESSIONEL 

__________ (Location) 

__________ (Date) 

From 

 

To  
       The Engineer-in-Chief,  

       Public Works Department, 

       Mizoram, Aizawl, Mizoram 

 
 

Subject:   Feasibility Study, Detail Contour Survey, Selection of Alignment and 

Feasibility Study, Detail Contour Survey, Selection of Alignment and 

Preparation of  Project Report & Cost Estimate for  the roads as details given 

in the Tender Notice, in the State of Mizoram.  
 Bid for package___.” 

 

Ref.:  

Dear Sir/Madam, 

 

We, M/s _____________, hereby propose to engage following key personnel meeting the 

specified requirements stated in the Bid Document. The Bio data for each candidate indicating 

their qualification and experience is enclosed in the prescribed format. 

 

1. Title of position*             Team Leader cum Highway Engineer 

 Name  

2. Title of position*              

 Name  

 Name 

3. Title of position*              

 

Name  

Name  

Name 

Name 

4. 

Title of position*                

Name  

Name 

Name 

5. Title of position*              

 Name  

6. Title of position*                

 Name  

 

Yours Sincerely, 

(Signature of Authorized Signatory) 

Name and Designation of the Authorized Signatory: 

Name and address of the Bidder Company: 

Seal: 
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Form: PQ-5 

RESUME OF PROPOSED PERSONNEL 

 

Name of Bidder 

 

 

Position 

 

Personnel 

information 

Name  

 

Date of birth 

 Professional qualifications 

 

 Total years of professional experience 

 Training, publication etc. 

Present 

employment 

Name of employer 

 Address of employer 

 

 Telephone Contact (manager / personnel officer) 

 Fax E-mail 

 Job title 

 

Years with present employer 

 

Summarize professional experience over the last 20 years, in reverse chronological order. Indicate particular technical 

and managerial experience relevant to the project. 

 

From To Company / Project / Position / Relevant technical and management experience 

   

   

   

   

   

   

 

Authorized Signatory  
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Form: PQ-6 

 

SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR 
AVAILABILITY OF CREDIT FACILITIES 

   (To be submitted with Agreement) 

BANK CERTIFICATE 

 

This is to certify that M/s………………….. is a reputed Company  with a good Financial 

standing.  If the Contract for the, namely………………………… is awarded to the above firm, 

we shall be able to provide overdraft/credit facilities to the extent of Rs………………………to 

meet their working capital requirements for executing the above contract during the contract 

period.  

 

Note: This certificate is issued without any guarantee or responsibility of the bank or any other 

officers. 

 
 

      

   (Signature) 

   Name of Bank 

   Senior Bank Manager 

   Address of the Bank 
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Form: PQ-7 

1. NOTARISED AFFIDAVIT 
 

1. I, the undersigned, do hereby certify that all the statements made in the required attachments are true and 

correct. 

2. The undersigned also hereby certifies that neither our firm M/s__________________ 

_____________________________________ has been blacklisted/debarred nor has abandoned any work 

in any government department, in  India nor any contract awarded to us for such works have been 

rescinded, during last five years prior to the date of this bid. 

3. The undersigned hereby authorizes and request(s) any bank, person, firm or corporation to furnish pertinent 

information deemed necessary and requested by the Department to verify this statement or regarding my 

(our) competence and general reputation. 

4. The undersigned understand and agrees that further qualifying information may be requested, and agrees to 

furnish any such information at the request of the Department Project implementing agency. 

    

 ______________________________________ 

   (Signed by an Authorized Officer of the Firm) 

  

 

   _______________________ 

   Title of Officer 

 

   _______________________ 

   Name of Firm 

 

 

   _______________________ 

   DATE 
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Form: PQ-8 

 

 

UNDERTAKING FROM THE BIDDER 

 

 

I, the undersigned do hereby undertake that our firm M/s ______________________ 

___________________________ would invest a minimum cash up to 25% of the value of the work during 

implementation of the Contract. 

 

 

   _____________________________________ 

   (Signed by an Authorised Officer of the Firm) 

 

 

   _________________________ 

   Title of Officer 

 

 

 

   _______________________ 

   Name of Firm 

 

 

 

   ______________________ 

   DATE 
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Section -7        

FORMAT FOR SUBMISSION OF BANK GUARANTEES 

                      (PERFORMANCE BANK GUARANTEE) 

 

(To be stamped in accordance with Stamp Act if any, of the country of issuing bank) 

 

To  

The Engineer-in-Chief,  

Public Works Department,  

Mizoram, Aizawl. 

 

Against contract awarded vide letter of award ref. no. _____________ dated _________ for the Tender No. 

________ dated _______ for the Package…………………………………. (hereinafter termed as the said 

“Contract”) entered into between The Engineer-in-Chief, Mizoram, PWD, Mizoram,, Mizoram [for the Governor of 

Mizoram],   (hereinafter called “THE EMPLOYER”) and M/s __________________ having its registered office at 

_____________________________________ and branch office at _____________________________ (hereinafter 

called the successful bidder), this is to certify that at the request of the successful bidder, we ________________ 

Bank having its Registered/Head office at _______________________ and branch at _____________________ are 

holding in trust, in favour of THE EMPLOYER, the amount of Rs. ____________(Rs. in words___________) to 

indemnify and keep indemnified THE EMPLOYER against any loss or damage that may be caused to or suffered by 

THE EMPLOYER by reason of any breach by the successful bidder of any of the terms and conditions of the said 

contract/and/or in the performance thereof.  We agree that the decision of THE EMPLOYER, whether any breach of 

any of the terms and conditions of the said contract and/or in the performance thereof has been committed by the 

Successful bidder and the amount of loss or damage that has been caused or suffered by THE EMPLOYER shall be 

final and binding on us and the amount of the said loss or damage shall be paid by us forthwith on demand, and 

without demur to THE EMPLOYER.  The decision of THE EMPLOYER in this regard shall be final and binding 

upon the successful bidder and the bank. 

  

We _________ Bank further agree that the guarantee herein contained shall remain in full force and effect up to the 

date six months after the expiry of the Contract period i.e.________ (hereinafter referred as the said date) and that if 

any claim accrues or arises against us, we _______ Bank by virtue of this guarantee before the said date, the same 

shall be enforceable against us.  Notwithstanding the fact that the same is enforced within six months after the said 

date, provided that notice of any such claim has been given to us by THE EMPLOYER within this period.  Payment 

under this letter of guarantee shall be made within seven days upon receipt of notice to that effect from THE 

EMPLOYER. 

 

It is fully understood that this guarantee is effective from the date of the said contract and that we __________ Bank 

undertake that no change or addition or modification of the terms of the contract or the work to be performed there 

under or any of the contract documents which may be made between “THE EMPLOYER” and the successful 

bidder, shall in any way release us from any liability under this guarantee, and we hereby waive notice of any such 

change, addition or modification. 

 

We undertake to pay to THE EMPLOYER any money so demanded, notwithstanding any dispute or disputes raised 

by the Successful bidder in any suit or proceeding pending before any court or Tribunal relating thereto, our liability 

under this present being absolute and unequivocal. 

 

The payment so made by us under this bond shall be a valid discharge of our liability for payment there under and 

the Successful bidder shall have no claim against us for making such payment. 

 

We __________ Bank further agree that THE EMPLOYER shall have the fullest liberty, without affecting in any 

manner our obligations hereunder to vary any of the terms and conditions of the said contract or to extend time for 

performance by the Successful bidder from time to time or to postpone for any time any of the power exercisable by 

THE EMPLOYER against the said Successful Bidder and is to forbear or Bank shall not be released from our 

liability under this guarantee by reason of any such variation or extension being granted to the said Successful 

bidder or for any forbearance by THE EMPLOYER or any other matter or thing what-so-ever, which under the law 

relating to sureties would, but for this provision have the effect of so releasing us from liability under this guarantee. 
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This guarantee will not be discharged due to the change in the constitution of the Bank or Successful Bidder. 

 

Notwithstanding anything contained hereinbefore: 

Our liability under this bank guarantee is limited to Rs. ______ (Rs. in words) 

Will remain in force up to six months after the expiry of Contract period i.e. __________; 

And unless a claim or demand under this guarantee is made on us in writing on or before _________ all our liability 

shall cease. 

 

DATE _______________ 

 

SIGNATURE OF THE AUTHORIZED SIGNATORY OF THE BANK  

(WITH CODE NO.)_______________________ 

SEAL OF THE BANK _____________________________ 

SIGNATURE OF THE WITNESS ____________________ 

 

Name and Address of the Witness ___________________ 

 

The bank guarantee shall be issued either by a bank (Nationalized/Scheduled) located in India 
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BANK GUARANTEE FORMAT FOR EARNEST MONEY DEPOSIT (EMD) 
 

 

(To be stamped in accordance with Stamp Act if any, of the country of issuing bank) 

 

Ref.:  Tender No. _________, dated ________   

 

Bank Guarantee:  

 

Date:  

 WHEREAS, _________________(Name of Bidder) __ (hereinafter called “the bidder”) has submitted his 

bid dated ______________________ (date) for the Tender No. _________, dated _________ (hereinafter called 

“the Bid”). 

 

 KNOW ALL MEN by these presents that We, ______________________ [Name of Bank) of 

___________________________________ [Name of Country] having our registered office at 

________________________ (hereinafter called “the Bank”) are bound unto  

____________________________________________________ [Name of Employer] (hereinafter called “the 

Employer”) in the sum of Rs. _______ (Rupees ______ Lakhs Only) for which payment will and truly to be made 

to the said Employer the Bank binds himself, his successors and assigns by these presents. 

 

SEALED with the Common Seal of the said Bank this _______day of _________ 2018. 

 

THE CONDITIONS of this obligation are: 

 

1. If the Bidder withdraws his Bid during the period of bid validity specified in the Bid document; or 

2. If the Bidder does not accept the correction of arithmetical errors of his Bid Price in accordance with the 

Instructions to Bidder; or 

3. If the Bidder having been notified of the acceptance of his Bid by the Employer during the period of bid 

validity, 

a. fails or refuses to execute the Form of Agreement in accordance with the Instructions to Bidders, if 

required; or 

b. fails or refuses to furnish the Performance Security, in accordance with the Instructions to Bidders, 

we undertake to pay the Employer up to the above amount upon receipt of his first written demand, without the 

Employer having to substantiate his demand, provided that in his demand the Employer will note that the amount 

claimed by him is due to him owing to the occurrence of one or any of the conditions, specifying the occurred 

condition or conditions. 

This Guarantee will remain in force up to and including the date 180 (one hundred and eighty) days after the 

deadline for submission of bids as such deadline is stated in the Instructions to Bidders or as it may be extended by 

the Employer, notice of which extension(s) to the Bank is hereby waived.  Any demand in respect of this Guarantee 

should reach the Bank not later than the above date. 

Notwithstanding anything contained herein before, our liability under this guarantee is restricted to Rs.__________ 

(Rs._________________________) and the guarantee shall remain valid till ________.  Unless a claim or a demand 

in writing is made upon us on or before ____________ all our liability under this guarantee shall cease. 

 

DATE _______________ 

 

SIGNATURE OF THE BANK _______________________ 

SEAL OF THE BANK _____________________________ 

SIGNATURE OF THE WITNESS ____________________ 

Name and Address of the Witness ___________________ 

 

The bank guarantee shall be issued by a bank (Nationalized/Scheduled) located in India  
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Section -8 

DRAFT AGREEMENT 

 

Contract agreement: Feasibility Study, Detail Contour Survey, Selection of Alignment 

and Preparation of  Project Report & Cost Estimate for  the roads, 

in the State of Mizoram. 

(Package................................) 

 
(To be executed on appropriate Stamp Paper of Govt. of India)  

 

1. This Contract agreement is made on __________ between the Governor of Mizoram, represented 

by the Engineer-in-Chief, PWD, Aizawl, Mizoram, (hereinafter referred to as the „Employer / 

Client‟ the term which shall mean and include its heads, administrators, executors and assignees) 

of the first part and M/s  ______________________________ , (hereinafter referred to as the 

Consultant) of the second part. 
 

2. WHEREAS the Consultant represents that it is well reputed Consultant for conducting bridge and 

culvert condition survey and inventory data for bridges on the SHs and MDRs network using 

Mobile Bridge Inspection Unit or similar type of equipment. 
 

3. And WHEREAS the Consultant has offered to the Employer Feasibility Study, Detail Contour 

Survey, Selection of Alignment and Preparation of  Project Report & Cost Estimate for  

the roads as details Tender Notice, in the State of Mizoram.(hereinafter called services) as 

given at para 5(iii) below. 

 

4. And WHEREAS the Employer agrees to get the services and the Consultant agrees to provide the services 

in pursuant to the bid submitted by the consultants vide letter No.______ Dated _______ (hereinafter referred 

to as “the offer”) and the Employer has by his letter of acceptance No.______ Dated ______ accepted the offer 

submitted by the consultant at the contract price of Rs._____ (in words) with details mentioned in para 5(iv) 

below in accordance with the terms and conditions below hereinafter contained and schedule of payment as 

mentioned in Para 5(v) AND WHEREAS the consultant has agreed to provide services and has furnished 

performance security pursuant to para 2.7.2 of the instructions to bidders, section- 2.   

 

5. Now this agreement witnessed as follows:- 

 

(i)  In this agreement words and expressions shall have the same meanings as are respectively assigned to them 

in the condition of contract hereinafter referred to: 

(ii) The following documents/ sections of the Bidding Document shall be deemed to form and be read and 

construed as part of this agreement 

Section 1 Letter of Acceptance 

Section 2 Instructions to Bidders 

Section 3 General (Financial and Legal) Conditions of Contract 

Section 4  Special Conditions of Contract 

Section 5 Scope of Work/TOR 

Section 6 Formats submitted with the proposal(Technical & Financial Proposal) 

(iii) Scope and object of the Contract is Collection of bridge condition survey and bridge and culvert 

inventory data under Each Division Office of RCD, Mizoram, Aizawl for, preparation of DPRs 

for repair, maintenance and rehabilitation, preparation of As Built Drawings, Preparation of 

Bridge Maintenance Manuals. 
 

(iv) Referring to consultant‟s price bid No. ______ dated   _________ the total price of the Feasibility 

Study, Detail Contour Survey, Selection of Alignment and Preparation of  Project 

Report & Cost Estimate for  the roads, in the State of Mizoram.underPWDMizoram is 

INR………………….. 
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(v) Schedule of Payment: 

 Payments will be made from the Office of the engineer-in-Chief, PWD, Mizoram, or Divisional 

office which will be intimated later within 30 days of successful submission of as per agreement 

clause ____   as per following payment schedule: 

 
XXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXX 

Insert payment scheduled with amount as per quotation. 

 

XXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXX 

 

(vi)  In consideration of the payments to be made by the Employer to the Consultant as hereinafter 

mentioned, the consultant hereby covenants with the Employer to execute and complete the 

works and remedy any defects therein in all respects inconformity with the provisions of the 

Contract. 
 

(vii)The consultant hereby also covenants that all the partners of Joint Venture shall be jointly and 

separately responsible to the Employer for the execution of the contract in accordance with the 

contract terms. 
 

(viii)The Employer hereby covenants to the consultant in consideration of the execution and 

completion of the works and the remedying of defects therein, the Contract Price or such other 

sum as may become payable under the provisions of the contract at the times and in the manner 

prescribed by the Contract.  
  

 In witness whereof the parties hereto have caused this agreement to be executed  the day the year 

first before written, signed, sealed and Delivered by the said  Employer through his 

authorized representative and the Consultant through his Power of Attorney Holders.  

 

 
(For an on behalf of the Consultant)  

 

_______________________ 

 

 

 

Engineer-in-Chief  

Public Works Department,  

Aizawl, Mizoram 

 
 

 

 

 

Witness 

 

 

1. Signature __________________ 
 
    Name _____________________ 
 
    Address ____________________ 

 

 

      1. Signature __________________ 
 
Name ______________________ 
 
Address ____________________ 

2. Signature __________________ 
 
     Name _____________________ 
 
     Address ____________________ 

2. Signature __________________ 
 
Name _____________________ 
 

Address _______________________ 

  
 


