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STANDARD BIDDING DOCUMENTS 
 
 

 
 
 
 
 

NAME OF WORK : CONSTRUCTION OF DISTRICT COURT 
BUILDING AT SIAHA, MIZORAM  
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 

PUBLIC WORKS DEPARTMENT 

GOVERNMENT OF MIZORAM 
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  EXPLANATORY NOTE 

Format of the Bidding Document 

 

The Standard Bidding Document for Construction of District Court 

Building at Siaha, Mizoram follows the format of the Bidding Document, 

which is similar to the format for National Competitive Bidding for Works 

(India Version) — as approved by the Govt. of India. 
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SECTION 1 

 

 

LIST OF IMPORTANT DATES 

 

PRESS NOTICE INVITING TENDERS 
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SECTION-1 

List of Important Dates of Bids 

1.  Name of Work :  CONSTRUCTION OF DISTRICT COURT BUILDING AT 

SIAHA, MIZORAM  

   

2.1.  Stipulated Completion period for construction  : 30 (thirty) months 

2.2.1. Maintenance period is 1(one) year after completion. 

3.  Date of Issue of Notice Inviting Bid   : 03.07.2018 

4.  Period and places of Sale of Bidding Documents From : 03.07.2018 (10:00 A.M) 

    To  : 17.07.2018 (4:00 P.M) 

     Place(s)    :   CE(Buildings), PWD Office 
 

5.   Time, Date and place of Pre-bid Meeting   : 10.07.2018 

                Time : 12:00 hrs 

    Place(s) :   CE(Buildings), PWD Office 
 

 

6.   Dateline for Receiving Bids     : 19.07.2018 

                                    Time :12:00 hrs 
 

7.   Time and Date for opening of Bids    : 19.07.2018 

                           Time :13:00 hrs 
 

8.   Place of opening bids Address is :                Chief Engineer (Buildings), PWD 

                 Tuikhuahtlang, Aizawl, Mizoram 
 

9.   Officer inviting Bids Designation :                Chief Engineer (Buildings), PWD 

                     Tuikhuahtlang, Aizawl, Mizoram 
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                                                  GOVERNMENT OF MIZORAM 

PUBLIC WORKS DEPARTMENT 

 

NIT No. 3/CE-BLD/2018-2019of Dt. 3
rd

 July, 2018 

 
 

1. The Chief Engineer, PWD, Buildings, Mizoram on behalf of the Governor of Mizoram 

invites sealed items Rates tenders from approved and eligible contractors of PWD and 

eligible reputed firms as specified below in one envelope system for the following work:  
 

 S

Sl. 

No. 

Name of 

Work 

 E

Estimated 

Cost put 

to tender 

 E

Earnest Money  

( ` )  P

Period of 

completion 

Last Date & Time 

 D

Date & Time 

of opening of 

tender  N

Non 

Tribal 

(2%) 

  

 T

Tribal 

(1%) 

 I

Issue of 

tender 

documents 

 

Submission 

of tender 

 1

1 

Construction 

of District 

Court 

Building at 

Siaha, 

Mizoram `
1

5
,0

8
,2

1
,5

4
7

.0
0
 

`
3

0
,1

6
,4

3
1
.0

0
 

`
1

5
,0

8
,2

1
5
.0

0
 

 3

30 (thirty) 

Months 

Dt.17.07.2018  

(4:00 PM) 

Dt.19.07.2018 

(12 Noon) 

 D

Dt.19.07.2018 

(1:00 PM) 

 

2. Joint ventures are not accepted. Reputed firms who fulfill the following requirements shall 

be eligible to apply: 

(a) Should have satisfactorily completed the works as mentioned below during the last 

seven years ending previous day of last date of submission of tenders.  

(i) Three similar works each costing not less than `603.00 lakh or two similar 

works each costing not less than `905.00 lakh one similar work costing not less 

than `1207.00 lakh. 

(b) Should have had average annual financial turnover of  `905.00 lakh on 
construction works during the last three years ending 31

st
 March, 2018  

(c) Should not have incurred any loss in more than two years during the last five years 

ending 31
st
 March 2018  

(d) Should have a solvency of `603.00 lakh. 
 

 

3. Bid documents consisting of plans, specifications, the schedule of quantities of the various 

types of work to be done and the set of terms and conditions of contract to be complied with 

the contractor whose bid may be accepted and other necessary documents can be seen and 

purchased in the office of the Chief Engineer, PWD, Buildings during office hours upto 

17.07.2018 (4:00 P.M) every day except on Saturday, Sunday and Public Holidays. Bid 

documents, including standard form will be issued from his office, during the hours 

specified above, on payment `1500.00 as cost of bid document.  
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4. Applicant has to deposit Earnest Money of `30,16,431.00 for Non-tribal and `15,08,215.00 

for Tribal in the form of Receipt/Treasury Challan/ Deposit at call receipt  of a schedule 

bank/fixed deposit receipt of a schedule bank / demand draft of a scheduled bank issued in 

favour of Chief Engineer, PWD, Buildings along with tender document. A part of Earnest 

money is acceptable in the form of Bank Guarantee also. In such case, 50% of earnest 

money or Rs. 20 lakh whichever is less will have to be deposited in shape prescribed above 

and balance in shape of Bank Guarantee. 
 

5. The bids will be received up to 12:00 Noon on 19.07.2018. The envelopes Marked 

"Eligibility Documents" shall be opened by the Chief Engineer, PWD, Buildings or his 

authorized representative in his office on the same day i.e 19.07.2018 at 1:00 PM.  

(i) Pre Bid conference shall be held in the office chamber of Chief Engineer, PWD, 

Buildings   at 12:00 Noon on 10.07.2018 to clear the doubt of intending tenderers, 

if any.  

(ii) The department reserves the right to reject any prospective application without 

assigning any reason and to restrict the list of qualified contractors to any number 

deemed suitable by it, if too many bids are received satisfying the laid down 

criterion.  
 

 

 

 

                                                                                   Sd/- 

                                                                                     (LALMUANKIMA  HENRY) 

                                                                               Chief Engineer, PWD 

                                                                                         Buildings 

                                                                                          Mizoram, Aizawl 
 

   

Memo No.B.17024/33/CE-BD/PWD/2015/117         :              Dated Aizawl the 3
rd

 July, 2018. 
 

Copy to:- 
 

1. P.S. to Hon’ble Chief Minister, Mizoram, Aizawl for favour of information. 

2. P.S. to Hon’ble Minister, Finance Department, Mizoram, Aizawl for favour of information. 

3. P.S. to Hon’ble Minister, Law and Judicial Department for favour of information. 

4. The Principal Secretary, PWD, Mizoram, for favour of information. 

5. The Secretary, Finance Department, Mizoram, for favour of information. 

6. The Secretary, Law and Judicial Department, Mizoram, for favour of information. 

7. The Engineer-in-Chief, PWD, Mizoram for favour of information. 

8. Principal Adviser, Planning and Programme Implementation Department, Mizoram for 

favor of information. 

9. The Chief Engineer, PWD, Roads/Highways, for favor of information with spare copy for 

display in their respective Notice Board. 

10. The Registrar, Gauhati High Court, Aizawl Bench, Aizawl Mizoram for favour of 

information. 

11. All Superintending Engineers, PWD, Mizoram for favour of information with spare copy 

for display in their respective Notice Board 

12. All Executive Engineers, PWD, Mizoram for favour of information with spare copy for 

display in their respective Notice Board. 

13. The Director, I&PR for favour of information and necessary action. He is requested to 

publish the simplified notice in two Local News Paper and one National News Paper for 

2(two) consecutive days. 
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14. The Chief Informatics Officer, Information Communication Technology Department, 

Mizoram for favour of information with a request to upload the invitation of Bid notice in 

the website www.mizoramtenders.gov.in 

15. The President / Secretary, Class-I Contractor for information. 

16. Notice Board. 

17. N.I.T Guard file 

 

 

 

Chief Engineer, PWD                         

         Buildings 

          Mizoram, Aizawl 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://www.mizoramtenders.gov.in/
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    SECTION-1 

INSTRUCTION TO BIDDERS 

                                                        (ITB) 
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Section 1: Instructions to Bidders 

 

Table of Clause 

 

              

A. General                           E. Bid Opening and Evaluation 

 

1.Scope of Bid     23. Bid Opening    

2.Source of Funds    24. Process to be Confidential  

3.Eligible Bidders    25. Clarification of Financial  

 bids     

4.Qualification of the Bidder   26. Examination of Bids and      

            Determination of Responsiveness      

5.One Bid per Bidder    27. Correction of Errors   

6. Cost of Bidding    28. Deleted     

7. Site Visit     29. Evaluation and Comparison 

       of Financial Bids   

B. Bidding Documents    30. Deleted     

      F. Award of Contract 
8. Content of Bidding     31. Award Criteria    

Document     32. Employer’s Right to  

9. Clarification of Bidding         Accept any Bid and to 

    Documents             reject any or all Bids   

10. Amendment of Bidding       33. Notification of Award 

    Documents                      and Signing of Agreement  

      34. Performance Security      

       35. Advance Payment and 

            Security     

C. Preparation of Bids    36. Dispute Review Expert   

37. Corrupt of Fraudulent 

11. Language of Bid           Practices   

12. Documents Comprisingthe Bid     

13. Bid Prices     

14. Currencies of Bid and Payment    

15. Bid Validity    

16. Bid Security    

17. Alternative Proposals by Bidders    

18.Format and Signing of Bids  

 

D. Submission of Bids 
19. Sealing and Marking of Bids    

20. Deadline for Submission of Bids    

21. Late Bids    

22. Modification and Withdrawal of Bids. 
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A. GENERAL 

 

 
1. Scope of Bid 

 

1.1 The Employer (named in Appendix to ITB) invites bids for the construction of works (as defined in 

these documents and referred to as “the works) detailed in the table given in IFB. The bidders may 

submit bids for any or all of the works detailed in the table given in IFB. 

  

1.2 The main scope of work includes the following items 

1) Building works 

2) Protection Works 

3) Rain water harvesting tank 

4) Pavement Works 

5) Fencing.  

 

1.3 The design & Estimate is incorporate with relevant IBC & IRC specifications 

 

1.4 Scheduled of Rates 2013 for Buildings (Civil) & SOR 2016 for Buildings (Electrical) in Mizoram is 

based in the detailed estimate 

 

1.4 The successful bidder will be expected to complete the works by the intended completion date 

specified in the Contract data. 

 

1.5 Throughout these bidding documents, the terms “bid” and “tender” and their derivatives 

(bidder/tenderer, bid/tender, bidding/tendering, etc.) are synonymous. 

 

2. Source of Funds 

 

2.1 There is a fund provision of  `20.00 crore during 2018 – 2019 for construction of District Court 

Builidng and Quarter. 

 

3. Eligible Bidders 

 

3.1 This invitation for Bids is open to all eligible bidders. 

 

3.2 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a statement that 

the Bidder is neither associated, nor has been associated, directly or indirectly, with the Consultant 

or any other entity that has prepared the design, specifications, and other documents for the Project 

or being proposed as Project Manager for the Contract. A firm that has been engaged by the 

Employer to provide consulting services for the preparation of supervision of the works, and any of 

its affiliates shall not be eligible to bid. 

 

4. Qualification of the Bidder 

 

4.1 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a preliminary 

description of the proposed work method and schedule, including drawings and charts, as necessary. 

The proposed methodology should include programme of construction backed with equipment  

4.2 Planning and deployment duly supported with broad calculations and quality assurance procedures 

proposed to be adopted justifying their capability of execution and completion of work as per 

technical specifications, within stipulated period of completion. 
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4.2
1
 

 In the event that Pre-qualification of potential bidders has been undertaken, only bids from 

prequalified bidders will be considered for award of Contract. These qualified bidders 

should submit with their bids any information updating their original prequalification 

applications or, alternatively, conform in their bids that the originally submitted 

prequalification information remains essentially correct as of date of bid submission. The 

update or confirmation should be provided in Section 2. A copy of the original 

prequalification and the letter of prequalification should also be furnished. With the updated 

information, the bidder must continue to be qualified in accordance with the criteria laid 

down in the prequalification document. All bidders shall also furnish the following 

information in Section 2. 

 

(i) Evidence of access to or availability of credit facilities (minimum 10% of 

tender cost) certified by the bankers. 

 
(ii) Undertaking that bidder would be able to invest a minimum of cost upto 25% of the 

contract value of work, during implementation of contract. 

 

(iii) Proposals, if any, for sub contracting of elements of work, costing more than 10% of 

the bid amount. 

 

(iv) Power of attorney. 

 

(v) Latest income tax clearance certificate from concern department.     

 
 

4.3
2
 If the Employer has not undertaken pre-qualification of potential bidders, all bidders shall include 

the following information and documents with their bids in Section 2. 

 

(a) Copies of original documents defining the constitution of legal status, place of registration, 

and principal place of business; written power of attorney of the signatory of the Bid to 

commit the Bidder. 

 

(b) Total monetary value of construction work performed for each of the last five years. 

 

(c) Experience in works of a similar nature and size for each of the last five years, and details of 

works underway or contractually committed; and clients who may be contracted for further 

information on those contracts; 

 

(d) Major items of construction equipment proposed to carry out the Contract. 

 

(e) Qualifications and experience of key site management and technical personnel proposed for 

Contract. 

 

(f) Reports on the financial standing of the Bidder, such as profit and loss statements and 

auditor’s report for the past five years; 

 

 

 

(g) Evidence of access to line (s) of credit and availability of other financial resources facilities 

(10% of contract value), certified by the Bankers (not more than 3 months old). 

 

 

                                                 
1
 Delete, if post-qualification is to be carried out. 

2
 Delete, if pre-qualification is to be carried out. 
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(h) Undertaking that the bidder will be able to invest a minimum cash upto 25% of contract 

value of work, during implementation of work. 

 

(i) Authority to seek references from the Bidder’s bankers; 

 

(j)         Information regarding any litigation, current or during the last five years, in which the 

Bidder is involved, the parties concerned, and disputed amount. 

 

(l) The proposed methodology and programme of construction, backed with equipment 

planning and deployment, duly supported with broad calculations and quality control 

procedures proposed to be adopted, justifying their capability of execution and completion 

of the work as per technical specifications within the stipulated period of completion as per 

milestones. 

 

 

4.4
3
 Bids from Joint Ventures are not acceptable 

   
 

 

4. 5. (A) To qualify for award of the contract, each bidder in its name should have in the last five    

years as referred to in Appendix. 

 

(a) Achieved a minimum annual financial turnover (in all case of civil engineering 

construction works only) amount indicated in Appendix in any one year. 

 

(b) satisfactorily completed as a prime contractor (or as a nominated subcontractor, where 

the sub contract involved execution of all main item of work described in the bid 

document, provided further that all other qualification criteria are satisfied) at least one 

similar work (as defined in ITB) of value not less than amount indicated in Appendix. 
 

(c) Deleted 

 
 

(d) Deleted 

 

(e) Deleted 

 

 

B. Each bidder should further demonstrate: 

 

(a) Availability (either owned or leased or by procurement against mobilization advances) of the 

following key and critical equipment for this work:  

 

NOTE:  (To be included for bids valued over Rs. 5.00 Crores) 

Based on the studies, carried out by the Engineer the minimum suggested major equipment 

to attain the completion of works in accordance with the prescribed construction schedule is 

shown in the Annexure-I. 

 

 

The bidders should, however, undertake their own studies and furnish with their bid, a 

detailed construction planning and methodology supported with layout and necessary 

drawings and calculations (detailed) as stated in clause 4.3 (l) above to allow the employer 

to review their proposals. The numbers, types and capacities of each plant/equipment shall 

be shown in the proposals along with the cycle time for each operation for the given 

production capacity to match the requirements. 
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(b)  Availability of key personnel for this work with adequate experience as required; as per 

Annexure-II. 

 

(c) Liquid assets and/ or available of credit facilities of not less than amount indicated in Appendix. 

 

(Credit lines/letter of credit/certificates from Banks for meeting the funds requirement etc,-

usually the equivalent of the estimated cash flow for 3 months in peak construction period.) 

 

C. To qualify for a package of contracts made up of this and other contracts for which bids 

are invited in the IFB, the bidder must demonstrate having experience and resources sufficient 

to meet the aggregate of the qualifying criteria for the individual contracts. 

 

 

4.6 Deleted. 

 

4.7 Bidders who meet the minimum qualification criteria will be qualified only if their available bid 

capacity is more than the total bid value. The available capacity will be calculated as under: 

 

Assessed available bid capacity = (A*N*2-B) 

 

Where 

 

A =     Maximum value of civil engineering works executed during the last five years (updated to the 

price level of the year indicated in Appendix) taking into account the completed as well as 

works in progress. 

 

N = Number of years prescribed for completion of the works for which bids are invited. 

 

B = Value (updated to the price level of the year indicated in Appendix) of existing 

commitments and ongoing works to be completed during the next…… years. (period of 

completion of the works for which bids are invited) 

 

Note: The statements showing the value of existing commitments and ongoing works as well as the 

stipulated period of completion remaining for each of the works listed should be 

countersigned by the Engineer in charge, not below the rank of an Executive Engineer or 

equivalent. 

 

4.8 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they 

have: 

 

- made misleading or false representations in the forms, statements and attachments submitted in 

proof of the qualification requirements; and/or 

 

- record of poor performance such as abandoning the works, not properly completing the contract, 

inordinate delays in completion, litigation history, or financial failures etc,; and/or 

 

- participated in the previous bidding for the same work and had quoted unreasonable high bid 

prices and could not furnish rational justification to the employer. 

 
 

5. One Bid per Bidder 

 

5.1.1 Each bidder shall submit only one bid for one package. A bidder who submits or participates in 

more than one Bid (other than as a subcontractor or in cases of alternatives that have been permitted 

or requested) will cause all the proposals with the Bidder’s participation to be disqualified. 

 

6. Cost of Bidding 
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6.1 The bidder shall bear all costs associated with the preparation and submission of his Bid, and the 

Employer will in no case responsible and liable for those costs. 

 

7. Site visit 

 

7.1 The bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine the site of 

works and its surroundings and obtain all information that may be necessary for preparing the Bid 

and entering into a contract for construction of the works. The costs of visiting the site shall be at the 

bidder’s own expense. 

 

B. BIDDING DOCUMENTS 

 

8. Content of Bidding Documents. 

 

8.1 The set of bidding documents comprises the documents listed below and addenda issued in 

accordance with clause 10; 

 

Section Particulars Volume No. 

 
 

Invitation for Bids 

 

 

 

 

I 

1 Instructions to Bidders 

2 
 

Qualification Information and other forms 
 

3 
 

Conditions of contract 
 

4 
 

Contract Data 
 

5 
 

Technical specifications 
 

 

II 

6 
 

Form of bid 
 

 

 

III 7 
 

Schedule of works 
 

8 
 

Securities and other forms 
 

9 
 

Typical Drawing format 
 

 

IV 

10 
 

Document to be furnished by bidder. 
 

 

V 

 

 

8.2 One copy of each of the volumes I, II, III and IV will be issued to the bidders. Documents to be 

furnished by the bidder in compliance to section 2 will be prepared by him and furnished as 

Volume-V in two parts (refer clause 12). 

 

8.3 The Bidder is expected to examine carefully all instructions, conditions of contract, contract date, 

forms, terms, technical specifications, bill of quantities, forms, Annexes and drawings in the Bid 

Documents. Failure to comply with the requirements of Bid Documents shall be at the bidder’s own 

risk. Pursuant to clause 26 hereof, bids which are not substantially responsive to the requirements of 

the Bid Documents shall be rejected. 

 

9. Clarification of Bidding Documents 

 

9.1 A prospective bidder requiring any clarification of the bidding documents may notify the Employer 

in writing or by cable (hereinafter “cable” includes telex and facsimile) at the Employer’s address 

indicated in the invitation to bid. The Employer will respond to any request for clarification, which 

he received earlier than 15 days prior to the deadline for submission of bids. Copies of the 

Employer’s response will be forwarded to all purchasers of the bidding documents, including a 

description of the enquiry but without identifying its source. 
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9.2 Pre-Bid Meeting 

 

9.2.1 The Bidder or his official representative is invited to attend a pre-bid meeting, which will take place 

at the address, venue, time and date as indicated in appendix. 

 

9.2.2 The purpose of the meeting will be to clarify issues and to answer questions on any matter that may 

be raised at that stage. 

 

9.2.3 The bidder is requested to submit any questions in writing or by cable to reach the Employer not 

later than one week before the meeting. 

 

9.2.4 Minutes of the meeting, including the text of the questions raised (without identifying the source of 

enquiry) and the responses given will be transmitted without delay to all purchasers of the bidding 

documents. Any modification of the bidding documents listed in Sub-Clause 8.1 which may become 

necessary as a result of the pre-bid meeting shall be made by the Employer exclusively through the 

issue of an Addendum pursuant to Clause 10 and not through the minutes of the pre-bid meeting. 

 

 9.2.5 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder. 

 

10.  Amendment of Bidding Documents 

 

10.1     Before the deadline of submission of bids, the Employer may modify the bidding documents by 

issuing addenda. 

 

10.2 Any addendum thus issued shall be part of the bidding documents and shall be communicated in 

writing to all purchasers of the bidding documents. Prospective bidders shall acknowledge receipt of 

each addendum in writing or by cable to the Employer. The Employer will assume no responsibility 

for postal delays. 

 

10.3 To give prospective bidders reasonable time in which to take an addendum in to account in 

preparing their bids, the Employer may, at his description, extend as necessary the deadline for 

submission of bids, in accordance with Sub-Clause 20.2 below. 

 

 

C. PREPARATION OF BIDS 
 

11. Language of the Bid 

 

11.1 All documents relating to the bid shall be in the English language. 

 

12. Documents comprising the Bid 
 

12.1 The bid to be submitted by the bidder as Volume V of the bid document (refer Clause 8.1) shall be 

in: 

 

 (i) Qualification information and supporting documents as specified in Section 2. 

 

(ii) Certificates, undertakings, affidavits as specified in Section 2. 

 

(iii) Any other information pursuant to Clause 4.2 of the instructions. 

 

(iv) Undertaking that the Bid shall remain valid for the period specified in Clause 15.1 

 

(v) Acceptance/non-acceptance of Dispute Review Expert proposed in Clause 36.1 

 

(vi) Authority to seek reference from the bidders Bankers (Clause 4.3.1) 

 

(vii) Bid Security in the form specified in Section 8 (if furnished in the form of BG). 
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1.2 In addition to above, the following documents shall be submitted with the Bid 

 

i) Priced Bill of Quantities 

 

ii) Drawings 

 

12.3 Deleted. 

 

 

12.4 Following documents, which are not submitted with the bid, will be deemed to be part of the  

 bid.  

 

Section Particulars Volume No. 

 Invitation for Bids (IFB)  

1 Instruction to Bidders  

I 2 Conditions of contract 

3 Contract Data 

4 Specifications II 

5 Typical drawing format  (if furnished to the bidder  

in the set of bid document issued) 

 

IV 

 

13. Bid Prices 

 

13.1 The contract shall be for the whole works as described in Sub-Clause 1.1, based on priced Bill of 

Quantities submitted by the Bidder. 

 

13.2 The Bidder shall fill in rates and prices and line item total (both in figures and works) for all items of 

the Works described in the Bill of Quantities along with total bid price (both in figures and words). 

Items for which no rate or price is entered by the bidder will not be paid for by the Employer when  

 

13.3 executed and shall be deemed covered by the other rates and prices in the Bill of Quantities. 

Corrections, if any, shall be made by crossing out, initialing, dating and rewriting. 

 

13.4 All duties, taxes, and other levies payable by the contractor under the contracts, or for any other 

cause shall be included in the rates, prices and total Bid price submitted by the bidder. 

 

13.5 The rates and prices quoted by the bidder shall be fixed for the duration of the Contract and shall not 

be subject to adjustment on any account (For contracts upto 24(twenty four) months period) 

 

OR 

13.4
4 The rates and prices quoted by the bidder are subject to adjustment during the performance of the 

Contract in accordance with the provisions of clause 47 of the Conditions of Contract. 

 

14. Currencies of Bid and Payment 

 

14.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All payments 

shall be made in Indian Rupees. 

 

15. Bid Validity 

 

15.1 Bids shall remain valid for period not less than 60 days after the deadline for submission specified in 

Clause 20. A bid valid for a shorter period shall be rejected by the Employer as  non-responsive. In 

case of discrepancy in bid validity period between that given in the undertaking pursuant to Clause 

12.1 (v) and the Form of Bid submitted by the bidder, the latter shall be deemed to stand corrected in 

accordance with the former and the bidder has to provide for any additional security that is required. 

                                                 
4
 Choose one and delete the other 



 

17 

 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request 

that the bidders may extend the period of validity for a specified additional period. The request and 

the bidder’s responses shall be made in writing or by cable. A bidder may refuse the request without 

forfeiting his bid security. A bidder agreeing to the request will not be required or permitted to 

modify his bid except as provided in 15.3 hereinafter, but will be required to extend the validity of 

his bid security for a period of the extension, and in compliance with Clause 16 in all respects. 

 

15.3 In the case of contracts in which the contract price is fixed ( not subject to price adjustment), in the 

event that the employer requests and the bidders agrees to an extension of the validity period, the 

contract price, if the bidder is selected for award shall be the bid price corrected as follows : 

 

15.4 Bid evaluation will be based on the bid prices without taking in to consideration the above 

correction. 

 

16. Bid Security 

 

16.1 The bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in column 4 of the 

table of IFB for this particular work. This bid security shall be In the form of Demand Draft/Fixed 

Depsoits/Bankers Cheque/Deposit at call in favour of Chief Engineer, PWD.,Buildings, Mizoram, 

Aizawl  or as Bank Guarantee from any scheduled Indian Bank, in the format given in Volume-I.as 

named in Appendix and may be in one of the following forms. 

 

16.2 Bank Guarantee (and other instruments having fixed validity) issued, as surety for the bid shall be 

valid for 45 days beyond the validity of the Bid. 

 

16.3 Any Bid not accompanied by an acceptable Bid Security and not secured as indicated in Sub-

Clauses 16.1 and 16.2 above shall be rejected by the Employer as non-responsive. 

 

16.4 The bid security of unsuccessful bidders will be returned within 28 days of the end of the bid 

validity period specified in Sub-Clause 15.1. 

 

16.5 The bid security of the successful bidder will be discharged when the bidder has signed the 

Agreement and furnished the required Performance Security. 

 

16.6 The Bid Security may be forfeited 

 

(a) If the Bidder withdraws the Bid after Bid opening during the period of Bid validity. 

 

(b) If the Bidder does not accept the correction of the Bid price, pursuant to Clause 27; or 

 

(c) In the case of a successful Bidder, if the Bidder fails within the specified time limit to 

 

i) Sign the Agreement; or 

 

ii) Furnish the required Performance Security 

 

 

17. Alternative Proposals by Bidders. 

 

17.1 Bidders shall submit offers that fully comply with the requirements of the bidding documents, 

including the conditions of contract (including mobilization advance or time for completion), basic 

technical design as indicated in the drawing and specifications. Conditional offer or alternative 

offers will not be considered further in the process of tender evaluation. 
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18. Format and Signing of Bid. 

 

18.1 The Bidder shall prepare one copy of the documents comprising the bid as described in Clause 12 of 

these Instructions to Bidders, bound with the volume containing the Bid. 

 

18.2 The Bid shall be typed or written in indelible ink and shall be signed by a person or persons duly 

authorized to sign on behalf of the Bidder, pursuant to Sub-Clause 4.3. All pages of the bid where 

entries or amendments have been made shall initiated by the person or persons signing the bid. 

 

18.3 The Bid shall contain no alterations or additions, except those to comply with instructions issued by 

the Employer, or as necessary to correct errors made by the bidder, in which case such corrections 

shall be initiated by the person or persons signing the bid. 

 
D. SUBMISSION OF BIDS. 

 

19. Sealing and Marking of Bids. 

 

19.1 The Bidder shall seal the Bid in separate envelopes, duly marking the envelope. The Bid should be 

marked Bids. 
 

19.2 The inner, outer and separate envelopes containing Bid shall  

 

(a) be addressed to the Employer at the address given in Appendix 

 

(b) bear the identification as indicated in Appendix 

 

19.3 In addition to the identification required in Sub-Clauses 19.1 and 19.2, each of the envelopes shall 

indicate the name and address of the bidder to enable the bid to be returned unopened in case it is 

declared late, pursuant to Clause 21, or the Evaluation Committee declares the bid as non-responsive 

pursuant to Clause 23. 

 

19.4 If the outer envelope is not sealed and marked as above, the Employer will assume no responsibility 

for the misplacement or premature opening of the bid. 

 

20. Deadline for Submission of the Bids. 

 

20.1 Complete Bids (including Technical and Financial) must be received by the Employer at the address 

specified above and not later than the date indicated in appendix. In the vent of the specified date for 

the submission of bids declared a holiday for the Employer, the Bids will be received up to the 

appointed time on the next working day. 

 

20.2 The Employer may extend the deadline for submission of the bids by issuing an amendment in 

accordance with clause 10, in which case all rights and obligations of the Employer and the bidders 

previously subject to the original deadline will then be subject to the new deadline. 

 

21. Late Bids 

 

21.1 Any Bid received by the Employer after the deadline prescribed in Clause 20 will be returned 

unopened to the bidder. 

 

22. Modification and Withdrawal of Bids 

 

22.1 Bidders may modify or withdraw their bids by giving notice in writing before the deadline 

prescribed in Clause 20 or pursuant to Clause 23. 
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22.2 Each bidder’s modification or withdrawal notice shall be prepared, sealed, marked, and delivered in 

accordance with clause 18 & 19, with the outer and inner envelopes additionally marked 

“MODIFICATION” or “WITHDRAWAL” as appropriate. 

 

22.3 No bid may be modified after the deadline for submission of Bids except in pursuance of Clause 23. 

 

22.4 Withdrawal or modification of a Bid between the deadline for submission of bids and the expiration 

of the original period of bid validity specified in Clause 15.1 above or extended pursuant to Clause 

15.2 may in the forfeiture of the Bid security pursuant to Clause 16. 

 

 

E. BID OPENING AND EVALUATION 

 

23. Bid Opening 

 

23.1 The Employer will open all the Bids received (except those received late), including modifications 

made pursuant to Clause 22, in the presence of the Bidders or their representatives who choose to 

attend at time, date and place specified in Appendix in the manner specified in Clause 20 and 23.3.  

In the event of the specified date of Bid opening being declared a holiday for the Employer, the Bids 

will be opened at the appointed time and location on the next working day. 

 

23.2 Envelopes marked “WITHDRAWAL” shall be opened and read out first, Bids for which an 

acceptable notice of withdrawal has been submitted pursuant to Clause 22 shall not be opened. 

 

23.3 The envelope containing Bid shall be opened. The amount, form and validity of the bid security 

furnished with each bid will be announced. If the bid security furnished does not conform to the 

amount and validity period as specified in the Invitation for Bid (ref. Column 5 and paragraph 4), 

and has not been furnished in the form specified  in Clause 16, the remaining bid will be returned to 

the bidder. 

 

23.4 i) Subject  to  confirmation  of  the  bid  security  by  the  issuing  Bank,  the  bids   

  accompanied with valid bid security will be taken up for evaluation with respect to the  

  Qualification  Information and other information furnished in Part-I of the Bid pursuant to  

  Clause 12.1. 

 

ii)        After receipt to confirmation of the bid security, the bidder will be asked in writing (usually) 

within 10 days of opening of the Bid) to clarify or modify his bid, if necessary, with respect 

to any rectifiable defects. 

 

iii) Deleted 

 

iv)     Immediately (usually within 3 or 4 days), on receipt of these clarification the Evaluation 

Committee will finalize the list of responsive bidders for consideration. 

 

23.5 If, as a consequence of the modification carried out by the bidder in response to sub-clause 23.4, the 

bidders desire to modify their financial bid, they will submit the modification in separate sealed 

envelope so as to reach the Employer’s address (refer Sub-Clause 19.2) before the opening of the 

bid as intimated in the clarification letter (refer sub-clause 23.4). The envelope shall have clear 

marking “MODIFICATION TO BID-Not to be opened except with the approval of the Evaluation 

Committee”. 

 

23.6 At the time of opening of Bid, the names of Bidders were found responsive in accordance with 

clause 23.4 (iv) will be announced. The bids of only these bidders will be opened. The remaining 

bids will be returned to the bidders unopened. The responsive Bidders’ names, the Bid prices, the 

total amount of each Bid, any discounts, Bid Modifications and withdrawals, and such other details 

as the Employer may consider appropriate, will be announced by the Employer at the opening. Any 

Bid price or discount, which is not read out and recorded, will not be taken in to account in Bid 

Evaluation. 
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23.7 In case bids are invited in more than one package, the order for opening of the “Bid” shall be that in 

which they appear in the “Invitation for Bid”. 

 

23.8 The Employer shall prepare minutes of the Bid opening, including the information disclosed to those 

present in accordance with Sub-Clause 23.6. 

 

24. Process to be Confidential 

 

24.1 Information relating to the examination, clarification, evaluation and comparison of Bids and 

recommendations for the award of a contract shall not be disclosed to Bidders or any other persons 

not officially concerned with such process until the award of the successful Bidders has been 

announced. Any effort by Bidder to influence the Employer’s processing of Bids or award decisions 

may result in the rejection of his Bid. 

 

25. Clarification of Financial Bids 

 

25.1 To assist in the examination, evaluation and comparison of Bids, the Employer may, at his 

discretion, ask any Bidder for clarification of his Bid, including breakdown of unit rates. The request 

for clarification and the response shall be in writing or by cable, but no change in the price of 

substance of the Bid shall be sought, offered or permitted except as required to confirm the 

correction of arithmetic errors discovered by the Employer in the evaluation of the Bids in 

accordance with Clause 27. 

 

25.2 Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter relating to his bid 

from the time of the bid opening to the time of the contract is awarded. If the Bidder wishes to bring 

additional information to the notice of the Employer, it should be do so in writing. 

 

25.3 Any effort by the Bidder to influence the Employer in the Employer’s Bid evaluation, bid 

comparison or contract award decisions may result in the rejection of the Bidder’s bid. 

 

26. Examination of Bids and Determination of Responsiveness 

 

26.1 During the detailed evaluation of “Bids”, the Employer will determine whether each Bid (a) meets 

the eligibility criteria defined in Clause 3 and 4, (b) has been properly signed; (c) is accompanied by 

the required securities and (d) substantially responsive to the requirement of the Bidding documents. 

During the detailed evaluation of the “Bid”, the responsiveness of the bids will be further 

determined with respect to the remaining bid conditions i.e., priced Bill of Quantities, Technical 

specifications, and Drawings. 

 

26.2 A substantially responsive “Bid” is one which conforms to all the terms, conditions, and 

specifications of the Bidding documents, with out material deviation or reservation. A material 

deviation is one (a) which affects in any substantial way the scope, quality, or performance of the 

works; (b) which limits in any substantial way, in consistent with the bidding documents, the 

Employer’s rights or the bidder’s obligations under the contract; or (c) whose rectification would 

affect unfairly the competitive position of other Bidders presenting substantially responsive Bids. 

 

26.3 If a “Bid” is not substantially responsive, it will be rejected by the Employer, and may not 

subsequently be made responsive by correction or withdrawal of the non-conforming deviation or 

reservation. 

 

27. Correction of Errors 

 

27.1 “Financial Bids” determined to be substantially responsive will be checked by the Employer for any 

arithmetic errors. Errors will be corrected by the Employer as follows: 
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(a) where there is discrepancy between the rates in figures and in words, the rate in words will 

govern; and 

 

(b) where there is discrepancy between the unit rate and the line item total resulting from 

multiplying the unit rate by the quantity, the unit rate as quoted will govern. 

 

27.2 The  amount stated in the “Bid” will be corrected by the Employer in accordance with the above 

procedure and the Bid amount adjusted with the concurrence of the Bidder in the following manner. 

 

(a) If the Bid price increases as a result of these corrections, the amount as stated in the bid will 

be the “bid Price” and the increase will be treated as rebate; 

 

(b) If the Bid price decreases as a result of the corrections, the decreased amount will be treated 

as “bid price”. 

 

Such adjusted bid price shall be considered as binding upon the Bidder. If the Bidder does not accept 

the corrected amount the Bid will be rejected, and the Bid security may be forfeited in accordance 

with Sub-Clause 16.6 (b). 

 

28. Deleted.  

 

29. Evaluation and Comparison of Financial Bids. 

 

29.1 The Employer will evaluate and compare only the Bids determined to be substantially responsive in 

accordance with Sub-Clause 26.2. 

 

29.2 In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid price by 

adjusting the Bid price as follows: 

 

(a) Making any correction for errors pursuant to Clause 27; or 

 

(b) Making an appropriate adjustment for any other acceptable variations, deviation; and 

 

(c) Making appropriate adjustments to reflect discounts or other price modifications offered in 

accordance with Sub-Clause 23.6. 

 

29.3.1 The Employer reserves the right to accept or reject any variation or deviation. Variations and 

deviations and other factors, which are in excess of requirements of the Bidding documents or 

otherwise result in unsolicited benefits for the Employer shall not be taken into account in Bid 

evaluation. 

 

29.4 The estimated effect of the price adjustment conditions under Clause 47 of the Conditions of 

Contract, during the period of implementation of the contract, will not be taken into account in Bid 

evaluation. 

 

29.5 If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s estimate of 

the cost of work to be performed under contract, the Employer may require the bidder to produce 

detailed price analysis for any or all items of the Bill of Quantities, to demonstrate the internal 

consistency of those prices with the construction methods and schedule proposed. After evaluation 

of the price analysis, the Employer may require that amount of the performance security set forth in 

Clause 34 be increased at the expense of the successful Bidder to a level sufficient to protect the 

Employer against financial loss in the event of default of the successful Bidder under the Contract. 

 

29.6 A bid which contains several items in the Bill of Quantities which are unrealistically priced low and 

which cannot be substantiated satisfactorily by the Bidder, may be rejected as non-responsive. 

 

30. Deleted. 

 



 

22 

F. AWARD OF CONTRACT. 

 

31. Award Criteria. 

 

31.1 Subject to Clause 32, the Employer will award the contract to the bidder whose Bid has been 

determined. 

 

(i) To be substantially responsive to the Bidding documents and who has offered the lowest 

evaluated Bid price; and 

 

(ii) To be within the available bid capacity adjusted to account for his bid price which is 

evaluated the lowest in any of the packages opened earlier than the one under consideration. 

 

In no case, the contract shall be awarded to any bidder whose available bid capacity is less than the 

evaluated bid price, even if the said bid is lowest evaluated bid. The contract will in such cases be 

awarded to the next lowest bidders at his evaluated bid price. 

 

32. Employer’s Right to Accept any Bid and to Reject any of all Bids. 

 

32.1.1 Notwithstanding Clause 31, the Employer reserves the right to accept or reject any Bid, and to 

cancel the Bidding process and reject all Bids, at any time prior to the award of Contract, without 

thereby  incurring any liability to the affected Bidder or Bidders or any obligation to inform the 

Affected Bidder or Bidders of the grounds for the Employer’s action. 

 

33. Notification of Award and Signing of Agreement. 

 

33.1 The Bidder whose Bid has been accepted will be notified of the award by the Employer prior to 

expiration of the Bid validity period by cable, telex or facsimile confirmed by registered letter. This 

letter (hereinafter and in the Conditions of Contract called the “Letter of Acceptance”) will state the 

sum that the Employer will pay the Contractor in consideration of the execution, completion and 

maintenance of the Works by the contractor as prescribed by the contract (hereinafter and in the 

contract called the “Contract Price”). 

 

33.2 The notification of award will constitute the formation of the Contract, subject only to the furnishing 

of a performance security in accordance with provision of Clause 34. 

 

33.3 The Agreement will incorporate all agreement between the Employer and the successful Bidder. (It 

will be signed by the Employer and sent to the successful Bidder, within 28 days following the 

notification of award along with the Letter of Acceptance. Within 21 days of receipt, the successful 

Bidder will sign the Agreement and deliver it to the Employer) The successful bidders will furnish 

performance security and sign the agreement within 2 (two) weeks following the notification of 

award (letter of acceptance). 

 

33.4 Upon the furnishing by the successful Bidder of the performance security, the Employer will 

promptly notify the other bidders that their Bids have been unsuccessful. 

 

34. Performance Security. 

 

34.1 Within (21 days of receipt) 2 weeks of issue of the Letter of Acceptance, the successful Bidder shall 

deliver to the Employer a performance security in any of the forms given below for an amount 

equivalent to 5% of the contract price plus additional security of unbalance bids in accordance with 

Clause 29.5 of ITB and Clause 52 of Conditions of Contract. 

 

 - A bank guarantee in the form given in section 8; or 

 

- certified Cheque/Bank Draft as indicated in Appendix. 
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34.2 If the performance security if provided by the successful bidder in the form of a bank Guarantee, it 

shall be issued either (a) at the bidders option, by a nationalized/schedule Indian Bank or (b) by a 

Foreign Bank located in India and acceptable to the Employer. 

 

34.3 Failure of the successful bidder to comply with the requirements of Sub-Clause 34.1 shall constitute 

sufficient grounds for cancellation of the award and forfeiture of the bid security. 

 

35. Advance payment and security. 

 

35.1 The Employer   will provide an advance payment on the contract price as stipulated in the conditions 

of contract, subject to maximum amount, as stated in the contract data. 

 

36. Dispute Review Expert. 

 

36.1 The Employer proposes that name of the proposed Dispute Review Expert as indicated in Appendix 

be appointed as Dispute Review Expert under the Contract, at a daily fee as indicated in Appendix 

plus reimbursable expenses. If the Bidder disagrees with this proposal, the Bidder should so state in 

the Bid. If the Letter of Acceptance, the Employer has not agreed on the appointment of the Dispute 

Review Expert, the dispute review expert shall be appointed by the council of Indian Roads 

Congress at the request of either party. 

 

37. Corrupt or Fraudulent Practices. 

 

37.1 The Employer will reject a proposal for award if it determines that the bidder recommended for 

award has engaged in corrupt or fraudulent practices in competing for the contract in question will 

declare the form in eligible, either indefinitely or for a stated period of time, to be awarded a 

contract with National Highway Authority of India/State P.W.D. and any other agencies, if at any 

time determines that the firm has engaged in corrupt or fraudulent practices in competing for the 

contractor, or in execution. 

 

37.2 Further more; Bidder shall be aware of the provision stated in Sub-Clause 23.2 and Sub-Clause 59.2 

of the Conditions of Contract. 
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APPENDIX TO ITB 

Clause Reference with Respect to Section-I. 

 

1. The Employer is Chief Engineer, PWD, Buildings.    [Cl. 1.1] 

 

2.  The last five years 

 2013-2014 

 2014-2015 

2015-2016 

 2016-2017 

 2017-2018 

 

3.  This annual financial turn over amount is `9,05,00,000.00  [Cl.4.5A (a)] 

 (Rupees nine crore five lakh) only 

 

4. Similar work may be as below:- 

 For 3 (three) similar work should have executed each value not less than `603.00 lakh or 2 (two) 

similar work should have executed each value not less than`905.00 lakh or 1 (one) similar work 

should have executed not less than `1207.00 lakh    [Cl.4.5 A (b)] 
 

7.  Liquid assets and/ or availability of credit facilities is `150.00 lakh  [Cl. 4.5.B (c)] 

 

8. Price level of the financial year 2017     [Cl. 4.7] 

 

9.       The pre-bid meeting will be held at 12:00 hrs on 10.07.2018.  [Cl. 9.2.] 

 

10.  Bid will be opened at 13:00 hrs on 19.07.2018. 

 

11. Address of the Employer: Chief Engineer (Buildings), PWD  [Cl. 4.5 (a)] 

     Tuikhuahtlang :Aizawl     

12. Identification         [Cl.19.2(b)] 

 

- Bid for: Construction of District Court Bilding at Siaha, Mizoram    
   

 -    NIT No. : 2/CE-BLD/2018-2019 of 03.07.2018  

,      

 -     Do not open before 13:00 hrs on 19.07.2018     (time and date) 

 

13.      The bid should be submitted latest 12:00 hrs on 19.07.2018 (date and time) [Cl.20.1 (a)] 

            

14.       The Bid will be opened at Office of Chief Engineer (Buildings), PWD 

(place) on 13:00 hrs on 19.07.2018 (time and date) [Cl.23.1] 

  

15.  The Bank Draft in favour of Chief Engineer (Buildings), PWD   

Payable at Aizawl        [Cl.16] 

  

Other acceptable forms of Earnest Money pledged in favour of :  

Chief Engineer (Buildings), PWD are  
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 1). Banker’s Cheque of a Scheduled Bank 

 2). Demand Draft of a Scheduled Bank 

 3)  Call Deposit of a Scheduled Bank 

 4)  Bank Guarantee accepted by Govt. of Mizoram 

 

16. The name of Dispute Review Expert is to be intimated. [Cl.36.1] 

   

17. Escalation factors (for the cost of works executed and financial 

 figure to a common base value for works completed)  

 

 

 Year before    Multiply factor 

 

  One     1.1 

  Two     1.21 

  Three     1.33 

  Four     1.46 

  Five     1.61 
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Annexure – I (A) 

List of Key Plant & Equipment to be deployed on Contract Work 
 

[Reference Cl. 4.5B(a)]  

 

 

Sl. 

No. 

Type of Equipment 

Maximum age  

on the date of 

opening of bids 

 (in years) 

Minimum 

Requirement 

(in Nos.) 

Minimum Capacity 

A MACHINERIES & EQUIPMENT FOR BRIDGE WORK 

1 Water Pump 5 2 4-stroke, 15-20HP, 

2 Equipment for hoisting & lifting  5 1  

3 Generator 5 4 100 KVA 

4 Excavator 7 1  

5 Concrete Pump 7 2  

6 Concrete Mixer 7 2  

7 Concrete Vibrator (electrical) 5 4  

8 Needle Vibrator 5 4  

9 Bar Cutting Machine 5 2  

10 Bar Bending Machine 5 2  

11 Drilling Machine 4 4  

12 Welding Machine 5 2  

13 Concrete Testing Machine 3 1  

14 Concrete Mould 3 12   

15 Steel Shuttering  500sqm  

16 Steel Scaffolding  1000  

17 Tipper 5 3  

18 Pick up 5 1  

19 Air Compressor 5 1  

20 De-watering Pump 3 2  
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Annexure-I (B) 

FOR FIELD TESTING LABORATORY 

 Name of the Equipment     Quantity 

1. Set of IS-sieves  3 sets 

2. Core Cutter  2 sets 

3. Oven  1 no 

4. Balance 20 Kg capacity  1 no 

5. Digital Balance 5 Kg capacity  1 no 

6. Aluminium/Steel container  8 nos 

7. Slump cone with tamping rod  2 nos. 

8. Concrete mould 150mmx150mmx150mm 12 nos 

9. Graduated Bucket/Plastic Container 10 lits 3 nos 

 

 
Note:  (a)  The bidder must produce the following documentary evidence in support of his 

 owning the above equipment. 

 (b)  For equipments following documentary evidences should be enclosed 

  (i) In case of ownership : Registration documents 

  (ii) In case of proposed hire : M.O.U with the leasers in the prescribed form  

 enclosed. 

 (c) In case to be procured with mobilization advance : Name of manufacturer with 

 address from whom proposed to purchase; details of equipment proposed to be 

 purchased; approximate cost of equipment and tentative delivery schedule 
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Annexure-II 
 

List of Key Personnel to be deployed on Contract Work 
 

[Reference Cl. 4.5B(b)] 

 

 

Sl. 

No. 
Key Personnel Minimum Qualification 

Minimum 

Requirement 

1. 
 

Project Manager 
 

B.E. Civil + 7 Years Exp. 1 No. 

2 
 

Site Engineer(s) 
 

1.B.E. Civil + 5 Years Exp. 

2.Dipl. Electrical + 5 Years Exp. 

1 No. 

1 No. 

3 

 

Quality Control 

Engineer 
 
 

B.E. Civil + 3Years Exp. Or 

Dipl. Civil + 5 Years Exp. 
1 No 

4 

 

Lab. Technician 

 

B.E. Civil + 2Years Exp. Or 

Dip. Civil + 3 Years Exp. 
1 No. 

5. Lab. Assistant Dip. Civil + 2 Years Exp 1 No 
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SECTION – 2 

 

QUALIFICATION INFORMATION 
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The information to be filled in by the Bidder in the following pages will be used for purposes of post 

qualification as provided for in Clause 4 of the Instructions to Bidders. This information will not be 

incorporated in the Contract. 

 

1. For Individual Bidders 

 

1.1 Constitution or legal status of Bidder 

[Attach copy] 

 

Place of registration/incorporation       ________________________________ 

 

Principal place of business:  ________________________________ 

 

Power of attorney of signatory of Bid 

[Attach] 

 
1.2 Total value of Civil Engineering construction   

Work performed in the last five years*    

 (Rs. in Lakhs)      2013-14 

       2014-15  

       2015-16 

       2016-17 

       2017-18 

 

1.3.1 Work performed as prime contractor, work performed in the past as a nominated sub-

contractor will also be considered provided the sub-contract involved execution of all the main items of 

work described in the bid document, provided further that all other qualification criteria are satisfied (in the 

same name) of works of a similar nature over the last five years. ** 
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*Attach certificates (s) from the Engineer(s)-in Charge 

 

**Immediately proceeding the financial year in which bids are received. 

 

β Attach certificate from Chartered Accountant. 

 

1.3.2 Quantities of work executed as prime contractor, work performed in the past as a nominated sub-

contractor will also be considered provided the sub-contract involved execution of all main items of 

work described in the bid document, provided further that all other qualification criteria are satisfied 

(in the same name and style) in the five years.** 
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1.3 Information on Bid Capacity (works for which bids have been submitted and works which are yet to be 

completed) as on the date of this bid. 

 

(A) Existing commitments and on-going works: 

 
Description 

Of works 

Place & 

State 

Contract 

No. & 

Date. 

Name & 

Address 

Of 

Employer 

Value of 

Contract 

 

Stipulated 

Period of 

Completion 

Value of 

Works* 

Remaining 

To be 

completed 

 

Anticipated 

Date of 

Completion 

1 2 3 4 5 6 7 8 

 

 

 

 

 

 

 

 

 

 

 

       

  

       Total = 

 

*Attach certificate(s) from the Engineer (s)-in-charge. 

 

@ The item of work for which data is requested should tally with that specified in 

ITB clause 4.5 A (c). 

 

**Immediately proceeding the financial year in which bids are received. 

 

 

(B) Works for which bids already submitted: 

 

Description 

Of Works 

Place & 

State 

Name & 

Address of 

Employer 

Estimated 

value of 

work 

 

Stipulated 

period of 

Completion 

Date when 

Decision is 

Expected 

Remarks, 

If any 

1 2 3 4 5 6 7 
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1.5 Availability of key items of contractor’s Equipment essential for carrying out the works [Ref. Clause 4.5 

(B) (a)]. The Bidder should list all the information requested below. Refer also to Sub Clause 4.3 (d) of 

the Instructions to Bidders. 

 

Item of 

Equipment 

Requirement 

 

Availability proposals Remarks 

(From whom 

to be 

purchased) 
No. Capacity *Owned/Leased 

/to be procured 

Nos. 

Capacity 

Age/ 

Condition 

       

       

       

       

       

       

       

       

       

       

       

       

       

 

*Attach documentary evidence for possession of plant and machinery in form of Engineer (s)-in-charge’s 

certificate(s)/lease agreement/company’s invoice etc as may be applicable. 

 

 

1.6 Qualifications and experience of key personnel required for administration and execution of the 

Contract [Ref. Clauses 4.5 (B) (b)]. Attach biographical data. Refer also to Sub Clause 4.3 (e) of 

instructions to Bidders and Sub Clause 9.1 of the Conditions of Contract. 

 

Position Name Qualification Year of 

Experience 

(General) 

Years of 

experience in the 

proposed position 

Project Manager 
    

Site Engineer 
    

 

Quality Control 

Engineer 
 
 

    

 

Lab.Technician 

 

    

Lab. Assistant 
    

 

 

1.7 Deleted 

 

1.8 Financial reports for the last five years: balance sheets, profit and loss statements, auditors’ reports etc. 

List them below and attach copies. 

 

1.9 Evidence of access to financial resources to meet the qualification requirements: cash in hand, lines of 

credit, etc. List them below and attach copies of support documents. 
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1.10Name, Address, and Telephone, telex, and fax numbers of the Bidders’ bankers who may provide 

references if contacted by the Employer. 

 

1.11 Information on litigation history in which the Bidder is involved. 

 

Other Party (ies) Employer Cause of Dispute Amount involved Remarks showing 

present status 

 

 

 

 

 

 

 

 

    

 

 

1.12 Statement of compliance under the requirements of Sub Clause 3.2 of the instructions to Bidders 

(name of Consultant engaged for project preparation is ……………………) 

__________________________________________________________________________ 

 _________________________________________________________________________ 

 

1.13 Proposed work method and schedule. The Bidder should attach descriptions, drawings and charts as 

necessary to comply with the requirements of the Bidding documents. [Refer ITB Clause 4.1 & 4.3 

(1)] 

 

1.14 Programme. 

 

1.15 Quality Assurance Programme. 

 

2. Deleted 

 

3. Additional Requirements 

 

3.1 Bidders should provide any additional information required to fulfill the requirements of Clause 4 of 

the Instructions to the Bidders, if applicable 

 

(i) Legal document in the form of Affidavit 

 

(ii) Undertaking 

 

(iii) Authority to seek reference from the bidders’ bankers 
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR 
AVAILABILITY OF CREDIT FACILITIES 

 

(CLAUSE 4.2 (i) OF ITB) 

 

BANK CERTIFICATE 
 

 

 

 

This is to certify that M/s.___________________________________________________ is a reputed 

Company with a good financial standing. 

 

It the contract for the work, namely ______________________________________________ is awarded to 

the above firm, we shall be able to provide overdraft/ credit facilities to the extent of Rs. _______________ 

to meet their working capital requirements for executing the above contract during the contract period. 

 

 

 

 

   ________________ 

 (Signature) 

 Name of Bank 

 Senior Bank Manager  

 Address of the Bank 
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AFFIDAVIT. 
 

 

 

1. I, the undersigned, do hereby certify that all the statements/information furnished in the bid 

document for the work of _____________________________ (name of work) are true and correct 

to the best of my knowledge. 

 

2. The undersigned (or the undersigned on behalf of the Firm/Company) also hereby certifies that 

neither I/our Firm/Company have abandoned any work on National Highway  in India nor any 

contract awarded to us for such works have been rescinded, during last five years prior to the date of 

this bid. 

 

3. The undersigned hereby authorize(s) and requests) any bank, person, firm or corporation to furnish 

pertinent information deemed necessary and requested by the Department to verify the 

statements/information or regarding my (our) competence and general reputation. 

 

4. The undersigned understand and agrees that further qualifying information may be requested, and 

agrees to furnish any such information at the request of the Department/project implementing 

agency. 

 

 

 

 

 

 

 

 

 

 

                         

____________________________________________ 

(Signature of the Bidder with proper title and full address) 

 

________________ 

Date 
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UNDERTAKING 
 

 

 

I, The undersigned do hereby undertake that our firm M/s.__________________________________ 

__________________________________ would invest a minimum cash up to 25% of the value of the work 

during implementation of the Contract and provide the service and facilities as per clause 9 & 10 of the 

Additional Special Conditions. 

 

 

 

 

 

 

_____________________________________ 

(Signed by an Authorised Officer of the Firm) 

 

 

 

 

 

 

 

______________________ 

Title of Officer 

 

 

 

 

 

______________________ 

Name of Firm 

 

 

 

 

 

 

______________________ 

Date  
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UNDERTAKING FOR BID VALIDITY. 

 

 

 

Bid for the work:-  

 

 

 

 

 

An undertaking is hereby given that the bid submitted by me /us shall remain valid for a period not 

less than 90 days after the deadline date for submission specified in Clause-20. 

 

 

 

 

Date:-        Signature of the bidder 

                                Name in full(in block capital letters) 

                        Address- 

 

 

Place:-  
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ACCEPTANCE/NON ACCEPTANCE OF DISPUTE REVIEW EXPERT PROPOSED IN CLAUSE 36.1 

 

 

 

 

 

I/We accept appointment of Sri………………………………………as the Dispute Review Expert. 

 

      (OR) 

 

I/We do not accept appointment of Sri………………………………………as the Dispute Review Expert 

and propose instead that Sri……………………………………to be appointed as the Dispute Review 

Expert. 

 

 

 

 

 

 

Date:-        Signature of the bidder 

                                 Name in full(in block capital letters) 

                                                   Address- 

 

 

Place:-  
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AUTHORITY. 

 

 

 

 

Employer (therein after called the Chief Engineer, PWD, Buildings, Mizoram, Aizawl) is hereby authorized 

to seek reference from my Banker, as and when required. 

 

 

 

 

 

 

 

 

Date:-        Signature of the bidder 

                               Name in full(in block capital letters) 

                                                       Address- 

Place:-  

 

 

 

 

Name & address of the Banker 

with contact Telephone No./FAX No. 
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CONDITIONS OF CONTRACT. 

 

A. GENERAL 

 

1. Definitions 

 

1.1 Terms, which are defined in the Contract Data, are not also defined in the Conditions of Contract but 

keep their defined meanings. Capital initials are used to identify defined terms. 

 

The Adjudicator (synonymous with Dispute Review Expert) is the person appointed jointly by the 

Employer and the Contractor to resolve disputes in first instance, as provided for in Clauses 24 and 

25. The name of the Adjudicator is defined in the Contract Data. 

 

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 

 

Compensation Events are those defined in Clause 44 hereunder. 

 

The Completion Date is the date of completion of the works as certified by the Engineer in 

accordance with Sub-Clause 55.1. 

 

The Contract is the contract between the Employer and the Contractor to execute, complete and 

maintain the Works. It consists of the documents listed in Clause 2.3 below. 

 

The Contract Data defines the documents and other information, which comprise the Contract. 

 

The Contractor is a person or corporate body whose Bid to carry out the Works has been accepted 

by the Employer. 

 

The Contractor’s Bid is the completed bidding document submitted by the contractor to the 

Employer and includes Technical and Financial Bids. 

 

The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in 

accordance with the provisions of the Contract. 

 

Days are calendar days; Months are Calendar months. 

 

A Defect is any part of the Works not completed in accordance with the Contract. 

 

The Defects Liability Period is the period named in the Contract Data and calculated from the 

Completion Date. 

 

The Employer is the party who will employ the Contractor to carry out the Works. 

 

The Engineer is the person names in the Contract Data (or any other competent person appointed 

and notified to the Contractor to act in replacement of the Engineer) who is responsible for 

supervising the Contractor, administering the contract, certifying payments due to the Contractor, 

issuing and valuing Variation to the Contract, awarding extensions of time, and valuing 

Compensation Events. 
 

Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site to construct 

the Works. 
 
The Initial Contract Price is the Contract price listed in the Employer’s Letter of Acceptance. 
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The Intended Completion Date is the date on which it is intended that the Contractor shall 

complete the Works. The Intended Completion Date is specified in the Contract Data.  

 

The Intended Completion Date may be revised only by the Engineer by issuing and extension of 

time. 

 

Materials are all supplies, including consumables, used by the contractor for incorporation in the 

Works. 

 

Plant is any integral part of the works, which is to have a mechanical, Electrical, Electronic or 

Chemical or Biological function. 

 

The Site is the area defined as such in the Contract Data. 

 

Site Investigation Reports are those, which were included in the bidding documents and are factual 

interpretative reports about the surface and sub-surface conditions at the site. 

 

Specification means the specifications of the works included in the contract and any modification or 

addition made or approved by the Engineer. 

 

The Start Date is given in the Contract data. It is the date when the contractor shall commence 

execution of the works. It does not necessarily coincide with any of the Site Possession Dates. 

 

A Sub-Contractor is a person or corporate body who has a contract with the Contractor to carry out 

a part work in the contract, which includes work on the site. 

 

Temporary works are works designed, constructed, installed, and removed by the Contractor, 

which are needed for construction or installation of the works. 

 

A Variation is an instruction given by the Engineer, which varies the works. 

 

The Works are what the contract requires the contractor to construct, install, and turn over to the 

Employer, as defined in the contract data. 

 

2. Interpretation. 

 

2.1 In interpreting these conditions of contract, singular also means plurals, male also means female or 

neuter, and the other way around. Headings have no significance. Words have their normal meaning 

under the language of the contract unless specially defined. The Engineer will provide instructions 

clarifying queries about the conditions of the contract. 

 

2.2 If sectional completion is specified in the Contract Data, references in the conditions of contract to 

the works, the completion date, and the intended completion date apply to any section of the works 

(other than references to the completion date and intended completion date for the whole of the 

works). 

 

2.3 The documents forming the Contract shall be interpreted in the following order of priority: 

 (1) Agreement 

 (2) Letter of Acceptance, notice to proceed with the works 

 (3) Contractor’s Bid 
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(4) Contract Data 
 

(5) Condition of Contract including Special Conditions of Contract 
 

(6) Specifications 
 

(7) Bill of Quantities and 
 

(8) Any other document listed in the Contract Data as forming part of the Contract 
 

(9) Drawing. 

 

3.          Languages and Law. 

 

3.1 The language of the Contract and the law governing the Contract are stated in the Contract Data. 

 

4. Engineer’s Decisions. 

 

4.1 Except where otherwise specifically stated, the Engineer will decide contractual matters between the 

Employer and the Contractor in role representing the Employer. 

 

5. Delegation. 

 

5.1 The Engineer may delegate any of his duties and responsibilities to other people except to the 

Adjudicator after notifying the Contract and may cancel any delegation after notifying the contractor. 

 

6. Communications. 

 

6.1 Communications between parties which are referred to in the conditions are effective only when in 

writing. A notice shall be effective only when it is delivered (in terms of Indian Contract Act). 

 

7. Sub-Contracting. 

 

7.1 Sub contracting is not permitted. 

 

8. Other Contractors. 

 

8.1 The Contractor shall co-operate and share the site with other contractors, public authorities, utilities 

and the Employer between the dates given in the schedule of other contractors. The Contractor shall 

as referred to in the contract data, also provide facilities and services for them as described in the 

schedule. The Employer may modify the schedule of other contractors and shall notify the contractor 

of any such modification. 

 

9. Personnel. 

 

9.1.1 The Contractor shall employ the Key Personnel named in the Schedule of Key Personnel as referred 

to in the Contract Data to carry out the function stated in the schedule or other personnel approved 

by the Engineer. The Engineer will approve any proposed replacement of Key Personnel only if their 

Qualifications, Abilities and Relevant Experience are substantially equal to or better than those of the 

personnel listed in the schedule. 
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9.2 If the Engineer ask the Contractor to remove a person who is a member of the contractor’s staff or 

his work force stating the reasons the contractor shall ensure that the person leaves the site within 7 

days and has no further connection with work in the contract. 

 

10. Employer’s and Contractor’s Risks. 

 

10.1 The Employer carries the risks which this contract states are Employer’s risks and the Contractor 

carries the risks which this contract states are contractor’s risks. 

 

11. Employer’s Risks. 

 

11.1 The Employer is responsible for the excepted risks which are (a) in so far as they directly affect the 

execution of the works in India, the risks of War, hostilities, invasion, act of foreign enemies, 

rebellion, revolution, insurrection or military or usurped power, civil war, riot commotion or disorder 

(unless restricted to the contractor’s employees) and contamination from any nuclear fuel or nuclear 

waste or radioactive toxic explosive or (b) a cause due solely to the design of the works, other than 

the contractor’s design. 

 

12. Contractor’s Risks 

 

12.1 All risks of loss of or damage to physical property and of personnel injury and death which arise 

during and in consequence of the performance of the contract other than the expected risks are the 

responsibility of the contractor. 

 

13. Insurance  

 

13.1 The Contractor shall provide in the joint names of the Employer and the Contractor, insurance 

covered from the Start Date to the end of the Defects Liability Period in the amounts and deductibles 

stated in contract data for the following events which are due to the contractor’s risks: 

 

(a) Loss of or damage to the Works, Plant and Materials; 
 

(b) Loss of or damage to Equipment; 
 

(c) Loss of or damage of property (except the Works, Plant, Materials and Equipment) in 

connection with the Contract; and 
 

(d) Personal injury or death. 

 

13.2  Policies and certificates for insurance shall be delivered by the Contractor to the Engineer for the 

Engineer’s approval before the Start Date. All such insurance shall provide for compensation to be 

payable in the types and proportions of currencies required to rectify the loss or damage incurred. 

 

13.3 If the Contractor does not provide any of the policies and certificates required, the Employer may 

effect the insurance which the Contractor should have provide and recover the premiums the 

Employer has paid from payments otherwise due to the Contractor or, if no payment is due, the 

payment of the premiums shall be a debt due. 

 

13.4 Alterations to the terms of an insurance shall not be made without the approval of the Engineer. 

 

13.5 Both parties shall comply with any conditions of the insurance policies. 
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14. Site Investigation Reports 

 

14.1 The Contractor, in preparing the Bid, shall rely on any site Investigation Reports referred to in the 

Contract Data, supplemented by any information available to the Bidder. 

 

15. Queries about the Contract Data 

 

15.1 The Engineer will clarify queries on the Contract Data. 

 

16. Contractor to Construct the Works 

 

16.1 The Contractor shall construct and install the Works in accordance with the Specification and 

Drawings. 

 

17. The Works to be completed by the Intended Completion Date. 

 

17.1 The Contractor may commence execution of the Works on the Start Date and shall carry out the 

Works in accordance with the programme submitted by the Contractor, as updated with the approval 

of the Engineer, and complete them by the Intended Completion Date. 

 

18. Approval by the Engineer 

 

18.1 The Contractor shall comply with the Specifications and Drawings. 

 

18.2 The Contractor shall be responsible for design of temporary works. 

 

1.3 All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are 

subject to prior approval by the Engineer before their use. 

 

1.4 All electrical related works shall be approved and duly countersigned by the Executive Engineer, 

PWD, Electrical Division, Aizawl before any payment is made to the contractor for the electrical 

works. 

 

19. Safety  

 

19.1 The Contractor shall be responsible for the safety of all activities on the site. 

 

20. Discoveries 

 

20.1 Anything of historical or other interest or of significant value unexpectedly discovered on the Site is 

the property of the Employer. The Contractor is to notify the Engineer of such discoveries and carry 

out the Engineer’s instructions for dealing with them. 

 

21. Possession of the Site 

 

21.1 The Employer shall give possession of all parts of the Site to the Contractor. If the possession of a 

part is not given by the date stated in the Contract Data the Employer is deemed to have delayed the 

start of the relevant activities and this will be Compensation Event. 
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22. Access to the Site 

 

22.1 The Contractor shall allow the Engineer and any person authorized by the Engineer access to the 

Site, to any place where work in connection with the Contract is being carried out or is intended to  

be carried out and to any place where materials or plant are being 

manufactured/fabricated/assembled for the works. 

 

23. Instructions  

 

23.1 The Contractor shall carry out all instructions of the Engineer pertaining to works, which comply 

with the applicable laws where the Site is located. 

 

23.2 The Contractor shall permit the Employer to inspect the Contractor’s accounts and records relating to 

the performance of the Contractor and to have them audited by auditors appointed by the Employer, 

if so required by the Employer. 

 

24. Disputes 

 

24.1 If the Contractor believes that a decision taken by the Engineer was either outside the authority given 

to the Engineer by the Contract or that the decision was wrongly taken, the decision shall be referred 

to the Dispute Review Expert within 14 days of the notification of the Engineer’s decision. 

 

25. Procedure for Disputes 

 

25.1 The Dispute Review Expert (Board)* shall give a decision in writing within 28 days of receipt of a 

notification of a dispute. 

 

25.2 The Dispute Review Expert (Board)* shall be paid daily at the rate specified in the Contract Data 

together with reimbursement expenses of the types specified in the Contract Data and the cost shall 

be divided equally between the Employer and the Contractor, whatever decision is reached by the 

Dispute Review Expert. Either party may give notice to the other to refer a decision of the Dispute 

Review Expert to an Arbitrator within 28 days of the Dispute Review expert’s written decision. If 

neither party refers the dispute to arbitration within the next 28 days, the Dispute Review Expert’s 

decision will be final and binding. 

______________________________________________________________________________ 

 

*Dispute Review Expert to be provided for works costing up to Rs. 50 Crores. Dispute Review 

Board of three members (one from Employer, one from Contractor and one to be nominated by IRC 

Council and agree by the representative members of Employer and Contractor) for works costing 

more than Rs. 50 Crores. 

 

25.3 The arbitration shall be conducted in accordance with the arbitration procedure started in the Special 

Conditions of Contract. 

 

26. Replacement of Dispute Review Expert. 

 

Should the Dispute Review Expert resign or die, or should the Employer and the Contractor agree 

that the Dispute Review Expert is not fulfilling his functions in accordance with the provisions of the 

Contract, a new Dispute Review Expert will be jointly appointed by the Employer and the 

Contractor. In case of disagreement between the Employer and the Contractor, within 30 days, the 

Dispute Review Expert shall be designated by the Appointing Authority indicated in the Contract 

Data at the request of either party, within 14 days of receipt of such reques 
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B. TIME CONTROL 

27. Programme. 

 

27.1 Within the time stated in the Contract Data the Contractor shall submit to the Engineer for approval a 

Programme showing the general methods, arrangements, order, and timing for all the activities in the 

works along with monthly cash flow forecast. 

 

27.2 An update of the Programme shall be a programme showing the actual progress achieved on each 

activity and the effect of the progress achieved on the timing of the remaining work including any 

changes to the sequence of the activities. 

 

27.3 The Contractor shall submit to the Engineer, for approval, an updated Programme at intervals no 

longer than the period stated in the Contract Data. If the Contractor does not submit an updated 

Programme within this period, the Engineer may withhold the amount stated in the Contract Data 

from the next payment certificate and continue to withhold this amount until the next payment after 

the date on which the overdue Programme has been submitted. 

 

27.4 The Engineer’s approval of the Programme shall not alter the Contractor’s obligations. The 

Contractor may revise the Programme and submit it to the Engineer again at any time. A revised 

programme is to show the effect of variations and compensation events. 

 

28. Extension of the Intended Completion Date 

 

28.1 The Engineer shall extend the Intended Completion Date if a Compensation Event occurs or a 

Variation is issued which makes it impossible for completion to be achieved by the Intended 

Completion Date without the Contractor taking steps to accelerate the remaining work and which 

would cause the Contractor to incur additional cost. 

 

28.2 The Engineer shall decide whether and by how much to extend the Intended Completion Date within 

35 days of the Contractor asking the Engineer for a decision upon the effect of a Compensation 

Event or variation and submitting full supporting information. If the Contractor has failed to give 

early warning of a delay or has failed to cooperate in dealing with a delay, the delay by this failure 

shall not be considered in assessing the new Intended Completion Date. 

 

28.3 The Engineer shall within 14 days of receiving full justification from the contractor for extension of 

Intended Completion Date refer to the Employer his decision. The Employer shall in not more than 

21 days communicate to the Engineer the acceptance or otherwise of the Engineer’s decision. If the 

Employer fails to give his acceptance, the Engineer shall not grant the extension and the contractor 

may refer the matter to the Dispute Review under Clause 24.1. 

 

29. Deleted 

 

30. Delays ordered by the Engineer 

 

30.1 The Engineer may instruct the Contractor to delay or progress of any activity within the  

Works. 
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31. Management Meeting 

 

31.1 Either the Engineer or the Contractor may require the other to attend a management meeting. The 

business of a management meeting shall be to review the plans for remaining work and to deal with 

matters raised in accordance with the early warning procedure. 

 

31.2 The Engineer shall record the business of management meetings and is to provide copies of his 

record to those attending the meeting and to the Employer. The responsibility of the parties for 

actions to be taken is to be decided by the Engineer either at the Management meeting or after the 

management meeting and stated in writing to all who attended the meeting. 

 

32. Early Warning 

 

32.1 The Contractor is to warn the Engineer at the earliest opportunity of specific likely future events or 

circumstances that may adversely affect the quality of the work increase the Contract Price or delay 

the execution of works. The Engineer may require the Contractor to provide an estimate of the 

expected effect of the future event or circumstance on the Contract Price and Completion Date. The 

estimate is to be provided by the Contractor as soon as reasonably possible. 

 

32.2 The Contractor shall cooperate with the Engineer in making and considering proposals for how the 

effect of such an event or circumstance can be avoided or reduced by anyone involved in the work 

and in carrying out any resulting instruction of the Engineer. 

 

 

C. QUALITY CONTROL 

 

33. Identifying Defects 

33.1 The Engineer shall checked the Contractor’s work and notify the Contractor of any defects that are 

found. Such checking shall not affect the Contractor’s responsibilities. The Engineer may instruct the 

Contractor to search for a Defect to uncover and test any work that the Engineer considers may have 

a Defect. 

 

34. Tests 

 

34.1 If the Engineer instructs the Contractor to carry out a test not specified in the Specification to check 

whether any work has a Defect and the test shows that it does, the Contractor shall pay for the test 

and any samples. If there is no Defect the test shall be a Compensation Event. 

 

35. Correction of Defects 

 

35.1 The Engineer shall give notice to the Contractor of any Defects before the end of the Defects 

Liability Period, which begins at Completion and is defined in the Contract Data. The Defects 

Liability Period shall be extended for as long as Defects remain to be corrected. 

 

35.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the 

length of time specified by the Engineer’s notice. 

 

36. Uncorrected Defects 

 

36.1 If the Contractor has not corrected a Defect within the time specified in the Engineer’s notice, the 

Engineer will assess the cost of having the Defect corrected, and the Contractor will pay this amount. 
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D. COST CONTROL 

 

37. Bill of Quantities 

 

37.1 The Bill of Quantities shall contain items for the construction, installations, testing, and 

commissioning work to be done by the Contractor. 

 

37.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the quantity 

of the work done at the rate in the Bill of Quantities for each item. 

 

38. Changes in the Quantities 

 

38.1 If the final quantity of the work done differs from the quantity in the Bill of Quantities for the 

particular item by more than 25 per cent provided the change exceeds 1% of initial Contract Price, 

the Engineer shall adjust the rate to allow for the change, duly considering. 
 

(a) Justification for rate adjustment as furnished by the contractor. 
 

(b) Economies resulting from increase in quantities by way of reduces plant, equipment, and 

overhead costs, 
 

(c) Entitlement of the contractor to compensation events where such events are caused by any 

additional work. 
 

38.2 The Engineer shall not adjust rates from changes in quantities if thereby the Initial Contract Price is 

exceeded by more than 5 percent, except with the Prior approval of the Employer. 

 

38.3 If requested by the Engineer, the Contractor shall provide the Engineer with a detailed cost 

breakdown of any rate in the Bill of Quantities. 

 

39. Variations 

 

39.1 All Variations shall be included in updated Programme produced by the Contractor. 

 

40. Payments of Variations 

 

40.1 The Contractor shall provide the Engineer with a quotation (with breakdown of unit rates) for 

carrying out the Variation when requested to do so by the Engineer. The Engineer shall assess the 

quotation, which shall be given with seven days or the request of within any longer period stated by 

the Engineer and before the Variations is ordered. 

 

40.2 If the work in the Variations corresponds with an item description in the Bill of Quantities and if, in 

the opinion of the Engineer, the quantity of work above the limit stated in Sub-Clause 38.1 or the 

timing of its execution do not cause the cost per unit of quantity to change, the rate in the Bill of 

Quantities shall be used to calculate the value of the Variation. If the cost per unit of quantity 

changes, or if the nature or timing of the work in the Variation does not correspond with items in the 

Bill of Quantities, the quotation by the Contractor shall be in the form of new rates for the relevant 

items of work. 

 

40.3 If the Contractor’s quotation is unreasonable, the Engineer may order the Variations and make a 

change to the Contract Price which shall be based on Engineer’s own forecast of the effects of the 

Variation on the Contract’s costs. 
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40.4 If the Engineer decides that the urgency of varying the work would prevent a quotation being given 

and considered without delaying the work, no quotation shall be given and the Variation shall be 

treated as a Compensation Event. 

 

40.5 The Contractor shall not be entitled to additional payment for costs, which could have been avoided 

by giving early warning. 

 

41. Cash Flow Forecasts 
 

41.1 When the Programme is updated, the contractor is to provide the Engineer with an updated       cash 

flow forecast. 

 

42. Payment Certificates 
 

42.1 The contractor shall submit to the Engineer monthly statements of the estimated value of the work 

completed less the cumulative amount certified previously. 
 

42.2 The Engineer shall check the Contractor’s monthly statement within 14 days and certify the amount 

to be paid to the Contractor after taking into account any credit or debit for the month in question in 

respect of materials for the work in the relevant amounts and under conditions set forth in Sub-

Clause 51(3) of the Contract Data (Secured Advance). 
 

42.3 The value of work executed shall be determined by the Engineer. 
 

42.4 The value of work executed shall comprise the value of the quantities of the items in the Bill of 

Quantities Completed. 
 

42.5 The value of work executed shall include the valuation of Variations and Compensation Events. 
 

42.6 The Engineer may exclude any item certified in a previous certificate or reduce the proportion of any 

item previously certified in any certificate in the light of later information. 

 

42.7 All electrical related works shall be approved and duly countersigned by the Executive Engineer, 

PWD, Electrical Division, Aizawl before any payment is made to the contractor for the electrical 

works 

 

 

43. Payments 
 

43.1 Payments shall be adjusted for deductions for advance payments, retention, other recoveries in terms 

of the contract and taxes at source, as applicable under the law. The Employer shall pay the 

Contractor the amounts certified by the Engineer within 28 days of the date of each certificate. If the 

Employer makes a late payment, the Contractor shall be paid interest on the late payment in the next 

payment. Interest shall be calculated from the date by which the payment should have been made up 

to the date when the late payment is made at 12% per annum. 
 
43.2 If an amount certified is increased in a later certificate as a result of an award by the Adjudicator or 

an Arbitrator, the Contractor shall be paid interest upon the delayed payments as set out in this 

clause. Interest shall be calculated from the date upon which the increased amount would have been 

certified in the absence of dispute. 
 
43.3 Items of the Works for which no rate or price has been entered in will not be paid for by the 

Employer and shall be deemed covered by other rates and prices in the Contract. 

 

44. Compensation Events 
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44.1 The following are Compensation Events unless they are caused by the Contractor. 

 

(a) The Employer does not give access to a part of the Site by the Site Possession Date stated in 

the Contract Data. 
 

(b) The Employer modifies the schedule of other contractors in a way which affects the work of 

the Contractor under the Contract. 
 

(c) The Engineer orders a delay or does not issue drawings, specifications or instructions 

required for execution of works on time. 
 

(d) The Engineer instructs the Contractor to uncover or to carry out additional tests upon work 

which is then found to have no Defects.  

 

(e) The Engineer does not approve of a subcontract to be let, within 15 days.  

 

(f)        Ground conditions are substantially more adverse than could reasonably have been assumed 

before issuance of Letter of Acceptance from the information issued to Bidders (including 

the Site Investigation Reports), from information available publicity and from a visual 

inspection of the site. 
 

(g) The Engineer gives as instruction for dealing with an unforeseen condition, caused 

by the Employer, or additional work required for safety or other reason.  
 

(h) Other contractors, public authorities, utilities or the Employer does not work within the dates 

and other constraints stated in the Contract, and they cause delay or extra cost to the 

Contractor.  
 

(i) The advance payment is delayed, beyond 56 days after receipt of application and bank 

guarantee. 
 

(j) The effect on the contractor of any of the Employer’s Risks.  
 

(k) The Engineer unreasonably delays issuing a Certificate of Completion. 

 

 (l) Other compensation Events listed in the Contract Data or mentioned in the Contract.  
 

44.2 If a compensation event would cause additional cost or would prevent the work being completed 

before the Intended Completion Date, the Contract Price shall be increased and/or the Intended 

Completion Date is extended. The Engineer shall decide whether and by how much the Contract 

Price shall be increased and whether and by how much the Intended Completion Date shall be 

extended. 

 

44.3 As soon as information demonstrating the effect of each Compensation Event upon the Contractor’s 

forecast cost has been provided by the Contractor, it is to be assessed by the Engineer and the 

Contract Price shall be adjusted accordingly. If the Contractor’s forecast is deemed unreasonable, the 

Engineer shall adjust the Contract Price based on Engineer’s own forecast. The Engineer will assume 

that the Contractor will react competently and promptly to the event. 

 

44.4 The Contractor shall not be entitled to compensation to the extent that the Employer’s interests are 

adversely affected by the Contractor not having given early warning or not having cooperated with 

the Engineer. 
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45. Tax. 

 

45.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other taxes that 

the Contractor will have to pay for the performance of this Contract. The Employer will perform 

such duties in regard to the deduction of such taxes at source as per applicable law. 

 

46. Currencies. 

 

46.1 All payments shall be made in Indian Rupees. 

 

47. Price Adjustment. 

 

47.1 Contract price shall be adjusted for increase or decrease in rates and price of labour, materials, fuels 

and lubricants in accordance with the following principles and procedures and as per formula given 

in the contract data: 

 

(a) The price adjustment shall apply for the work done from the start date given in the  

contract data up to end of the initial intended completion date or extensions granted  

by the Engineer and shall not apply to the work carried out beyond the stipulated  

time for the reasons attributable to the contractor. 

 

(b) The price adjustment shall be determined during each month from the formula given in the 

contract data. 

 

(c) Following expressions and meanings are assigned to the work done during each month: 

 

R =  Total value of work done during the month. It would include the amount of secured 

advance granted, if any, during the month, less the amount of secured advance 

recovered, if any during the month. It will exclude value for works executed under 

variations for which price adjustment will be worked separately based on the terms 

mutually agreed. 

 

47.2 To the extent that full compensation for any rise or fall in costs to the contractor is not covered by 

the provisions of this or other clauses in the contract, the unit rates and prices included in the contract 

shall be deemed to include amounts to cover the contingency of such other rise or fall in costs. 

 

48. Retention. 

 

48.1 The employer shall retain from each payment due to the Contractor the proportion stated in the 

Contract Data until Completion of the whole of the Works. 

 

48.2 On completion of the whole of the works half the total amount retained is repaid to the Contractor 

and half when the Defects Liability Period has passed and the Engineer has certified that all Defects 

notified by the Engineer to the Contractor before the end of this period have been corrected. 

 

48.3 On completion of the whole works, the contractor may substitute retention money with an “on 

demand” Bank Guarantee. 

 

49. Liquidated Damages 

 

49.1 The Contractor shall pay liquidated damages to the Employer at the rate per day stated in Contract 

Data (for the whole of the works or the milestone as stated in the contract data). The total amount of 
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liquidated damages shall not exceed the amount defined in the Contract Data. The Employer may 

deduct liquidated damages from payments due to the Contractor. Payment of liquidated damages 

does not affect the Contractor’s liabilities. 

 

* For each day that the completion date is later than the intended completion date. 

 

49.2 If the Intended Completion Date is extended after liquidated damages have been paid, the Engineer 

shall correct any overpayment of liquidated damages by the contractor by adjusting the next payment 

certificate. The Contractor shall be paid interest on the over payment calculated from the date of 

payment of repayment at the rate specified in Sub-Clause 43.1. 

 

49.3 If the contractor fails to comply with the time for completion as stipulated in the tender, then the 

contractor shall pay to the employer the relevant sum stated in the Contract Data as Liquidated 

damages for such default and not as penalty for every date or part of day which shall elapse between 

relevant time for completion and the date stated in the taking over certificate of the whole of the 

works on the relevant section, subject to the limit stated in the Contract Data. 

 

 The Employer may, without prejudice to any other method of recovery deduct the amount of such 

damages from any monies due or to become due to the contractor. The payment of deduction of such 

damages shall not relieve the contractor from his obligation to complete the work on from any other 

of his obligations and liabilities under the contract. 
 

49.4 If, before the Time for completion of the whole of the works or, if applicable, any Section, a Taking-

Over Certificate has been issued for any part of the Works or of a Section, the liquidated damages for 

delay in completion of the remainder of the works or of that Section shall, for any period of delay 

after date stated in such Taking-Over Certificate, and in the absence of alternative provisions in the 

Contract, the reduced in the proportion which the value of the part so certified bears to the value of 

the whole of the Works or Section, as applicable. The provisions of this Sub-Clause shall only apply 

to the rate of liquidated damages and shall not affect the limit thereof. 
 

50. Deleted   

 

51. Advance Payment 

 

51.1 The Employer shall make advance payment to the contractor of the amounts stated in the contract 

data by the date stated in the contract data, against provision by the contractor of an unconditional 

bank guarantee in a form and by a bank acceptable to the Employer in amounts and currencies equal 

to the advance payment. The guarantee shall remain affective until the advance payment has been 

repaid, by the amount of the guarantee shall be progressively reduced by the amounts repaid by the 

contractor. Interest will not be charged on the advance payment. 
 

51.2 The Contractor is used to advance payment only to pay for Equipment, Plant and Mobilization 

expenses required specifically for execution of the work. The contractor shall demonstrate that 

advance payment has been used in this way by supplying copies of invoices or other documents to 

the Engineer. 
 

51.3 The advance payment shall be repaid by deducting proportionate amounts from payments otherwise 

due to the Contractor, following the schedule of completed percentage of the works on a payment 

basis. No account shall be taken of the advance payment or its repayment in assessing valuation of 

works done, variations, price adjustment, Compensations events or Liquidated Damages. 
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51.4. Secured Advance 

 

The Engineer shall make advance payment in respect of materials intended for nut not yet 

incorporated in the works in accordance with conditions stipulated in contract data. 

 

52. Securities 

 

52.1 The performance security (including additional security for unbalanced bids) shall be provided to the 

Employer no later than the date specified in the letter of acceptance and shall be issued in an amount 

and form and by a Bank or surety acceptable to the Employer and denominated in Indian Rupees. 

The performance security shall be valid until a date 28 days from the date of expiry of Defects 

Liability Period and the additional security for unbalanced bids shall be valid until a date 28 days 

from the date of issue of the certificate of completion. 

 

53. Deleted 

 

54. Cost of Repair 

 

54.1 Loss or damaged to the works or materials to be incorporated in the works between the start date and 

the end of the defects correction period shall be remedied by the contractor at the contractor’s cost if 

the loss or damages arises from the Contractor’s acts or omissions. 

 

 

          E. FINISHING THE CONTRACT 

55. Completion 

 

55.1 The Contractor shall request the Engineer to issue a certificate of completion of the works and the 

Engineer will do so upon deciding that the work is completed. 

 

56. Taking Over 

 

56.1 The Employer shall take over the site and the works within 7 days of the Engineer issuing a 

certificate of completion. 

 

57. Final Account 

 

57.1 The Contractor shall supply to the Engineer a detailed account of the total amount that the Contractor 

considers payable under the contract before the end of the defects liability period. The Engineer shall 

issue a defect liability certificate and certify any final payment that is due to the contractor within 56 

days of receiving the contractor’s account if it is correct and complete. If it is not, the Engineer shall 

issue within 56 days a schedule that states the scope of the correction or additions that are necessary. 

If the final account is still unsatisfactory after it has been resubmitted, the Engineer shall on the 

account payable to the Contractor and issue a payment certificate, within 56 days of receiving the 

contractor’s revised account. 

 

58. Operating and Maintenance Manuals 

 

58.1 If “as built” drawings and/or operating and maintenance manuals are required, the contractor shall 

supply them by the dates stated in the contract data. 
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58.2 If the contractor does not supply the drawings and/or manuals by the dates stated in the contract data 

or they do not received Engineer’s approval, the Engineer shall with hold the amount stated in the 

contract data from payments due to the contractor. 

 

59. Termination 

 

59.1 The Employer or the Contractor may terminate the Contract if the other party causes a fundamental 

breach of the contract. 

59.2 Fundamental breaches of contract include, but shall not be limited to the following: 

 

(a) The Contractor stops work for 28 days when no stoppage of work is shown on the current 

programme and the stoppage has not been authorized by the Engineer; 

 

(b) The Engineer instructs the Contractor to delay the progress of the works and the instruction 

is not withdrawn within 28 days. 

 

(c) The employer or the contractor is made bankrupt or goes into liquidation other than for a 

reconstruction or amalgamation; 

 

(d) A payment certified by the Engineer is not paid by the Employer to the Contractor within 56 

days of the date of the Engineer’s certificate; 

 

(e) The Engineer gives notice that failure to correct a particular Defect is a fundamental breach 

of Contract and the Contractor fails to correct it within a reasonable period of time 

determined by the Engineer; 

 

(f) The Contractor does not maintain a security which is required; 

 

            (g)         The Contractor has delayed the completion of works by the number of days for which the 

maximum amount of liquidated damages can be paid as defined in the Contract Data; and 

 

(h) If the Contract, in the judgment of the Employer has engaged in corrupt of fraudulent 

practices in competing for or in executing the Contract. 

 

For the purpose of this paragraph: “corrupt practice” means the offering, giving, receiving or 

soliciting of anything of value to influence the action of a public official in the procurement process 

or in contract execution. “Fraudulent practice” means a misrepresentation of facts in order to 

influence a procurement process or the execution of a contract to the detriment of the Borrower, and 

includes collusive practice among Bidders(prior to or after bid submission) designed to establish bid 

prices at artificial non-competitive levels and to deprive the Borrower of the benefits of free and 

open competition”. 

 

59.3 When either party to the Contract gives notice of a breach of contract to the Engineer for a cause 

other than those listed under Sub-Clause 59.2 above, the Engineer shall decide whether the breach is 

fundamental or not. 

 

59.4 Notwithstanding the above, the Employer may terminate the Contract for convenience. 

 

59.5 If the Contract is terminated the contractor shall stop work immediately, make the site safe and 

secure and leave the site as soon as reasonably possible. 
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60. Payment upon Termination. 

 

60.1 If the contract is terminated because of a fundamental breach of Contract by the contractor, the 

Engineer shall issue a certificate for the value of the work done less advance payments received up to 

the date of issue of the certificate, less other recoveries due in terms of the contract, less taxes due to 

be deducted at source as per applicable law and less the percentage to apply to the work not 

completed as indicated in the Contract data. Additional Liquidation Damages shall not apply. If the 

total amount due to the Employer exceeds any payment due to the Contractor the difference shall be 

a debt payable to the Employer. 

 

60.2 If the contract is terminated at the Employer’s convenience or because of a fundamental breach of 

Contract by the Employer, the Engineer shall issue a certificate for the value of the work done, the 

cost of balance material brought by the contractor and available at site, the reasonable cost of 

removal of equipment, repatriation of the contractor’s personnel employed solely on the works, and 

the Contractor’s costs of  protecting and securing the works and less advance payments received up 

to the date of the certificate, less other recoveries due in terms of the contract and less taxes due to be 

deducted at source as per applicable law. 
 

61. Property 

61.1 All materials on the Site, Plant, Equipment, Temporary works and works are deemed to be the 

property of the Employer, if the Contract is terminated because of a Contractor’s default. 
 

62. Releases from Performance 
 

62.1 If the contract is frustrated by the outbreak of war or by any other event entirely outside the control 

of either the Employer or the Contractor the Engineer shall certify that the Contract has been 

frustrated. The Contractor shall make the site safe and stop work as quickly as possible after 

receiving this certificate and shall be paid for all work carried out before receiving it and for any 

work carried out afterwards to which commitment was made. 

 

 

F. SPECIAL CONDITIONS OF CONTRACT. 

1. LABOUR: 
 

The contractor shall, unless otherwise provided in the Contract, make his own arrangements 

for the engagement of all staff and labour, local or other, and for their payment, housing, feeding and 

transport. 

The contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in 

such form and such intervals as the Engineer may prescribed, showing the staff and the numbers of 

the several classes of labour from time to time employed by the Contractor on the Site and such other 

information as the Engineer may require. 
 

2. COMPLIANCE WITH LABOUR REGULATIONS: 
 

During continuance of the contract, the contractor and his sub-contractors shall abide at all  times by 

all existing labour enactments and rules made there under, regulations, notifications and bye laws of 

the State or Central Government or local authority and any other labour law (including rules), 

regulations, bye laws that may be passed or notification that may be issued under any labour law in 

future either by the State or the Central Government or the local authority. Salient features of some 

of the major labour laws that are applicable to construction industry are given below. The Contractor 

shall keep the Employer indemnified in case any action is taken against the Employer by the 

competent authority on account of contravention of any of the provisions of any Act or rules made 

there under, regulations or notifications including amendments. If the Employer is caused to pay or 

reimburse, such amounts as may be necessary to cause or observe, or for non-observance of the 

provisions stipulated in the notifications/bye laws/Acts Rules/regulations including amendments, if 
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any, on the part of the Contractor, the Engineer/Employer shall have the right to deduct any money 

due to the Contractor including his amount of performance security. The Employer/Engineer shall 

also have right to recover from the Contractor any sum required or estimated to be required for 

making good the loss or damage suffered by the Employer. 

The employees of the Contractor and Sub-Contractor in no case shall be treated as the employees of 

the Employer at any point of time. 
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SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO 

ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK. 
 

(a) Workman Compensation Act 1923:- The Act provides for compensation in case of injury by 

accident arising out of and during the course of employment. 

 

(b) Payment of Gratuity Act 1972:- Gratuity is payable to an employee under the Act of 

satisfaction of certain conditions on separation if an employee has completed 5 years service 

or more on death, the rate of 15 days wages for every completed year of service. The Act is 

applicable to all establishments employing 10 more employees. 

 

(c) Employees P.F. and Miscellaneous Provision Act 1952:- The Act provides for monthly 

contributions by the employer plus workers @ 10% or 8.33%. The benefits payable under 

the Act are: 

 

(i) Pension or family pension on retirement or death, as the case may be. 

 

(ii) Deposit linked insurance on the death in harness of the worker. 

 

(iii) Payment of P.F. accumulation on retirement/death etc. 

 

(d) Maternity Benefit Act 1951:- The Act provides for leave and some other benefits to women 

employees in case of confinement or miscarriage etc. 

 

(e) Contract Labour (Regulation & Abolition) Act 1970:- The Act provides for certain welfare 

measures to be provided by the Contractor to contract labour and in case the Contractor fails 

to provide, the same are required to be provided, by the Principal Employer by Law. The 

Principal Employer is required to take Certificate of Registration and the Contractor is 

required to take license from the designated Officer. The Act is applicable to the 

establishments or Contractor of Principal Employer, if they employ 20 or more contract 

labour. 

 

(f) Minimum Wages Act 1948:- The Employer is supposed to pay not less than the Minimum 

Wages fixed by appropriate Government as per provisions of the Act, if the employment is a 

scheduled employment. Construction of Buildings, Roads, Runways are scheduled 

employments. 

 

(g) Payment of Wages Act 1936:- It lays down as to by what date the wages are to be paid, 

when it will be paid and what deductions can be made from the wages of the workers. 

 

(h) Equal Remuneration Act 1979:- The Act provides for payment of equal wages for work of 

equal nature to Male and Female workers and for not making discrimination against female 

employees in the matters of transfers, training and promotion etc.   
 

(i) Payment of Bonus Act 1965:- The Act is applicable to all establishments employing 20 or 

more employees. The Act provides for payments of annual bonus subject to a minimum of 

8.33% of wages and maximum of 20% of wages to employees drawing Rs. 3500/- per month 

or less. The bonus to be paid to employees getting Rs. 2500/- per month or above up to 

Rs.3500/- per month shall be worked out by taking wages at Rs. 2500/- per month only. The 

Act does not apply to certain establishments. The newly set-up establishments are exempted 

for five years in certain circumstances. Some of the State Governments have reduced the 

employment size from 20 to 10 for the purpose of applicability of this Act. 
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(j) Industrial Disputes Act 1947:- The Act lays down the machinery and procedure for 

resolution of Industrial disputes, in what situation a strike or lock out becomes illegal and 

what are the requirements for laying off or retrenching the employees or closing down the 

establishment. 
 

(k) Industrial Employment (Standing Orders) Act 1946:- It is applicable to all establishments 

employing 100 or more workmen (employment size reduced by  some of the State and 

Central Government to 50). The Act provides for laying down rules governing the conditions 

of employment by the Employer on matters provided in the Act and get the same certified by 

the designated Authority. 
 

(l) Trade Unions Act 1926:- The Act lays down the procedure for registration of trade unions of 

workmen and employers. The Trade Unions registered under the Act have been given certain 

immunities from Civil and criminal liabilities. 

 
(m) Child Labour (Prohibition & Regulation) Act 1986:- The Act prohibits employment of 

children below 14 years of age in certain occupations and processes and provides for 

regulation of employment of children in all other occupations and processes. Employment of 

Child Labour is prohibited in Building and Construction Industry. 

             (n) Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of Service) Act 

1979:- The Act is applicable to an establishment which employs 5 or more inter-state 

migrant workmen through an intermediary (who has recruited workmen in one state for 

employment in the establishment situated in another State). The Inter-State migrant 

workmen, in an establishment to which this Act becomes applicable, are required to be 

provided certain facilities such as housing, medical aid, traveling expenses from home up to 

the establishment and back, etc. 
 

(o) The Building and Other Construction Workers (Regulation of Employment and Conditions 

of Service) Act 1996 and the Cess Act of 1996:- All the establishments who carry on any 

building or other construction work and employs 10 or more workers are covered under this 

Act. All such establishments are required to pay cess at the rate not exceeding 2% of the cost 

of construction as may be modified by the Government. The Employer of the establishment 

is required to provide safety measures at the Building or Construction work and other 

welfare measures, such as Canteens, First-Aid facilities, Ambulance, housing 

accommodation for workers near the work place etc. The Employer to whom the Act applies 

has to obtain a registration certificate from the Registering Officer appointed by the 

Government. 

 

(p) Factories Act 1948:- The Act lays down the procedure for approval of plans before setting 

up a factory, health and safety provisions, welfare provisions, working hours, annual earned 

leave and rendering information regarding accidents or dangerous occurrence to designated 

authorities. It is applicable to premises employing 10 persons or more with aid of power or 

20 or more persons without the aid of power engaged in manufacturing process. 

 

1. ARBITRATION (GCC Clause 25.3) 

 

The procedure for arbitration will be as follows: 

25.3 (a) In case of Dispute or difference arising between the Employer and a domestic  

contractor relating to any matter arising out of or connected with this Agreement, such 

dispute or difference shall be settled in accordance with the Arbitration and Conciliation Act, 

1996. The parties shall make efforts to agree on a sole arbitrator and only if such an attempt 

does not succeed and the Arbitral Tribunal consisting of 3 arbitrators one each to be 
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appointed by the employer and the Contractor and the third Arbitrator to be chosen by the 

two Arbitrators so appointed by the parties to act as Presiding Arbitrator shall be considered. 

In case of failure of the two arbitrators appointed by the parties to reach upon a consensus 

within a period of 30 days from the appointment of the arbitrator appointed subsequently, the 

Presiding Arbitrator shall be appointed by the * Council, Indian Roads Congress. 

 

(b) The Arbitral tribunal shall consist of three Arbitrators one each to be appointed by the 

Employer and the Contractor. The third Arbitrator shall be chosen by the two Arbitrators so 

appointed by the Parties, and shall act a presiding arbitrator. In case of failure of the two 

arbitrators by the parties to reach upon a consensus within a period of 30 days from the 

appointment of the arbitrator appointed consequently, the Presiding arbitrator shall be 

appointed by the * Council, Indian Roads Congress. 

 

(c) If one of the parties fails to appoint its arbitrator in pursuance of sub-clause (a) and (b) above 

within 30 days after receipt of the notice of the appointment of its arbitrator by the other 

party, then the * Council, Indian Building Congress shall appoint the Arbitrator. A certified 

copy of the order of the Council, Indian Roads Congress, making such an appointment shall 

be furnished to each of the parties. 

 

(d) Arbitration proceedings shall be held in Aizawl, Mizoram, India, and the language of the 

arbitration proceedings and that of all documents and communications between the parties 

shall be English. 

 

(e) The decision of the majority of Arbitrators shall be final and binding upon both parties. The 

cost and expenses of Arbitration proceedings will be paid as determined by the arbitral 

tribunal. However, the expenses incurred by each party in connection with the preparation, 

presentation, etc. of its proceedings as also the fees and expenses paid to the arbitrator 

appointed by such party or on its behalf shall be borne by each party itself. 

 

(f) Performance under the contract shall continue during the arbitration proceedings and 

payments due to the contractor by the owners shall not be withheld, unless they are the 

subject matter of the arbitration Proceedings. 
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CONTRACT DATA 
Clause reference With respect To Section 3 

Items marked “N/A” do not apply in this Contract. 

 

1. The Employer is  
  

Name: Chief Engineer (Buildings), PWD, Mizoram 

 

Name of authorized Representative  

Name: Superintending Engineer, PWD, Project Circle 

 Aizawl : Mizoram 
 

2. The Engineer is 

 

Name of authorized Representative:        Executive Engineer, PWD 

     Lunglei Building Division 

     Lunglei : Mizoram 

 
 

3. The Dispute Review Expert appointed jointly by the Employer is (will be intimated later)  [Cl. 1.1] 

Contractor is:  

 

Name:  To be intimated 

 
Address: As above 

 
4. The Defects Liability Period is 365 days from the date of completion.   [Cl.1.1 & 35] 
 
5. The start date shall be 14 (fourteen)  days for the date of issue of the Notice to   [Cl. 1.1] 

proceed with the work. 
 
6. The Intended Completion Date for the whole of the Works is 30(thirty) months 

after start of work with the following milestone.    [Cl.1.1.17 & 28] 

 
 

Milestone dates:      [Cl. 2.2 & 49.1] 

 

Physical works to be completed    Period from the start date 

 

Milestone 1 i.e_1/3 of the contract work   10 months 

 

Milestone 2 i.e_2/3 of the contract work   20 months 

 

Milestone 3 i.e_3/3 of the contract work   30 months 

 

 

 

7.         The site is located at Siaha, Mizoram        
    (Cl.1.1)  

 

8.    The name and identification number of the Contract is: 

Construction of District Court Building at Siaha, Mizoram. 
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9.         The works consist of those items of works listed in the Bill of Quantities (BOQ).   [Cl. 1.1] 

 

The works shall, interallia, include the following, as specified or as directed: 

Clause Reference 

With respect  

To section 3 

(A) Design 

 

1) Detail estimate  

2) Preparation of working Drawings 

3) Preparation of BOQ 

  

 All aspects of quality assurance of various components of the works; rectification of the 

defects in the complete works during the Defects liability Period; submission of “As-built” drawings 

and any other related documents; and other item of work as may be required to be carried out for 

completing the works in accordance with the drawings and provisions of the contract to ensure 

safety. 
  

(B) Other Items 

 

Any other items as required to fulfill all contractual obligations as per the  

Bid documents.           [C1.1.1] 

 

10. The following documents also form part of the contract:      [Cl.2.3] 
 

(1) Agreement 
 

(2) Letter of Acceptance, notice to proceed with the works 
 

(3) Contractor’s Bid 
 

(4)       Contract Data 
 

(5) Condition of Contract including Special Conditions of Contract 
 

(6) Specifications 
 

(7) Bill of Quantities and 
 

(8) Any other document listed in the Contract Data as forming part of the Contract 
 

(9) Drawing 

 

11. The law which applies to the contract is the law of Union India    [Cl.3.1] 

 

12. The language of the contract documents is English     [Cl. 3.1] 

 

13. Limit of subcontracting: No sub Contracting allowed     [Cl.7.1] 

 

14. The Schedule of other Contractors : To be intimated     [Cl.8] 

 

 

Clause Reference 

With respect  

To section 3 
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15. The Schedule of Key Personnel  As per Annex-II to Section I    [Cl.9] 

 

16. The minimum insurance cover for physical property, injury and death   [Cl.13]  

Is Rs. 5 lakhs per occurrence with the number of occurrences limited  

to four. After each occurrence, contractor will pay additional premium  

necessary to make insurance valid for four occurrences always. 

 

17. Site investigation report          [Cl.14] 

 

The site is accessible for all types of vehicles all through the year.  

 

18. The Site possession Dates shall be 10 days from the date of notice to 

proceed with the work.  (It should be the contractor’s responsibility to possess the site within the 

stipulated time)          [Cl. 21]  

    

19. Fees and types of reimbursable expenses to be paid to the Dispute 

Review Expert          [Cl.25] 

(To be intimated later) 

 

20. Appointing Authority for the Dispute Review Expert-Council,    [Cl. 26]  

 Public Works Department : Mizoram 

 

21. The period for submission of the programme for approval of Engineer     [Cl.27.1] 

shall be 21 days from the issue of Letter of Acceptance. 

 

22. The period between programme updates shall be 90 days.     [Cl.27.3] 

 

23. The amount to be withheld for late submission of an updated     [Cl.27.3] 

programme shall be Rs. 5.00lakhs. 

 

24. The following events shall also be Compensation Events:     [Cl.44] 

Substantially adverse ground conditions encountered during the course of execution of work not 

provided for in the bidding document. 

 

(i) Removal of underground utilities detected subsequently. 
 

(ii) Significant change in classification of soil requiring additional mobilization by the 

contractor, e.g. ordinary soil to rock excavation. 
[ 

(iii) Removal of unsuitable material like marsh, debris dumps, etc. not caused by the contractor 
 

(iv) Artesian conditions 
 

(v) Seepage, erosion, landslide 
 

(vi) River training requiring protection of permanent work 
 

(vii) Presence of historical, archeological or religious structures, monuments interfering with the 

works. 
 

(viii) Restriction of access to ground imposed by civil, judicial, or military authority. 

 

Clause Reference 

With respect  

To section 3 
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25. The currency of the contract is Indian Rupees.      [Cl.46] 

 

26. The formula (e) for adjustment of prices are :      [Cl.47] 

 

R =  Value of work as defined in Clause 47.1 of Conditions of Contract 

 

Adjustment for labour component 

 

(i) Price adjustment for increase or decrease in the cost due to labour shall be paid in 

accordance with the following formula: 

 

VL = 0.85 X P1/100 x R X (L1-L0)/L0 

VL = increase or decrease in the cost of work during the month under consideration due to 

changes in rates for local labour. 

L0 = the consumer price index for industrial workers for the State on 28 days preceding 

the date of opening of Bids as published by labour Bureau, Ministry of Labour, 

Government of India. 

L1 = the consumer price index for industrial workers for the State for the under 

consideration as published by Labour Bureau, Ministry of Labour, Government of 

India. 

P1 =  Percentage of labour component of the work. 

 

Adjustment for cement component 

 

(ii) Price adjustment for increase or decrease in the cost of cement procured by the Contractor 

shall be in accordance with the following formula: 

 

Vc = 0.85 X Pc/100 x R X (C1-C0)/C0 

Vc= increase or decrease in the cost of work during the month under consideration due to 

changes in rates of cement. 

C0 = the all India wholesale price index for cement on 28 days preceding the date of 

opening of Bids as published by the Ministry of Industrial Development, 

Government of India, New Delhi 

C1 = the all India average wholesale price index for cement for the month under 

consideration as published by Ministry of Industrial Development, Government of 

India, New Delhi 

PC=  Percentage of cement component of the work. 

 

 
Adjustment for steel component 

 

(iii) Price adjustment for increase or decrease in the cost due to steel procured by the Contractor 

shall be paid in accordance with the following formula: 

 

Vs = 0.85 X Ps/100 x R X (S1-S0)/S0 

Vs = increase or decrease in the cost of work during the month under consideration due to 

changes in rates for steel. 

S0 = the all India wholesale price index for steel (Bars and rods) on 28 days preceding the 

date of opening of Bids as published by the Ministry of Industrial Development, 

Government of India, New Delhi 
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S1 = the all India average wholesale price index for steel (Bars and rods) for the month 

under consideration as published by Ministry of Industrial Development, 

Government of India, New Delhi 

Ps =  Percentage of steel component of the work. 

 

Note : For the application of this clause, index of Bars and Rods has been chosen to 

represent steel group.  

 

Adjustment for bitumen component 

 

(iv) Price adjustment for increase or decrease in the cost of bitumen shall be paid in accordance 

with the following formula: 

 

Vb = 0.85 X Pb/100 x R X (B1-B0)/B0 

Vb = increase or decrease in the cost of work during the month under consideration due to 

changes in rates for bitumen 

B0 = the official retail price of bitumen at the IOC depot at nearest center on the day 28 

days prior to date of opening of Bids. 

B1 = the official retail price of bitumen of IOC depot at nearest center for the 15
th
 day of 

the month under consideration. 

Pb =  Percentage of bitumen component of the work. 

 

 

Adjustment of POL (fuel and lubricant) component 

 

(v) Price adjustment for increase or decrease in the cost of POL(fuel and lubricant) shall be paid 

in accordance with the following formula: 
 

Vf= 0.85 X Pf/100 x R X (F1-F0)/F0 
 

Vf = increase or decrease in the cost of work during the month under consideration due to 

changes in rates for fuel and lubricants. 
 

F0 = the official retail price of High Speed Diesel (HSD) at the existing consumer pumps 

of IOC at the nearest on the day 28 days prior to the date of opening of Bids . 

 

 

 

Clause Reference 

With respect  

To section 3 

 

F1 = the official retail price of High Speed Diesel (HSD) at the existing consumer pumps 

of IOC at the nearest center for the 15th day of month of the under consideration. 

Pf=  Percentage of fuel and lubricants component of the work. 

 

Note : For the application of this clause, the price of High Speed Diesel oil has chosen to 

represent fuel and lubricants group. 

 

Adjustment for Plant and Machinery Spares component 

 

(vi) Price adjustment for increase or decrease in the cost of Plant and Machinery spares 

Component shall be paid in accordance with the following formula: 
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Vp = 0.85 X Pp/100 x R X (P1-P0)/P0 

Vp = increase or decrease in the cost of work during the month under consideration due to 

changes in rates for Plant and Machinery spares 

P0 = the all India wholesale price index for heavy machinery and parts on 28 days 

preceding the date of opening of Bids as published by the Ministry of Industrial 

Development, Government of India, New Delhi 

P1 = the all India average wholesale price index for heavy machinery and parts for the 

month under consideration as published by the Ministry of Industrial Development, 

Government of India, New Delhi 

Pp =  Percentage of Plant and Machinery spares component of the work. 

 

Note : For the application of this clause, index of heavy machinery and parts has been 

chosen to represent the plant and machinery spares group. 

 

Adjustment of Other material Component 

 

(vii) Price adjustment for increase or decrease in the cost of local materials other than cement, 

steel, bitumen and POL procured by the contractor shall be paid in accordance with the 

following formula: 

 

Vm = 0.85 X Pm/100 x R X (M1-M0)/M0 
 

Vm = increase or decrease in the cost of work during the month under consideration due to 

changes in rates for local materials other than cement, steel, bitumen and POL 
 

M0 = the all India wholesale price index (all commodities) on 28 days preceding the date 

of opening of Bids as published by the Ministry of Industrial Development, 

Government of India, New Delhi 
 

M1 = the all India average wholesale price index (all commodities) for the month under 

consideration as published by the Ministry of Industrial Development, Government 

of India, New Delhi 
 

Pm=  Percentage of local material (other than cement, steel, bitumen and POL) of the 

work. 

 

 

 
Clause Reference 

With respect  
To section 3 

 
The following percentages will govern the price adjustment for the entire contract in general: 

 
1. Labour-P1    - 20%       
4. Bitumen-Pb    -20%     

             5.          POL-Pf     -10%     
6.          Plant & Machinery Spares-Pp  - 5%  
7.          Other materials-Pm   - 45%  
     Total    - 100% 
 

27. The proportion of payments retained (retention money) shall be 6%   [Cl.48]  

from each bill subject to a maximum of 5% of final contract price. 
 

28. Amount of liquidated damages for        [Cl.49] 
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Delay in completion of works   

For Whole of work (1/200th of the 

Initial Contract Price, rounded off to 

The nearest Thousand, per day. 

 

For sectional completion (wherever  

specified, in item 6 of Contract Data) 

(1/200th of initial contract price for 5  

km section, rounded off to the nearest 

thousand per day. 

 

29. Maximum limit of liquidated  10 percent of the Initial Contract   [Cl.49] 

damages for delay in completion of price rounded off to the nearest 

work     thousand. 
 

30. Deleted(bonus) 
 

31. Deleted(bonus) 
 

32. The amounts of the advanced payment are: 
 

 Nature of advance   Amount (Rs.) Condition to be fulfilled)[Cl.51 & 52] 
 

i) *Mobilization 10% of the  On submission of unconditional 

   contract price  Bank Guarantee (to be drawn 

      before the end of 20% of Contract 

      period). The Contractor may furnish 

      four bank guarantees of 2.5% each, 

      valid for full period. 
 

ii) *Equipment 90% for new and After equipment is brought to site 

   50% of depreciated (provided the Engineer is satisfied 

   value for old equip- that the equipment is required for 

ment. Total amount performance of the contract) and 

will be subject to a on submission of unconditional Bank 

maximum of 5% of Guarantee for amount of advance. 

The Contract Price.  

 
* Not applicable for works of sanctioned amount below Rs.2.00 Cr.   

 

 Clause Reference 

With respect  

To section 3 

 

iii) Secured  75% of Invoice value a) the materials are in- 

 advance for     accordance with the 

 non-perish-     specification for work; 

 able materials 

 brought to site    b) Such materials have been 

       delivered to site, and are 

       properly stored and protected 

       against damage or deterior- 

       ation to the satisfaction of the 

       Engineer. The Contractor shall 

       Store the bulk material in 

       Measurable stacks. 
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c) the Contractor’s records of 

the requirements, orders, receipt 

and use of materials are kept in 

a form approved by the Engineer 

and such records shall be available 

for inspection by the Engineer. 

 

d) The Contractor has submitted with 

His monthly statement the estimated 

value of the materials on site together 

with such documents as may be 

required by the Engineer for the  

purpose of valuation of the materials 

and providing evidence of ownership 

and payment thereof. 

 

e) Ownership of such materials shall be 

Deemed to vest in the Employer 

For which the Contractor has  

Submitted an Indemnity Bond in an 

Acceptable format; and 

 

e) The quantities of materials are not 

Excessive and shall be used within 

a reasonable time as determined by 

the Engineer.  

 

 

(The advance payment will be paid to the Contractor no later than 28 days after fulfillment of the 

above conditions). 

 

   

 

 

   

   Clause Reference 

With respect  

 To section 3 
 

33. Repayment of advance payment for mobilization and equipments:   [Cl.51.3] 

 

The advance loan shall be repaid with percentage deductions from the 

Interim payments certified by the Engineer under the Contract. Deductions 

Shall commence in the next Interim Payment Certificate following that  

In which that total of all such payments to the Contractor has reached  

not less than 20 percent of the Contract Price or 6(Six) months from the 

date of payment of first installment of advance, whichever period concludes 

earlier, and shall be made at the rate of 20 percent of the amounts of all  

Interim payment certificates until such time as the loan has been repaid,  

always provided that the loan shall be completed repaid prior to the  

expiry of the original time for completion pursuant to Clause 17 and 28. 
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34. Repayment of secured advance:        [Cl.51.4] 

 

 The advance shall be repaid from each succeeding monthly payments to 

 The extent materials [for which advance was previously paid pursuant to 

 Clause 51.4 of G.C.C.]have been incorporated in to the works. 

 

35. The Securities shall be for the following minimum amounts equivalent as   [Cl.52] 

 a percentage of the Contract Price:  

 Performance security for 5 percent of contract price plus Rs. …… …….. 

 (to be decided after evaluation of the bid) as additional security items of 

 ITB Clause 29.5. 

 

 The standard form of performance Security acceptable to the Employer  

shall be an unconditional bank Guarantee of the type as presented in  

Section 8 of the Bidding Documents. 

 

36. The Schedule of operating and maintenance manuals 90 days from date of completion [Cl.58] 

 

37. The date by which “As-built drawings (in scale as directed) in 2 sets are    [Cl.58] 

required is within 28 days of issue of certificate of completion of whole 

or section of the work, as the case may be.  

 

38. The amount to be withheld for failing to supply “As-built” drawings by    [Cl.58] 

the date required is Rs. 5.00lakhs. 

 

39. The following events shall also be fundamental breach of contract:    [Cl.59.2] 

 

“The Contract has contravened Sub-clause 7.1 and Clause 9 of G.C.C.” 

 

40. The percentage to apply to the value of the work not completed    [3,Cl.60] 

 representing the Employer’s additional cost for completing the Works  

shall be 20 percent. 
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SECTION- 5 

TECHNICAL SPECIFICATIONS 
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5. TECHNICAL SPECIFICATIONS 
 

5.1 The technical specifications shall be the specifications detailed published by the Indian 

Buildings Congress with its latest amendments. The provisions/stipulations for various item 

of works as may be relevant to the job/work package are as detailed at Annexure-A. 

 

Note:-  

             The technical specification contain herein shall be read in conjunction with the various 

other documents forming the bid. These specifications shall apply to all the works as are required to 

be executed under the contract. 

 

            Unless otherwise stipulated, all the works will have to be executed conforming to the clauses 

of Indian Buildings Congress. In the absence of any definite clauses/Provisions/specifications on 

any particular issue/item of works in the Indian Buildings Congress specification, reference may be 

made to the IRC Code (updated) . IS Codes may also be referred where IRC Codes are silent on that 

issue/item of work. Where even IS Codes are silent, the APWD specifications are to be followed. If 

none of the above can be applied, the construction of works will have to be executed conforming to 

the sound Engineering practice as approved by the Engineer-in-Charge. In case of any dispute 

arising out of the interpretations on the above, the decision of the Engineer-in-Charge shall be final 

and binding on the contractor. 

 

            The words like contract, contractor, Engineer,(Synonymous with Engineer-in-Charge) , 

Employer, works and worksite used in the specification shall be considered to have the meaning as 

understood from the definitions of these terms given in the condition of the contract. 

 

The following abbreviations shall have the meaning as given below:- 

 

AASHTO American Association of State Highway and Transportation Officials. 

ASTM American Society for Testing and Materials. 

BS British Standard Published by the British Standards Institution. 

CBR California Bearing Ratios. 

IBC Indian Buildings Congress. 

IS Indian Standard Published by the Bureau of Indian Standards. 

MOS,RT&H Ministry of Shipping, Road Transport  and Highways. 

 

 

 

 

******* 
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ANNEXURE-A 
 

 

 

TECHNICAL SPECIFICATIONS are as per Indian Standard Published by the Bureau 

of Indian Standards Specification. 
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SECTION – 6 

 

FORM OF BID 
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FORM OF BID 

 

Description of the Works: 

________________________________________________________________________________

________________________________________________________________________________

________________________________________________________________________________ 

 

BID 

 

To  : 

 

Address : 

 

 

1. We offer to execute the Works described above and remedy any defects therein conforming 

with the conditions of Contract, specification, drawings, Bill of Quantities and Address for 

the sum(s) of 

__________________________________________________________________________

__________________________________________________________________________

___________________________________________________________________) 

 

2. We undertake, if our Bid is accepted, to commence the works as soon as is reasonably 

possible after the receipt of the Engineer’s notice to commence, and to complete the whole 

of the works comprised in the Contract within the time stated in the document. 

 

3. We agree to abide by this Bid for the period of _________ days after the deadline date fixed 

for receiving the same, and it shall remain binding upon us and may be accepted at any time 

before the expiration of that period. 

 

4. Unless and until a formal Agreement is prepared and executed this Bid, together with your 

written acceptance thereof, shall constitute a binding contract between us. 

 

5. We understand that you are not bound to accept the lowest or any tender you may receive. 

 

6. We accept appointment of Shri ___________________________________ as the Dispute 

Review Expert. 
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(OR) 

 

 

We do not accept the appointment of Shri _______________________________________ 

as the Dispute Review Expert and propose instead that Shri __________________________ 

be appointed as  

Dispute Review Expert, whose BIO-DATA is attached. 

 

 

 

 

 

Dated this ___________________ day of _________________ 20……… 

 

Signature _________________________________ in the capacity of _________________ 

duly authorized to sign bids for and on behalf of 

__________________________________________________________________________

__________________________________ 

 

(in block capitals or typed) 

 

Address 

__________________________________________________________________________

________________________________________________________________________ 

 

Witness 

__________________________________________________________________________

__________________________________________________________________________ 

 

Address  

 __________________________________________________________________________

__________________________________________________________________________ 

 

Occupation 

 __________________________________________________________________________

__________________________________________________________________________ 
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SECTION – 7 

 

DRAWINGS 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



  

 

79 

 

 

 

 

 

 

 

 

SECTION – 8 

 

BILL OF QUANTITIES 
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BILL OF QUANTITIES 

 
Preamble. 

 

1. The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, 

Conditions of Contract, Technical specifications and drawings. 

 

2. The quantities given in the Bill of Quantities are estimated and provisional; and are given to 

provide a common basis for bidding. The basis of payment will be the actual quantities of 

work ordered and carried out, as measured by the Contractor and verified by the Engineer 

and valued at the rates and prices tendered in the priced Bill of Quantities, where applicable, 

and otherwise at such rates and prices as the Engineer may fix within the terms of the 

Contract. 

 

3. The rates and prices tendered in the prices Bill of Quantities shall, except in so far as it is 

otherwise provided under the Contract, include all constructional plant, labour, supervision, 

materials, erection of display board, sign/caution board, maintenance, insurance, profit, 

taxes and duties, together with all general risks, liabilities and obligations set out or implied 

in the Contract. 

 

4. The rates and prices shall be quoted entirely in Indian Currency. 

 

5. A rate or price shall be entered against each item in the Bill of Quantities, whether quantities 

are stated or not. The cost of items against which the Contractor has failed to enter a rate or 

price shall be deemed to be covered by other rates and prices entered in the Bill of 

Quantities. 

 

6. The whole cost of complying with the provisions of the Contract shall be included in the 

items provided in the period Bill of Quantities, and where no item are provided the cost shall 

be deemed to be distributed among the rates and prices entered for the related Item of Work. 

 

7. General directions and descriptions of work and materials are not necessarily repeated or 

summarized in the Bill of Quantities. References to the relevant sections of the contract 

documentation shall be made before entering rates or prices against each item in the Bill of 

Quantities. 

 

8. The method of measurement of completed work for payment shall be in accordance with the 

specification. 

 

9. Error will be corrected by the Employer of any arithmetic errors pursuant to Clause 29 of the 

Instructions of the Bidders. 
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SECTION-9 

 

SECURITIES AND OTHERS FORM 
 

(To be filled by Bidder/ Employer) 

 



  

 

82 

 

BID SECURITY (BANK GUARANTEE) 

 

 

 

WHEREAS, _____________________________[name of Bidder] (hereinafter called “the Bidder”)has 

submitted his bid dated ______________________________________[date] for construction of 

_______________________________________[name of Contract hereinafter called “the Bid”]. 

KNOW ALL PEOPLE by these presents that We _______________________________________[name of 

Bank] of ________________________________________ [name of country] having our registered office at 

______________________________________________[hereinafter called “the 

Bank”) are bound up to __________________________________ [name of Employer] (herein after Called 

“the Employer”) in the sum of _________________________________* for which payment Well and truly 

to be said Employer the Bank itself, his successors and assigns by these presents. 

SEALED with the Common Seal of the said Bank this ____________ day of _________ 20 _____. 

 

THE CONDITIONS of this obligation are: 

 

(1) If after Bid opening the Bidder withdraws his Bid during the period of Bid validity specified in the 

Form of Bid. 

OR 

 

(2) If the Bidder having been notified to the acceptance of his bid by the Employer during the period of 

Bid validity. 

 

(a) Fails or refuses to execute the Form of Agreement in accordance with the Instructions to 

Bidders, if required; or 

 

(b) Fails or refuses to furnish the Performance Security, in accordance with the Instructions to 

Bidders; or 

 

(c) Does not accept the correction of the Bid price pursuit to Clause 27. 

 

 

 

We undertake to pay to the Employer up to the above amount upon receipt of his first written 

demand, without the Employer having to substantiate his demand, provided that in his demand the Employer 

will note that the amount claimed by him is due to him owing to the occurrence of one or any of the three 

conditions, specifying the occurred condition or conditions. 
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This Guarantee will remain in force up to and including the date ____________________** days 

after the deadline for submission of Bids as such deadline is started in the Instructions to Bidder or as it may 

be extended by the Employer, notice of which extension (s) to the bank is hereby waived. Any demand in 

respect of this guarantee should reach the Bank not later than above date. 

 

 

 

DATE _________________  SIGNATURE ________________________________ 

 

 

 

 

WITNESS ___________________________ SEAL ________________________________ 

_____________________________________________________________________________ 

[Signature, name and address] 

 

*The Bidder should insert the amount of the guarantee in words and figures denominated in Indian Rupees. 

This figure should be the same as shown in Clause 16.1 of the Instructions to Bidders. 

 

**45 days after the end of the validity period of the Bid.          
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PERFORMANCE BANK GUARANTEE 

 

 

To 

 _________________________________ [Name of Employer] 

 _________________________________ [Address of Employer]  

 

WHEREAS _________________________________________ [ name and address of Contractor] 

(hereinafter called “the Contractor”) has undertaken, in pursuance of Contract No. ____________ dated 

_____________ to execute ______________________________ [ name of Contract and brief description of 

works] (hereinafter called “the Contractor”). 

 

 AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish 

you with a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance 

with his obligation in accordance with the Contract; 

 

 AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 

 NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of 

the Contractor, up to a total of ______________________________________ [amount of guarantee]* 

_____________________________ (in words), such sum being payable in the types and proportions of 

currencies in which the Contract price is payable, and we undertake to pay you, upon your first written 

demand and without cavil or argument, any sum or sums within the limits of _________________________ 

amount of guarantee] as aforesaid without your needing to prove or to show grounds pr reasons for your 

demand for the sum specified therein. 

 

 We hereby waive the necessary of your demanding the said debt from the contractor before 

presenting us with the demand. 

 

 We further agree that no change or addition to or other modification of the terms of the Contract or 

of the works to be performed there under or of any of the Contract documents which may be made between 

your and the Contractor shall in any way release us from any liability under this guarantee, and we hereby 

waive notice of any such change, addition or modification. 

 

 This guarantee shall be valid until 28 days from the date of expiry of the Defect Liability Period. 

 

 Signature and Seal of the guarantor ___________________ 

 Name of Bank ___________________________________ 

 Address ________________________________________ 

 Date _________________ 

 

________________________________________________________________________________ 

*An amount shall be inserted by the Guarantor, representing the percentage of Contract Price specified in the 

Contract including additional security for unbalanced Bids, if any and denominated in Indian Rupees.    
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BANK GUARANTEE FOR ADVANCE PAYMENT 

 

 

To 

 _________________________________ [Name of Employer] 

 _________________________________ [Address of Employer] 

 _________________________________ [Name of Contractor]  

 

Gentlemen: 

 

 In accordance with the provisions of the Conditions of Contract, sub-clause 51.1(“Advance 

Payment”) of the above mentioned Contract, 

_________________________________________________________________________________ [name 

and address of the Contractor] (hereinafter called “the Contractor”) shall deposit with 

_____________________________________[name of Employer] a bank guarantee to guarantee his proper 

and faithful performance under the said Clause of the Contract in an amount of 

_____________________________[ amount of guarantee]* ______ 

___________________________ [in words]. 

 We, the ______________________________[bank of financial institution], as instructed by the 

Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and not surety merely, 

the payment to _____________________________________________[name of Employer] on his first 

demand without whatsoever right of obligation on our part and without his first claim to the Contractor, in 

the amount not exceeding ________________________[amount of guarantee]* 

___________________________________[in words]. 

 We further agree that no change or addition to or other modification of the terms of the Contractor of 

works to be performed there under or of any of the Contract documents which may be made between 

_______________________________________ [name of Employer] and the Contractor, shall in any way 

release us from any liability under this guarantee, and we hereby waive notice of any such change, addition 

or modification. 

 

 This guarantee shall remain valid and full effect from the date of the advance payment under the 

Contract until __________________________________________________ [name of Employer] receives 

full repayment of the same amount from the Contractor. 

 

       Yours truly, 

 

 

 

    Signature and Seal ________________________________ 

    Name of Bank /Financial Institution___________________ 

    Address ________________________________________ 

     Date _________________ 

 

________________________________________________________________________________ 

*An amount shall be inserted by the Bank or Financial Institution, representing the amount of the Advance 

Payment, and denominated in Indian Rupees. 
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INDENTURE FOR SECURED ADVANCES 

FORM 31 

 

 

(For use in cases in which the contract is for finished work and the contractor has entered into an agreement 

for the execution of a certain specified quantity of work in a given time) 

 

 

This indenture made the ___________________ day of ___________________________20 ______ 

BETWEEN ___________________________________(hereinafter called the Contractor which expression 

shall where the context so admits or implies be deemed to include his executors, administrator and assigns) 

or the one part and the Employer of the other part. 

 

Whereas by an agreement dated ___________________________ (hereinafter called the said agreement) the 

contractor has agreed. 

 

AND WHEREAS the contractor has applied to the Employer that he may be allowed advanced on the 

security of materials absolutely belonging to him and brought by him to the site of the works the subject of 

the said agreement for use in the construction of such of the works as he has undertaken to executive at rates 

fixed for the finished work (inclusive of the cost of materials and labour and other charges). 

 

AND WHEREAS the Employer has agreed to advance to the Contractor the sum of Rupees ______ 

______________________________________________________ on the security of materials the quantities 

and other particulars of which are detailed in Accounts of Secured advances attached to the Running Account 

Bill for the said works signed by the Contractor on ________________ and the Employer has reserved to 

himself the option of making any further advance or advances on the security of other materials brought by 

the Contractor to the site of the said works. 

 

Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in consideration of the 

sum of Rupees ___________________________ on or before the execution of these presents paid to the 

Contractor by the Employer (the receipt where of the Contractor doth hereby acknowledge) and of such 

further advances (if any) as may be made to him as a for said Contractor doth hereby covenant  and agree 

with the President and declare as follows: 

 

(1) That the said sum of Rupees __________________________________ so advanced by the 

Employer to the Contractor as aforesaid and all or any further sum of sums advanced as 

aforesaid shall be employed by the Contractor in or towards expending the execution of the 

said works and for no other purpose whatsoever. 

 

(2) That the materials details in the said Account of Secured Advances which have been offered 

to and accepted by the Employer as security are absolutely the Contractor’s own property 

and free from encumbrances of any kind and the contractor will not make any application for 

or receive a further advance on the security of materials which are not absolutely his own 

property and free from encumbrances of any kind and the Contractor indemnified the 

Employer against all claims to any materials in respect of which an advance has be made to 

him as aforesaid. 

 

(3) That the materials detailed in the said account of Secured Advances and all other materials 

on the security of which any further advance or advances may hereafter be made as aforesaid 

(hereafter called the said materials) shall be used by the Contractor solely in the execution of 

the said works in accordance with the directions of the Engineer. 
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(4) That the contractor shall make at his own cost all necessary and adequate arrangements for 

the proper watch, safe custody and protection against all risks of the said materials and that 

until used in construction as aforesaid the said materials shall remain at the site of the said 

works in the Contractor’s custody and on his own responsibility and shall at all times be 

open to inspection by the Engineer or any officer authorized by him. In the event of the said 

materials or any part thereof being stolen, destroyed or damaged or becoming deteriorated in 

a greater degree than is due to reasonable use and wear thereof the Contractor will forthwith 

replace the same with other materials of like quality or repair and make good the same 

required by the Engineer. 

 

(5) That the said materials shall not be any account be removed from the site of the said works 

except with the written permission of the Engineer or an officer authorized by him on that 

behalf. 

 

(6) That the advances shall be repayable in full when or before the Contractor receives payment 

from the Employer of the price payable to him for the said works under the terms and 

provisions of the said agreement. Provided that if any intermediate payments are made to the 

Contractor on account of work done than on the occasion of each such payment the 

Employer will be at liberty to make a recovery from the Contractor’s Bill for such payment 

by deducting there from the value of the said materials than actually used in the construction 

and in respect of which recovery has not been made previously, the value for this purpose 

being determined in respect of each description of materials at the rates at which the amounts 

of the advances made under these presents were calculated. 

 

(7) That if the Contractor shall at any time make any default in the performance or observance 

in any respect of any of the terms and provisions of the said agreement or of these presents 

the total amount of the advance or advances that may still be owing of the Employer shall 

immediately on the happening of such default be repayable by the Contractor to be the 

Employer together with interest thereon at twelve percent per annum from the date or 

respective dates of such advance or advances to the date of repayment and with all costs, 

charge, damages and expenses incurred by the Employer in or for the recovery thereof or the 

enforcement of this security or otherwise by reason of the default of the Contractor and the 

Contractor hereby covenants and agrees with the Employer to reply and pay the same 

respectively to him accordingly. 

 

(8) That the contractor hereby charges all the said materials with the repayment to the Employer 

of the said sum of Rupees ____________________________________ and any further sum 

of sums advanced as aforesaid and all costs, charges, damages and expenses payable under 

these presents PROVIDED ALWAYS and it is hereby agreed and declared that not 

withstanding anything in the said agreement and without prejudice to the power contained 

therein and whenever the covenant for payment and repayment herein before contained shall 

become enforceable and the money owing shall not be paid in accordance there with the 

Employer may at any time thereafter adopt all or any of the following courses as he may 

deem best: 

 

(a) Seize and utilize the said materials or any part thereof in the completion of the said 

works on behalf of the contractor in accordance with the provisions in that behalf 

contained in the said agreement debiting the contractor with the actual cost of 

effecting such completion and the amount due to the contractor with the value of 

work done as if he has carried it out in accordance with the said agreement and at the 

rates thereby provided. If the balance is against the contractor, he is to pay same to 

the Employer on demand. 



  

 

88 

 

 

(b) Remove and sell by public auction the seized materials or any part thereof and out of 

the moneys arising from the sale retain all the sums aforesaid repayable or payable 

to the Employer under these presents and pay over the surplus (if any) to the 

Contractor. 

 

(c) Deduct all or any part of the moneys owing out of the security deposit or any sum 

due to the Contractor under the said agreement. 

 

(9) That except in the event of such default on the part of the contractor as aforesaid interest on 

the said advance shall not be payable. 

 

(10) That in the event of any conflict between the provisions of these presents and the said 

agreement the provisions of these presents shall prevail and in the event of any dispute or 

difference arising over the construction or effect of these presents the settlement of which 

has not been here-in-before expressly provided for the same shall be referred to the 

Employer whose decision shall be final and the provision of the Indian Arbitration Act for 

the time being in force shall apply to any such reference. 
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LETTER OF ACCEPTANCE 

 

 

 

__________________ (Date) 

 

 

To 

 ______________________________ (Name and address of the Contractor) 

 ______________________________ 

 ______________________________ 

 

 

Dear Sirs, 

 

 

 This is to notify that your Bid dated ____________________________ for execution of the 

__________________________________ (name of the contract and identification number as given in the 

Instructions to Bidders) for the Contract Price of Rupees _____________________________ 

(______________________________) (amount in words and figures), as corrected and modified in 

accordance with the Instructions to Bidders is hereby accepted by our agency. 

 

 We accept/do not accept that ________________________________ be appointed as the 

Adjudicator**. You are hereby requested to furnish Performance Security, in the form detailed in Para 34.1 

of ITB for an amount equivalent to Rs. ____________________ within 2 weeks of issue of this letter of 

acceptance valid up to 28 days from the date of expiry of defects Liability Period i.e. up to 

__________________________ and sign the contract, failing which action as stated in Para 34.3 of ITB will 

be taken. 

 

 

Yours faithfully, 

 

 

 

Authorized Signature 

Name and title of Signatory 

Name of Agency 

________________________________________________________________________________ 

*Delete “corrected and” or “and modified” if only one of these actions applies. Delete as corrected and 

modified in accordance with the Instructions to Bidders, if corrections or modifications have not been 

affected. 

 

**To be used only if the Contractor disagrees in his Bid with the Adjudicator proposed by the Employer in 

the “Instructions to Bidders”. 
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AGREEMENT 

 
 

This agreement made the ………. th day of ……………… between the Chief Engineer, P.W.D., 

Buildings, Mizoram [hereinafter called “The Employer”] and ………………….. (herein after called “the 

Contractor” of the other part]. 

Whereas the Employer is desirous that the Contractor execute the work of  

_______________________________________ [hereinafter called “the works”] and the employer has 

accepted the Bid of the Contractor for the execution and completion of such works and the remedying of any 

defects therein, at a cost of Rs. ………………. (Rupees _______________________) only. 

 

 

 

NOW THIS AGREEMENT WITNESSETH as follows: 

 

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned 

to them in the conditions of Contract hereinafter referred to and they shall  be deemed to form and be 

read and constructed as part of this Agreement. 

 

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Employer to execute and complete the works 

and remedy and defects therein in conformity in all aspects with the provisions of the contract. 

 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and 

completion of the works and the remedying the defects wherein Contract Price or such other sum as 

may become payable under the provisions of the Contract at the times and in the manner prescribed 

by the Contract. 

 

4. The following documents shall be deemed to form and be ready and construed as part of this 

Agreement viz. 

(i) Letter of Acceptance, 

(ii) Notice to proceed with the works, 

(iii) Condition of Contract, 

(iv) Contract Data, 

(v) Technical Specification 

(vi) Bill of Quantities and 

(vii) Contractor’s Bid 

 

In witnessed where of the parties there to have caused this agreement to be executed the day and year 

first before written. 

The common seal of was hereunto affixed in the presence of 

……………………………………………………………………………………………… 

 

 Signed, Sealed and delivered by the said Chief Engineer, PWD, Buildings, Mizoram and  

 

In the presence of…………………………………………………………………………… 

 

Binding Signature of Employer ………………………………………………………………….. 

 

Binding Signature of Contractor ………………………………………………………………… 
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ISSUE OF NOTICE TO PROCEED WITH THE WORK 

 

 

__________________________(date) 

 

 

To 

 

 ______________________________________ ( Name and address of the Contractor) 

 ______________________________________ 

 ______________________________________ 

 

 

Dear Sirs, 

 

 Pursuant to your furnishing the requisite security as stipulated in ITB Clause 34.1 and 

signing of the Contract for the construction of ______________________________________ 

___________________________________________________________________________   

at a Bid Price of Rs_____________ 

 

 You are hereby instructed to proceed with the execution of the said works in accordance 

with the contract documents. 

 

 

 

          Yours faithfully, 

 

 

EXECUTIVE ENGINEER:PWD, 

           Lunglei Building Division, Lunglei 

                  Mizoram. 
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UNDERTAKING 

 

 

 

 I, the under signed do hereby undertake that our firm M/s __________________________ 

agree to abide by this bid for a period of ______________ days after the deadline date fixed for 

receiving the same and it shall be binding on us and may accepted at any time before the expiration 

of that period 

 

 

 

 

 

 

______________________________________ 

(Signed by an Authorized Officer of the Firm) 

 

 

 

_____________________ 

Title of Officer 

 

 

_____________________ 

Name of Firm 

 

 

____________ 

Date 
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SECTION-10 

 

BAR CHART / WORK PROGRAMME 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 

 


