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SECTION 1:  INSTRUCTION TO BIDDERS (ITB), TERMS & CONDITIONS 

 

Government of Mizoram, Urban Development & Poverty Alleviation 

Department (UD&PA) has intention to rejuvenate waterbody.  Part of the 

above tender involves construction of tuikhur and its periphery.  

The above work comprises of excavation of earth and disposal, 

dismantling, construction of tuikhur and surrounding areas.  

Tender has been invited from eligible and qualified firms/contractors 

fulfilling the following terms and conditions:- 

 

1. All bidders shall provide information in Section 2, Forms of Bid and 

Qualification Information etc. 

 

2. Bidders shall not be under a declaration of ineligibility for corrupt and 

fraudulent practices. 
 

3. Joint Venture/ Consortium/ Sub Contract are not permitted to bid. 
 

4. The bid to be submitted by the bidder shall be submitted as under: 

 

Cover – I: The contract no, group no and name of bidder should be 

written in sealed envelope addressing the Executive 

Engineering, UD&PA Department. The envelope will consist 

of technical and financial bid as follows:- 

Cover - II: Shall be named “Technical Bid” and shall comprise of 

inside covers as below:- 

Cover – II(a): Shall be named “Bid Security/ Earnest Money Deposit 

(EMD)” 

(i) Bid security/EMD in the form specified in Clause 5 of 

ITB 

Cover – II(b): Shall be named “Technical proposal: Pre - Eligibility” 

(i) Technical Bid (in format indicated at Section 2) 

(ii) Qualification Information and supporting 

documents as specified in Section – 2  

(iii) Certificates, undertakings, affidavits, Power of 

Attorney etc as specified in Section 2 

(iv) Undertaking that the bid shall remain valid for the 

period specified in Clause 5 of ITB 

 The sealed covers shall be received in the office of the Technical 

Branch, Directorate of UD&PA, MINECO, Aizawl – 796001, during the 

office hours on working days till the last date and time of submission of 

the bid. The sealed covers shall be delivered in person or submitted by 



5 
 

post or by courier should reach and delivered in the office within the 

stipulated date and time positively. The department will not be held 

responsible for any delay or loss or damage of the bid documents 

during transit and in such events the bid stands rejected summarily. If 

the bids are not received in due time, the bid shall be declared non – 

responsive.  

 

5. Bid Security :  

a) The bidders shall furnish, as a part of his bid, a bid security of an 

amount as shown in NIT. Bid security in the shape such as Deposit 

Receipt of Scheduled Bank (Term Deposit Receipt)/ Post Office 

Savings Bank Account/ National Savings Certificate/ Postal Office 

Time Deposit Account/ Treasury Challan/ Demand Draft duly 

pledged in favour of Executive Engineer, UD&PA Department, 

Aizawl – 796001 is acceptable. Bid security shall remain valid till 90 

(Ninety) days. The bidder has the option of furnishing Bid Security in 

the Form of Bank Guarantee from a Nationalized Bank of India, 

Counter guaranteed by its branch at Aizawl. 

b) Any bid not accompanied by an acceptable Bid Security and not 

secured as indicated in sub-clauses 5.a shall be rejected by the 

Client as non-responsive. 

c) The bid security of unsuccessful bidders shall be returned within 28 

days of the end of the bid validity period specified in 5.a. 

d) The bid security of unsuccessful bidder shall be discharged when 

the bidder has signed the Agreement and furnished the required 

Performance Security/ Guarantee.  

e) The bidders security may be forfeited 

i) If the bidder withdraws the bid after bid opening during the 

period of bid validity; 

ii) In the case of a successful bidder, if the bidder fails within the 

specified time limit to Sign the agreement or furnish the 

required Performance Security. 

6. All bidders shall include the following information and documents with 

their bids: 

a) Copies of original/attested photocopy of contractor registration 

certificate/documents defining the constitution or legal status, 

place of registration, written power of attorney of the signatory of 

the Bid to commit the Bidder. 

i. The Empanelment / Registration of the Contractors / Firms 

should be valid on the last date of selling tender 

documents. 

ii. In case only the last date of sale of tender document is 

extended. The enlistment of Contractor should be valid on 

the original date of sale of tenders. 

iii. In case both the last date of receipt of application and 

sale of tenders are extended, the enlistment of contractor 
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should be valid on either of the through date i.e. Original 

of sale of tender or on the extended date of sale of 

tender. 

b) The bidder should have valid GST registration number. 

c) The tenderer should enclosed House Tax Payee Certificate (upto 

date original / attested photo copy)  

d) Information regarding any litigation or arbitration resulting from 

contracts executed by the bidder in the last five years or 

currently under execution. The information shall include the 

names of the parties concerned, the disputed amount, and 

cause of litigation, matter in dispute &the stage of the litigation. 

7. Each bidder shall submit only one bid for one package. A bidder who 

submits or participates in more than one bid will render all the 

proposals of the bidder disqualified. 

8. The Contractor shall quote his rates keeping in mind the specifications, 

terms & conditions, additional and special conditions, Labour Cess, GST 

etc. as applicable shall be paid by the contractor himself. The 

Contractor shall quote his rate considering all such taxes and nothing 

shall be payable extra whatsoever unless otherwise specified. 

9. Considering the present market rate of the construction materials, 

bidder must quote his rate. 

10. The bidder should undertake their own studies before submitting tender 

documents. The bidder, at the bidder’s own responsibility and risk is 

encouraged to visit and examine the Site of Work and its surroundings 

and obtain all information that may be necessary for preparing the Bid 

and entering into the contract for construction of the works. The costs 

for visiting the Site shall be at the Bidder’s own expense. 

11. Even though the bidders meet the qualifying criteria, they are subject 

to be disqualified if they have: 

a. Made any misleading or false representations in the forms, 

statements and attachments submitted in proof of the 

qualification requirements; and/or 

b. Record of poor performance such as abandoning the works, not 

properly completing the contract, inordinate delays in 

completion, litigation history, or financial failures etc.; and / or 

c. If quoted unreasonably high bid prices (more than the tendered 

amount) or unreasonably low bid prices and could not furnish 

rational justification to the Client. 

12. The completion time for the project is 6 months/ 180 days from the issue 

date of LOI. If there is a delay in handing over of the field for reasons 

not accepted by the department, a penalty of Rs. 10,000 per week (7 

days) will be levied on the agency for the number of weeks the work is 

delayed.  
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13. There will be a defect liability of 6 months from the date of completion. 

14. The bidders should have the capacity of execution of the work even 

when there is a lapse of making payment due to the situation beyond 

the control of the employer. 

15. The contract shall be for the whole work based on the Bid submitted by 

the Bidder. 

16. The bidder shall fill the item rate and the total bid price (both in figures 

and words) as specified in the BOQ. Amount should be worked out for 

all the items. Amount must be quoted in full rupees by ignoring up to 50 

paise and considering more than 50 paise as rupee one. Corrections, if 

any, shall be made by crossing out, initialing, dating and rewriting. 

17.  The prices tendered shall except in so far as it is otherwise, provided 

under the contract, include cost of investigation, design & engineering, 

all constructional plant, labour, supervision, materials, erection 

maintenance, insurance, profit, all taxes and duties & other levies 

together with all general risks, liabilities and obligations set out or 

implied in the contract. 

18. The bidder should be well aware that mobilization advance or any kind 

of advances cannot be claimed and is not entertained by the 

Department. 

19. Before the deadline for submission of bids, the Client may modify the 

bidding documents by issuing addenda. 

20. The bid price quoted by the bidder shall be fixed for the duration of the 

Contract and shall not be subject to adjustment or revision on any 

account. 

21. The site for the work is available. 

22. The bidder should sign in each and every page of the bid documents. 

23. The total quoted amount should not be lesser than 5% of the estimated 

amount put to tender. Should be exactly 5% and decimal point beyond 

this will be treated as lower than the specified amount. 

24. If the tender form is downloaded online, payment have to be made 

offline before submission of bid documents along with the receipt. 

The bid document can be obtained on payment of Rs. 500.00 (Rupees 

five hundred) from the Office of the undersigned. 

The bid document along with company/firm/contractor profile, work 

done certificate/completion certificate from the concerned authorities 

and other necessary document in support of the eligibility, financial 

capacity of the bidder and Financial bid shall be submitted to the 

undersigned address on or before 11:00 AM on 15.10.2024 and 

technical bid shall be opened on the same day @ 1:00 PM.  
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The bid must be accompanied by a bid security/earnest money 

deposit in the form of Fixed Deposit Receipt (Term Deposit Receipt) / 

Demand Draft / Bank Guarantee of any Scheduled Bank duly pledged 

in favour of The Executive Engineer, UD&PA Dept, Mizoram New 

Capital Complex, Khatla, Aizawl-796001. Bid Security shall remain valid 

till 90 (ninety) Days. 

Urban Development & Poverty Alleviation Department reserves the 

right to accept or reject any or all the tenders without assigning any 

reason.  

 

 

 

 

Sd/-  

Executive Engineer 

Urban Development & Poverty Alleviation Department 

Mizoram: Aizawl. 
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SECTION 2 : QUALIFICATION INFORMATION  
 

TABLE OF FORMS: 

 

 􀂾 QUALIFICATION INFORMATION 

􀂾 EVALUATION CRITERIA AND METHOD OF EVALUATION 
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Qualification Information 

This Section contains all the criteria that the Employer shall use to 

evaluate Bids and qualify Bidders. 

The information to be filled in by the Bidder in the following pages will be 

used for purpose of Qualification. This information will not be incorporated in 

the Contract. 

1. For Bidders 

1.1  Constitution or legal status of Bidder 

 [Attach copy] 

 

 Place of registration: 

 _______________________________ 

 

 Principal place of business: 

 _______________________________ 

 

 Power of attorney of signatory of Bid 

 [Attach] 

 

1.2  Information on litigation history in which the Bidder is involved. 

Other party 

(ies) 
Client 

Cause of 

dispute 

Amount 

involved 

Remarks 

showing 

present status 

     

2. Evaluation Criteria And Method Of Evaluation 

i. Technical Eligibility 

a) Earnest Money Deposit & Contractor’s Bid 

b) The Empanelment/ Registration of the Contractors/ Firms 

c) Valid House Tax Payee Certificate  

d) Valid GST Registration No. 

e) Affidavit 

ii. Financial Eligibility – will be the total quoted amount for the 

project. Only the bidders qualifying the technical bid will be 

eligible for evaluation. 
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SECTION 3. GENERAL CONDITIONS OF CONTRACTS (GCC) 

1. Completion Drawings: 

On Completion of work, the Contractor shall submit four prints of “AS 

BUILT” drawing to the Engineer-in-Charge. These drawings shall have 

the following information:- 

a) Run of all pipes and their diameters, including soil waste pipes 

vertical stacks. 

b) Ground and invert levels of all drainage pipes together with location 

of all manholes and connections, up to outfall. 

c) Run of all supply lines with diameters, location of control valves 

access panel, etc. 

2.  Condition for Sanitary and water supply fittings: 

Samples of all materials and fittings to be used in the work in respect of 

Brand, manufacturer and quality shall be got approved from the 

Engineer-In-Charge well in advance of actual execution. Preference 

shall be given to articles bearing BIS Certification mark. 

i)  All Sanitary fittings such as W.C. pans, wash basins, urinals, etc., 

shall be approved make e.g. Hindustan Sanitary Ware, Parry 

Ware, Cera, Neycer. 

ii)  All bib cocks, stop cocks, C.P. brass taps, etc., shall be of 

specified weight as per CPWD Specification and shall be of 

approved make e.g. Soma, Gem, Parko, Kingston. 

 Any materials/fitting whose samples has not been approved in 

advance and any other unapproved material brought by the 

Contractor shall be immediately removed as soon as directed, failing 

which the same shall be got removed at the risk and cost of the 

contractor by the Engineer-In-Charge without any further reference. 

 Wherever proprietary Brand/Manufacturer is mentioned in the 

Nomenclature of the items, it will imply that particulars brands as 

approved by the Engineer-In-Charge shall be used. If required, for 

approval of Engineer-In-Charge, sample of any item of work shall be 

prepared by the contractor before starting the particular item of work 

and nothing extra shall be payable on this account. 

3. Shutters shall be machine made and factory made only. Source of 

procurement (Factory) of shutters shall be got approved by the 

Engineer-In-Charge before placing orders. Shutters shall be got 

prepared through specialized agency who are duly authorized and 

approved by the manufacturer. 
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4. After the structure of one is completed, sample unit as per laid down 

specification shall be completed and got approved from the Engineer-

In-Charge, the balanced unit shall be completed as per approved 

sample unit. 

5. A piece of M.S. Conduit pipe used for operations of fittings and fixtures 

light pull bolt lock, etc. including welding required will be provided by 

the Contractor and nothing extra will be paid on this account. However, 

where the conduit pipes are not required, no deduction will be made on 

this account. 

6. The Contractor shall made his own arrangement for obtaining electric 

connections, if required, and make necessary payment directly to the 

department concerned and nothing extra shall be payable on this 

account. 

7. The Contractor shall provide at his own cost suitable leveling, weighing 

and measuring arrangement at site for checking the level, weight, 

dimensions, etc. as may be necessary for execution of the work. 

8. Other agencies will also simultaneously execute the work like 

electrifications, Horticulture or external services and other building works 

for the same projects along with this work in particulars. The contractor 

shall afford necessary facilities for the same. No claim whatsoever in the 

matter shall be entertained. 

9. The Building work will be carried out in the manner complying in all 

respects with the requirements of relevant bye-laws of the local body 

under the jurisdictions of which the work is to be executed or as directed 

by the Engineer-In-Charge and nothing extra shall be paid on this 

account. 

10. The contractor shall submit a detailed programme in the form of 

CPM/PERT chart to the Engineer-In-Charge within 15 days of award of 

work and shall be got approved from him.  The programme chart should 

include the following - 

a) Network CPM/PERT diagram prepared as per existing practice.  

 b) Descriptive note explaining sequence of various activities. 

 c) Programme for procurement of materials by the contractors. 

d) Programme of mobilization of machinery/equipments and their 

deployments. 

 The Programme chart will have to be updated on fortnightly basis and 

will be submitted to the engineer-in-charge regularly.  The approval by 

the Engineer-In-Charge of such programmes or the furnishing of such 

particulars shall not relieve the Contractor of any of his duties of 

responsibilities under the contract. This is without prejudice to the right 
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of the Engineer-In-Charge to take action against contractor as per 

terms and conditions of the agreement. 

11. The Contractor shall arrange and provide adequate centering and 

shuttering to ensure completion as per schedule. 

12. The Contractor shall have to use plate vibrators for casting of RCC Slab 

in addition to needle vibrators and vibratory plate compactor for 

compaction of earth under floors. 

13. All tools, plant and machinery provided by the contractor shall when 

brought to the site, be deemed to be exclusively intended for 

constructions and completion of this work and the contractor shall not 

removed the same or any part thereof without the consent of the 

Engineer-In-Charge. 

14. Ceramic wall tiles shall be of standard quality of reputed make like 

Somani, Johnson, Kajaria, Spartek, Rigent Orient, Asian with size not less 

than 20 cm X 30 cm. or as approved by the Engineer-In-Charge. The 

Joints shall be continuously vertical and not staggered. Tiles shall have 

glossy finish or matte finish as desired by the Engineer-In-Charge and 

should be of first quality. 

15. Kota Stone slab flooring shall be laid as per pattern approved by the 

Engineer-In-Charge. The Stone Slab shall be machine cut and size shall in 

general not be less than 0.25 Sqm. except in case of bands, strips & stair 

case. 

16. The rate quoted by the Contractor shall be all inclusive keeping in mind 

the specifications, additional and special conditions in view and nothing 

extra shall be payable whatsoever, unless otherwise specified. 

17. All arrangements for establishment, watch & ward, police permission, 

appropriate vehicles for transportation, etc., shall have to be arrange by 

the contractor and nothing extra on this account shall be payable. 

18. Various factory made materials may be procured from reputed & 

approved manufacturers or their authorized dealers. List of such 

approved manufacturers is available at Annexure-I. For the 

items/materials not appearing in the list, the decision of Executive 

Engineer shall be final and binding. 

19. The earthwork obtained from excavation of foundation shall be used for 

filling in plinth, sides, under the floors and courtyard, etc. and in low lying 

areas within the premises as per direction of Engineer-in-Charge. The 

contractor if so desired by Engineer-in-Charge in writing shall dispose the 

earth outside the premises at specified location, for which extra 

payment shall be made as admissible in terms of contract. 

20. The Contractor shall use good centering and shuttering system so as to 

ensure good quality concrete surface in all locations. In case concrete 

surface is found to be not up to mark, or in line and level or there is 
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honey combing the contractor would be asked to dismantle the same 

and redo work at his own cost. 

21. All brick work and RCC work in basement up to plinth level, irrespective 

of its height shall be measured in the relevant item of brick work/RCC 

work in foundation, plinth and basement. 

22. Wherever work is specified to be done or material procured through 

specialized agencies, their names shall be got approved well in 

advance from Engineer-in-Charge. Failure to do so shall not justify delay 

in execution of work. It is suggested that immediately after award of 

work; Contractor should negotiate with concerned specialist agencies 

and send their names for approval of Engineer-in-Charge. Any material 

procured without prior approval of Engineer-in-Charge in writing is liable 

to be rejected. Engineer-in-Charge reserves right to get the materials 

tested in laboratories of his choice before final acceptance. Non 

standard materials shall not be accepted. 

23. Doors & frames shall be procured form specialist firms, products of such 

agencies shall be got approved from the Engineer-in-Charge well in 

advance. 

24. Water proofing works shall be done by specialized firms. Name of such 

firms shall be got approved from Chief Engineer PWD Buildings well 

before the time of execution of those items. The contractor shall 

maintain a register showing the date-wise locations where water 

proofing works are done. 

 Such record shall be got attested by the representative of the Engineer-

in-Charge on day to day basis. Any defective work will be dismantled 

forth with and shall be re-done. Only licensed plumber shall be engaged 

in plumbing work. 

25. No pipes shall be covered before representative of Engineer-in-Charge 

satisfy themselves about the joint being tight against leakage. In order to 

be sure of the same smoke test for soil/waste pipes and pressure test for 

plumbing would have to be conducted. Cost of such testing would be 

included in the quoted rate for relevant items. 

26. The Construction joint shall be provided in predetermined locations only 

as approved by Engineer-in-Charge. The cost of shuttering and the 

treatment of joints may be included in item of concrete work/RCC work 

itself and nothing extra shall be payable on this account to the 

contractor. 

27. All reinforced Cement Concrete work shall be weigh batched, machine 

mixed and machine vibrated design mix of specified grade. The 

contractor shall install on the site fully/semi automatic batching plant or 

weigh batcher at the site allotted by the Department. This plant shall 

have provision of accurate measurement of weight of various 

ingredients including water. If the agency wants to install the plant at 
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location other than that allotted to him, he shall have to arrange the 

land as well as suitable transit mixers and pump of required capacity at 

his own cost and nothing extra shall be payable on this account. 

Alternatively, concrete can be purchased from the approved RMC 

plants. Refer condition No.29. The contractor however, shall indicate the 

intension of doing so at the time of tendering itself with full details. 

28. The Contractor should declare at the time of tendering as to how he will 

arrange designed mixed concrete i.e. whether he would install batching 

plant/weigh batcher at site of work or would arrange design mixed for 

approved RMC Plant.   

If contractor decides to procure ready mix concrete from RMC Plants, 

he shall within a week of award of the work, submit list of at least 3 RMC 

plant companies of repute along with details of such plant, indicating 

name of owner/company its locations, capacity, technical 

establishment, past experience and tax of MOU proposed to be entered 

between purchaser and supplier to the satisfaction of Engineer-in-

Charge who satisfying himself with quality/capability of the company 

shall give approval in writing (subject to drawl of MOU) The MOU shall be 

drawn with RMC plant owner/company and submitted to Engineer-in-

Charge within a week of such approval. The contractor will not be 

allowed to purchase ready mixed concrete without completion of 

above stated formalities for use in this project. 

Notwithstanding the approval granted by Engineer-in-Charge in 

aforesaid manner the contractor shall be fully responsible for quality of 

concrete including input control, transportation and placement, etc. 

The Engineer-in-Charge will reserve right to inspect at any state and 

reject the concrete if he is not satisfied about the quality of the product. 

The Contractor should therefore draw MOU/agreement with RMC 

owner/Company very carefully keeping all terms and conditions / 

specification forming a part of this tender document. 

 The  Department reserves right to exercise control over RMC procured as 

specified in para 24 of particular specification. 

29. Work contract tax/state govt. VAT/GST on work contract shall be 

deducted from all running/final bills as applicable from the gross value 

of work done. 
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B.         GENERAL SPECIFICATIONS 
 

1. Except for the items, for which particular specifications are given or 

where it is specifically mentioned otherwise in the description of the 

items in the schedule of Quantities, the work shall generally be carried 

out in accordance with CPWD specifications 1996 Vol. I to VI and 

revised CPWD Specifications 2002 for Cement Mortar, Cement 

concrete and RCC Works with up-to-date correction slips (herein after 

referred as CPWD Specifications) and instruction of the Engineer-in-

Charge. Wherever CPWD Specifications are silent, the latest Indian 

Standard Codes/Specifications shall be followed. 

2. Should there be any discrepancy/variation between CPWD 

Specifications, particular Specifications, IS Code/Specification 

applicable at the time of receipt of tender for any item, then the order 

of precedence regarding the applicability of the Specifications for the 

item shall be as under: 

 i) As per nomenclature of the item in the schedule of quantities. 

 ii) As per particular specifications given. 

 iii) As per CPWD Specifications. 

 iv) As per relevant IS Code/Specification as applicable at the time 

of receipt of tender. 

 v) As per direction of Engineer-in-Charge given in writing, based on 

acceptable sound engineering practice and local usage. 

3.  The work shall generally be executed in accordance with Architectural 

drawings, which can be seen in the office of the Executive Engineer. 

These drawings are however subject to alterations, modifications, 

additions/substitution as may be considered necessary during 

execution by the Engineer-in-Charge. 

4. Unless, otherwise specified in the Schedule of Quantities, the rates 

tendered  by the Contractor shall be considered as all inclusive and 

shall apply to all heights, leads and depths and nothing extra shall be 

payable on this account. 

5. The rates for all items of work shall unless clearly specified otherwise, 

include cost of all labour, material/tools and plants and other inputs 

involved in the execution of item. 

6. Unless otherwise specified in the Schedule of Quantities, the rates for all 

items shall be considered as inclusive of pumping/bailing out water, if 

necessary. 
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 This condition shall be considered to include water from any source, 

such as rain, flood, surface and sub soil water, etc., and shall apply for 

execution in any reason. 

7. The rates for all items in which the use of cement is involved, is inclusive 

of charges for curing. 

8. The foundation trenches shall be kept free from water while works 

below ground level are in progress. Nothing extra shall be paid on this 

account. 

9. The Contractor shall make provisions of hangers, sleeves, structural 

openings and other requirements well in advance to prevent hold ups 

in progress of construction. 

10. For Plumbing works, the contractor shall give performance tests as per 

specification for installations provided before the same are accepted 

to the satisfaction of the Engineer-in-Charge and nothing extra 

whatsoever, shall be payable on this account. All materials and 

equipments installed that are found defective during testing shall be 

replaced and the whole work shall be tested again to conform to the 

requirements of specifications without any extra payment. 

11. Other agencies may also simultaneously execute and install the works 

of electrification etc. for this work and the contractor shall afford 

necessary facilities for the same. The contractor shall leave necessary 

holes, openings and laying, burying, pipes, cables, conduits, clamps, 

etc. in the work as may be required by other agencies and nothing 

extra shall be paid on this account. 

12. The water will be got tested by the contractor at his own cost from the 

approved laboratory with regards to its suitability for use in the work 

and nothing extra shall be paid on this account. 

13. The Structural and Architectural drawing shall at all times be properly 

co-related by the contractor before executing any work and no claim 

whatsoever shall be entertained for failure to do so. However, in case 

of any discrepancy in the item given in the schedule of quantities 

appended with the tender and architectural drawing relating to the 

relevant item, the former shall prevail unless and otherwise given in 

writing by the Engineer-in-Charge. 

14. In respect of projected balconies, projected slabs at roof level and 

projected verandah, the payment for the RCC work shall be made 

under the item of RCC slabs. The payment for centering and shuttering 

for such items shall be made under item of centering and shuttering for 

RCC slabs. Nothing extra shall be paid for the side shuttering at the 

edge of these projected balconies and projected verandah. 
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15. In the item of RCC Walls, railing and drops, etc., nothing extra shall be 

paid for making designs as per pattern given by the Architect in the 

thickness of section. 

16. With a view to avoid controversy about quality of cement concrete as 

revealed in the test results of 7 days cubes falling short of the 

prescribed standard by over 10% to 20% and pending test of balance 3 

cubes for 28 days final confirmatory acceptance tests, crushed 

samples of cement concrete from the failed 7 days cubes should be 

preserved in the sealed bag. 

17. All fabrication and welding etc. shall be done in workshop duly 

approved by Engineer-in-Charge. 

18. The rate for railing is inclusive of all the labour and materials required for 

the execution as per prescription of the item. Portion of the railing 

which is embedded in the masonry or RCC shall not be paid for 

separately. 

19. The SCI Pipes and CI Pipes wherever necessary shall be fixed to RCC 

columns, beams, etc., with rawl plugs and nothing extra shall be paid 

on this account. 

20. The pig lead to be used in jointing 100mm, 75mm and 50 mm SCI shall 

not be less than 0.98 kg., 0.88 kg and 0.77 kg per joint respectively. 

21. The difference in overall thickness of different types of flooring shall be 

adjusted in RCC slab so that finished floor level remains same. No extra 

payment shall be made on this account. 

22. Unless otherwise specified, FPS bricks shall be used in all items of work. 

The classifications of bricks brought by the contractor shall strickly 

conform to the CPWD Specifications. 

23. The contractor shall be required to produce samples of all building 

materials sufficiently in advance to obtain approval of the Engineer-in-

Charge. This approved sample shall be displayed at site of work and 

preserved till completion of the work. The materials to be used in the 

actual execution of the work shall strickly conform to the quality of 

samples approved. In case of any variation, such materials shall be 

liable to rejection. 

24. All materials obtained from Govt. stores or otherwise shall be got 

checked by the Engineer-in-Charge or his representative of the works 

on receipt of the same at site before use. 

25. All the materials used in the work shall comply with the requirement of 

Engineer-in-Charge shall pass all the tests and analysis required by him 
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as per particular specifications as applicable or such recognized 

specification as acceptable to the Engineer-in-Charge. 

26. The contractor shall establish a site laboratory and shall provide cube 

crushing & testing machine appliance at site, such as weighing scale, 

graduated cylinder, standard sieves, thermometer, slump cones, etc., 

in order to enable the Engineer-in-Charge to conduct field tests to 

ensure that the quality is consistent with the prescribed specifications 

and nothing extra shall be paid on this account. 

26.1. The Contractor shall ensure quality control measures on different 

aspects of construction including materials, workmanship and correct 

construction methodologies to be adopted. He shall have to submit 

quality assurance programme within two weeks of the award of the 

work. The quality assurance programme should include method 

statement for various items of works to be executed along with check 

lists to enforce quality control. 

a. The contractor shall get the source of various raw materials namely 

aggregate, cement, sand, steel, water, etc., to be used on the 

work, approved from the Engineer-in-Charge. The Contractor shall 

stick to the approved source unless it is absolutely unavoidable. Any 

change shall be done with the prior approval of the Engineer-in-

Charge for which tests etc., shall be done by the contractor at his 

own cost. 

b. Similarly, the Contractor shall submit brand/make of various 

materials to be used for the approval of the Engineer-in-Charge 

along with samples and once approved, he shall stick to it. 

c. The Contractor shall submit shop drawings of staging and shuttering 

arrangement, for approval of the Engineer-in-Charge. The 

contractor shall also submit bar bending schedule for approval of 

Engineer-in-Charge before execution. 

27. The Contractor shall at his own cost, make all arrangement and shall 

provide such facilities as the Engineer-in-Charge may require for 

collecting, preparing and forwarding the required number of samples 

for tests and for analysis of such items and to such places, as directed 

by the Engineer-in-Charge. Nothing extra shall be paid for the above, 

including the cost of materials to be tested. 

28. The necessary test shall be conducted in the laboratory approved by 

the Engineer-in-Charge. The sample for carrying out all or any of the 

tests shall be collected by the Engineer-in-Charge or on the behalf of 

the Officer in 
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29. The contractor or his authorized representative shall associate in 

collection, preparation, forwarding and testing of such samples. In 

case, he or his authorized representative is not present or does not 

associate himself, the results of such tests and consequences thereon 

shall be binding on the contractor. 

30. The contractor shall get the water tested with regard to its suitability for 

use in the works and get written approval from the Engineer-in-Charge 

before he proceeds with the use of same for execution of works. If the 

tube well water is not suitable, the contractor shall arrange suitable 

water from municipal or any other source at his own cost and nothing 

extra shall be paid to the contractor on this account. The water shall 

be got tested at frequency specified in latest BIS code/CPWD 

specifications. 

31. Wherever any references to any Indian Standard Specifications occur 

in the documents relating to this contract same shall be inclusive of all 

amendments issued thereto or revision thereof if any, up to date of the 

tender receipt. 

32. Any cement slurry added over base surface (or) for continuation of 

concreting for better bond is considered to have been included in the 

item (unless otherwise explicitly stated) and nothing extra shall be 

payable or extra cement considered in consumption on this account. 

33.  The material shall conform to the quality and make as per list attached 

however for the item not appearing in the list, preference shall be 

given to those articles, which bear ISI certification marks. 

 In case articles bearing ISI certification marks are not available the 

quality of sample brought by the contractor shall be judged by the 

standard laid down in the relevant ISI specification/CPWD 

Specification. All materials and articles brought by the contractor to 

the site for use shall conform to the samples approved, which shall be 

preserved till the completion of the work. However, such articles, which 

bear ISI mark but stand banned by CPWD will not be used. 

34. The items of filling sand under floors shall include the cost of sand also. 

35. The samples for various items of flooring/dado/skirting, painting and 

other finishes shall be prepared by the contractor as per approved 

specifications/drawings and shall be got approved in writing from 

Engineer-in-Charge before execution of such items. 

36. Flooring as well as skirting/dado shall be laid as per pattern approved 

by architect/Engineer-in-Charge and nothing shall be payable on this 

account. 
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37. The stone of flooring as well as dado/skirting should be of same quality 

and shade and joints should be matched with each other. 

38. All CP fittings and Fixtures as mentioned in schedule of 

quantity/Specification shall mean CP brass fittings and fixtures. 

39. For item of external finishing such as stone cladding, water-proof 

cement, etc., rates quoted will be applicable for all heights & lifts, 

unless otherwise specified. 

40. Rates for the items is inclusive of cost of all labour, materials, T&P, 

incidental charges, contractor's profit and overheads unless otherwise 

specified. The contractors shall quote the rates accordingly. 
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C.         PARTICULAR SPECIFICATIONS 
 

1.0 EARTH WORK 

1.1 The rate unless specified otherwise shall include bailing out water due 

to subsoil condition, rains, floods, springs etc and the area shall be kept 

dry when the work is in progress below water table. Nothing extra is to 

be paid for removal of slush etc, while excavating under water. 

1.2  The surplus excavated earth shall be disposed off at the specified 

location in the item. The tenderer may inspect the actual location of the 

site for disposal of surplus earth so as to acquaint himself with the route 

and distance for the cartage. 

 

2.0 R.C.C WORK 

2.1 Centering and Shuttering 

2.1.1 For RCC work good quality centering & shuttering shall be used. No 

timber centering materials shall be permitted for the work. The 

shuttering for raft, RCC walls shall be made with M.S plates with 

adequate stiffeners, plates properly joined with bolts and nuts including 

rubber gasket so as to stop leakage of cement slurry from joints. 

 

2.1.2 The concrete surface shall be free from honey combing, offsets, 

superfluous mortar, cement slurry and foreign matter. The form work 

shall be assembled in such a way so as to facilitate removal of their 

parts in proper sequence without any damage to the exposed cement 

concrete surfaces and corners etc. The contractor shall keep skilled 

staff for special care and supervision to check the form work and 

concreting so that every member is made true to its size, shape, level 

and alignment so that it does not result in any deformation, snug, 

bulges etc. The contractor shall also take suitable precautionary 

measures to prevent breaking and chipping of corners and edges of 

completed work until the building is handed over.. 

 

2.2 Ingredients :- 

2.2.1 Coarse Aggregate: As per CPWD specifications. 

2.2.2 Fine Aggregate: As per CPWD specifications. 

2.2.3 Water: It shall conform to requirements laid down in IS : 456-2000 and 

CPWD specifications. 
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2.3 STANDARD OF ACCEPTANCE 

Standard of acceptance shall be specified in Revised CPWD 

Specifications 2002for cement mortar, cement concrete & RCC works 

in pursuance to IS 456:2000.. 

2.4 In order to keep the floor finish as per architectural drawings and to 

provide required  thickness of the flooring as per specifications, the 

level of top surface of RCC shall be accordingly adjusted at the time of 

its centering, shuttering and casting for which nothing extra shall be 

paid to the Contractor. 

2.5 R.C.C WORK (DESIGN MIX CONCRETE) 

 The RCC work shall be done with Design Mix Concrete unless specified. 

In the nomenclature of items wherever letter M has been indicated, 

the same shall imply for the Design Mix Concrete. For the nominal mix in 

RCC, CPWD specifications shall be followed. The Design Mix Concrete 

will be designated based on the principles given in IS : 456, 10262 & SP 

23. The contractor shall design mixes for each class of concrete 

indicating the concrete indicating the concrete ingredients and 

proportions that will result in concrete mix cement, the mix shall be 

designed with these ingredients as well. The specification mentioned 

herein below shall be followed for Design Mix Concrete. 

2.5.1 Ingredients :- 

Coarse Aggregate: As per CPWD specifications, the maximum size of 

stone aggregates shall be 20mm nominal. 

Fine Aggregate: As per CPWD specifications. 

2.2.4 Water: It shall conform to requirements laid down in IS : 456-2000 and 

CPWD specifications. 

Cement: It shall be of 43 grade and shall conform to IS : 8112. 

Admixtures: Wherever required, admixtures of approved quality shall 

be mixed with concrete to achieve the desired workability within 

specified water cement rate. The admixtures shall conform to IS : 9103. 

The chloride cement in the admixtures shall satisfy the requirement of 

B/S : 5057. The total amount of chlorides in the admixtures mixed 

concrete shall also satisfy the requirement of IS : 456 – 2000. 

The Contractor shall not be paid anything for extra for admixture 

required for achieving desired workability without any changes in 

specified water cement ratio or RC/CC work. 

2.5.2 Grade of Concrete: The characteristics compressive strength of all 

grades of Concrete manufactured / produced shall be as per clause 

5.8.4.1 of Revised CPWD specifications 2002 for cement mortar, cement 



24 
 

concrete and RCC works. Minimum cement content shall be 310 KG 

per cum concrete. The maximum water cement ratio shall be 0.50. 

 

2.5.2.1 The mix will be designed for minimum workability as specified in 

para 7 of IS – 456 – 2000. 

 

2.5.2.2 It is specified highlighted that in addition to the above 

requirement, the maximum cement concrete for any grade shall be 

limited to 500 Kg per cubic metre of concrete. 

 

2.5.2.3 The minimum/maximum cement content for design mix concrete 

shall be maintained as per the quality mentioned above. Even in the 

case where the quality of cement required is higher than the minimum 

specified above to achieve desired strength based on an approved 

mix design, nothing extra shall become payable to the contractor. 

 

2.5.3 The concrete mix design with or without admixture (it to be used by 

contactor at its own cost) will be carried out by the contractor at his 

own cost through one of the following laboratories / Test houses: 

(i) PWD Laboratory 

(ii) I.I.T, Guwahati 

(iii) N.I.T, Silchar 

(iv) Any reputed Lab as decided by EE UD&PA. 

 

The various ingredients for mix design/laboratory tests shall be sent to 

the lab/test houses through the Engineer-in-charge immediately 

afterward of work and the samples of such aggregates sent shall be 

preserved at site by the department. The admixtures if used by 

contractor shall be at his own cost without any extra payment. 

2.5.4 The contractor shall submit the mix design report along with details of 

trial mixes from any of above approved laboratories for approval of 

Engineer-in-charge within 30 days from the date of issue of letter of 

acceptance of the tender. No concreting shall be done until the mix 

design is approved. 

 

2.5.5 In case of charge of source or characteristic properties of the 

ingredients used in the concrete mix during the work, a revised 

laboratory mix design report conducted at laboratory established at 

site shall be submitted by the contractor as per the direction of the 

Engineer-in-charge. 

 

2.5.6 APPROVAL OF DESIGN MIX : 

The mix design for a specified grade of concrete shall be done for a 

target mean compressive strength Tck = Fck + 1.65s 
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Where Fck = Characteristics compressive strength at 28 days. 

               S = Standard deviation which depends on degree of quality 

control. 

The degree of quality control for this work is “good” for which the 

standard deviation (s) obtained the different grades of concrete shall 

be as follows: 

GRADE OF CONCRETE FOR GOOD QUALITY 

OF CONTROL M – 15 3.5 

M – 20 4.6 

M – 25 5.3 

M – 30 6.0 

M – 35 6.36 

 

Out of the six specimen of each set, three shall be tested at seven days 

and remaining three at 28 days. The preliminary tests at seven days are 

intended only to indicate the strength to be attained at 28 days. 

2.5.7 All cost of mix designing and testing connected there with including 

charges payable to the laboratory shall be borne by the Contractor. 

2.5.8 BATCHING, MIXING, TRANSPORTATION, PLACING & COMPACTION: 

The concrete shall be sourced from ready mix concrete plants or from 

on site/off site batching and mixing plant conforming to IS : 4925 or 

suitable weigh batching system as approved by Engineer-in-charge. It 

shall have the facilities of presenting the quality to be weighed with the 

suitable out off system when the same is achieved. All other operations 

in concreting work like Mixing. Slump, Laying/placing of concrete, 

compaction, curing etc. not mentioned in this particular specification 

for design mix of Concrete shall be as per the IS : 456-2000 and 

additional / special condition forming part of this tender document. 

2.5.9 PREPARATION OF MIXES AS PER APPROVED DESIGN MIX AND 

CONDUCTING CONFORMITY TEST FIELD LAB: 

The contractor shall make the cubes of trial mixes as per approved Mix 

design at site laboratory for all grades, in presence of Engineer-in-

charge using sample of approved materials proposed to be used in 

the work, prior to commencement of concreting and get them tested 

in his presence to the entire satisfaction for 7 days & 28 days. Test 

cubed shall be taken from trial mixes as follows. 

For each mix, a set of six cubes shall be made from each of the three 

consecutive batches. Three cubes from each set of six shall be tested 

at age of 28 days. The cubes shall be made, cured, transported and 

tested strictly in accordance with specifications. The average strength 
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of nine cubes at age of 28 days shall exceed the specified target 

mean strength for which design mix has been approved, the 

evaluation of test results will dine as per IS : 456 – 2000. 

2.5.10 WORK STRENGTH TEST: 

TEST SPECIMEN 

Work strength test shall be conducted in accordance with IS : 516 on 

random sampling. Each test shall be conducted on six specimens, 

three of which shall be tested at 7 days and remaining three at 28 

days. Additional samples shall be prepared as per the direction of 

Engineer-in-charge for testing cured by accelerated method as 

described in IS : 9103. 

TEST RESULT OF SAMPLES 

The test result of the sample shall be average of the strength of three 

specimens. The individual variation shall not be more than +15 

percentage of the average. If more, the test results of the sample are 

invalid. At least 10% of the total test shall be done at the laboratory as 

described by the Engineer-in-charge, remaining tests will be done in 

the laboratory established at site by the contractor. 

2.5.11 STANDARD OF ACCEPTANCE 

Standard of acceptance shall be same as specified in Revised CPWD 

Specification 2002 for cement mortar, cement concrete & RCC works 

in pursuance to IS : 456-2000. 

2.5.12 In order to keep the floor finish as per architectural drawings and to 

provide required thickness of the flooring as per specifications, the level 

of top surface of RCC shall be accordingly adjusted at the time of its 

centering, shuttering and casting for which nothing extra shall be paid 

to the Contractor. 

 

2.5.13 Measurement – As per CPWD Specifications. 

 

2.5.14 Tolerances – As per CPWD Specifications. 

 

2.5.15 Rate: 

 

2.5.15.1 The rate includes the cost of materials and labour involved in all the 

operations   described above except for the cost of centering, 

shuttering & reinforcement which will be paid separately. 

 

2.5.15.2 In case of actual average compressive strength being less than the 

specified strength, which shall be governed by the Para “Standard of 
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acceptance” as above, the rate payable shall be worked out 

accordingly on prorate basis. 

 

2.5.15.3 In case of rejection of concrete on account of unacceptable 

compressive strength, governed by the para “Standard of 

Acceptance” as above, the work for which samples have failed shall 

be redone at the cost of contractors. However, the engineer in 

charge may order for additional test (like cutting cores, ultrasonic 

pulse velocity test, load test on structure, or on part of structure, etc) 

to be carried out at the cost of contractor to ascertain if the portion 

of the structure wherein concrete represented by the sample has 

been used, can be retained on the basis of results of individual or 

combination of these tests. The contractor shall take remedial 

measures necessary to retain the structure as approved by the 

Engineer in charge without any extra cost. However, for payment, the 

basis of rate payable to the contractor shall be governed by the 28 

days cube test results and reduced rates shall be regulated in 

accordance as per provision in CPWD specifications and conditions 

cited in this tender document. 

 

2.6 QUALITY CONTROL OF READY MIXED CONCRETE: 

Quality control of ready mixed concrete will be divided into three 

convenient areas: Forward control, immediate control, Retrospective 

control. 

FORWARD CONTROL 

Forward control and consequent corrective control are essential aspects 

of quality control. It includes:- 

 (i) Control of Purchased Material Quality 

It shall be assured that all the materials is purchased and used in the 

production of concrete conform to the stipulation of the relevant 

agreed standards with the material supplier and the requirements of 

the product mix design and quality control procedures. This can be 

accomplished / data from materials supplier. 

 (ii) Control of Material Storage 

Adequate and effective storage arrangement shall be provided for 

prevention of contamination, reliable transfer and food systems, 

drainage of aggregates, prevention of freezing or excessive solar 

heating of aggregates etc. 

(iii) Record of Mix Design and mix Design Modification 
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Record of mix design and mix design modification will readily available 

in computer for inspection of Engineer in charge any time. 

 (iv) Transfer and Weighting Equipment 

RMC producer shall ensure that a documented calibration procedure 

is in place. Proper calibration records shall be made indicating date of 

next calibration due, corrective action taken, if required. 

RMC producer shall also maintain a daily production record including 

details of customers to whom RMC was supplied including details of 

mixed supplied. Record shall also be maintained of what materials 

were used for that days production including water and admixture. 

The accuracy of measuring equipment shall be within +2% of quality of 

cement, +3% of quality of aggregate, admixture and water being 

measured. 

 (v) Maintenance of Plant, Truck Mixers and Pumps 

Maintenance of Plant, Truck Mixers and Pumps should be well 

mentioned so as to not hamper any operation of production, 

transportation and placement. 

Immediate Control 

Immediate Control in concerned with instant action to control the 

quality of concrete being produced or that of deliveries. It will cover:- 

(i) Weighting (correct reading of batch data and accurate 

weighting). For each load, written, printed or graphical records shall 

be made of the weights of the materials batched, the estimate 

slumps, the total amount of water added to the load, the delivery 

tickets number for that load and the time loading the concrete into 

the truck. 

(ii) Visual observation of concrete during production and delivery or 

during sampling and testing of fresh concrete (assessment of 

uniformity, cohesion, workability, adjustment to water content). The 

workability of the concrete shall be controlled on a continuous basis 

during production and any necessary corrective action taken.  

(iii) Use of equipment at the plant designed to measure moisture 

content of aggregates, particularly fine aggregates or the 

workability of the concrete. 

(iv) Making corresponding adjustment at the plant automatically or 

manually to batched quantities to allow for observed, measured or 

reported changes in materials in concrete quantities. 

(v) Concrete mixes shall be randomly sampled and tested for 

workability and where appropriate plastic density, temperature and 

air content. Corrective action shall be taken where significant 

variation is noticed. 
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 Retrospective Control 

Retrospective Control covers: 

i) Sampling of concrete, testing, monitoring of results. 

ii) Any property of materials or concrete such as aggregate 

grading, slump, air content, but it is particularly associated with 28 

days cube strength because of its very nature as it cannot be 

measured ahead of or at the time of manufacture. 

iii) Weighbridge checks of laden and unladen vehicle weight. 

iv) Stock control of materials. 

v) Diagnosis and correction of faults identified from complains. 

vi) Control of designed and the prescribed mixes: a quality control 

system shall be operated to control the strength of designed mixes to 

the required levels. The system shall include continuous analysis of 

result from cube tests to compare actual with the target values 

together the procedures for modifying mix proportions to correct for 

observed differences. For prescribed mixes periodic and systematic 

checks shall be made to ensure that the comentitious materials 

contents of prescribed mixes comply with their mix proportion. 

2.7. PRE-CAST WORK 

2.7.1 Precast reinforced concrete units shall be of grade or mix as specified. 

Provision shall be made in the mould to accommodate fixing devices 

such as hook, flats, etc., and forming of notches and holes. Each unit 

shall be cast in one operation. A sample of the unit shall be got 

approved from Engineer-in-Charge before taking up the work. 

2.7.2 Precast units shall be clearly marked to indicate the top of member 

and its location. 

2.7.3 Precast units shall be stored, transported and placed in position in such 

a manner that these are not damaged. 

2.7.4 The Compaction of the concrete shall be done by vibrating, table or 

external vibrators, as approved by Engineer-in-Charge. The rate 

quoted for the item shall include the element for framework and 

mechanical vibration. 

2.7.5 Rate for item includes cost of all materials, labour, and all operations 

involved. Cost of MS frames, lugs including their welding, lifting hooks is 

also included. 

2.7.6 Frequency of Sampling : 
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 The minimum frequency of sampling of concrete of each grade shall 

be in accordance with the following table: 

Quantity of concrete in the work, 

Cubic metre per day 

Number of samples 

1-5 1 

6-15 2 

16-30 3 

31-50 4 

51 & Above 4 plus one additional sample for 

each additional 15 cubic metre 

of part thereof 

 

3.0 SCAFFOLDING: 

3.1 Double scaffolding having two sets of vertical supports shall be 

provided for external wall finish, cladding, etc. The supports shall be 

sound and strong, tied together with horizontal pieces over which 

scaffolding platform shall be fixed. 

4.0 FLOORING: 

4.1. All the work in general shall be carried out as per CPWD specifications. 

4.2. Only machine cut stone true to shape, size and dimensions of marble, 

Granite, Kota, Sand stone, etc., as specified shall be used for flooring 

work. The permissible tolerance shall be as per CPWD Specifications, 

which shall be adjusted in the mortar thickness. Nothing extra shall be 

payable on this account. 

4.3 The ceramic tiles shall be as specified in the item. The tiles shall be of 

specified colours as shown in the drawings and will be laid in pattern as 

per architectural drawings. Nothing extra shall be paid for laying tiles in 

specific pattern. The tiles shall be of first quality of approved make. 

4.4 Proper gradient shall be given to flooring for toilets, verandah, 

laboratories, courtyard, etc., as per the direction of the Engineer-in-

Charge. 

4.5 The Flooring and skirting will be executed as per pattern shown in the 

architectural drawings and as per approval of Engineer-in-Charge and 

nothing extra shall be payable on this account. 

4.6 Samples of flooring materials are to be deposited well in advance to 

the Engineer-in-Charge for approval. Approved samples should be 

kept at site with the Engineer-in-Charge and the same shall not be 

removed except with the written permission of Engineer-in-Charge. No 

payment whatsoever will be made for these samples. 
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5.0 WOOD WORK/JOINERY WORK 

D5.1 General 

 5.1.1 All fittings and fixtures shall be got approved from the Engineer-

in-Charge before procurement well in advance and the approved 

samples shall be kept at site till completion of works. 

 5.1.2 Transparent sheet glass conforming to IS 2535-1977 shall be used, 

thickness being governed as under unless otherwise specified in the 

item in wood work/steel work: 

Area of glazing Thickness 

a) For glazing area up to 0.5 

Sqm 

4.0 mm 

b) For glazing area more than 

0.5 Sqm 

5.5 mm 

 

6.0 FACTORY MADE SHUTTERS 

6.1.1 The tenderer shall furnish the names and addresses of at least three 

specified firms/converters for manufacture of machine made (Factory 

made) shutter at the time of tendering. The Engineer-in-Charge shall 

approve one or more number of the forms for placing order for the 

manufacture of shutters by the contractor. In case the Engineer-in-

Charge finds none of these firms suitable or the contractor fails to give 

the names of the firms at the time of tendering, the factories as 

approved by the Engineer-in-Charge shall be final and binding on the 

contractor. 

6.1.2. The Contractor shall get the factory inspected and approved from the 

Engineer-in-Charge before taking up the actual fabrication of shutters. 

The factory shall have kiln seasoning plant, chemical treatment plant 

and all necessary machines for joinery work. The contractor shall 

produce certificates from the approved factory that the shutters 

supplied under the contract have been manufactured in the stated 

factory and wood used is kiln seasoned and chemical treated. All 

shutters shall have hammer marking of the name of the factory of 

manufacture and shall conform to IS : 1003 (Part - I) 

6.1.3. The contractor shall fabricate six shutters of each type of door and give 

a written intimation to the Engineer-in-Charge who shall arrange for the 

inspection of samples at the factory site. The samples approved by the 

Engineer-in-Charge shall be signed by him as a mark of identification, 

Three of the approved samples of each type will be left in the factory 

and remaining approved samples will be delivered by the contractor 

at site subsequent deliveries of door shutters would be checked 
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against the approved samples and shall be accepted only if supplies 

conform to prescribed tests and samples already site are rejected by 

the Engineer-in-Charge in part or in full lot due to bad 

workmanship/Quality. Such shutters will not be measured and paid and 

the contractor shall remove the same from the site of work within seven 

days after the written instructions in this regard are issued by the 

Engineer-in-Charge or his authorized representative. 

6.1.4. The contractor will arrange consignment wise inspection of the shutters 

(without applying priming coat) at factory by the Engineer-in-Charge 

or his authorized representative before bringing the shutters to the site. 

The consignment shall be of one truck load (8Tonne capacity) or a part 

thereof. In any consignment, all the shutters of the same type, class 

and grade & manufactured under similar conditions of production shall 

be grouped together to constitute a lot. 

6.1.5. The Contractor shall provide the shutters of required size to match with 

each opening of the frames. For this purpose, the contractor shall 

measure at the site work exact sixe of the shutters and their number 

required to be provided. 

6.1.6. The Contractor shall apply the priming coat to the shutters only after 

the lot is duly inspected and found satisfactory leaving the mark of 

approval. 

6.1.7. Sampling and testing procedure: 

 The sampling and criterion for conformity shall be in accordance with 

provisions contained in IS : 1003 (Part-I) 

6.1.8. The mandatory tests as prescribed in CPWD Specifications for 

dimensions, workmanship, moisture content, finish, quality of timber, 

chemical treatment, etc., shall be conducted in reputed laboratory. 

7.0. STEEL WORK: 

7.1.1 The manufacturer/fabricator of the following items of steel work shall 

be got done only from the workshops approved by Executive Engineer, 

UD&PA, Mizoram. 

 i) Pressed Steel and T-Iron Door frame. 

 ii) Steel Doors, windows, Ventilators and composite units. 

 iii) Grill. 

7.2. The names of suitable workshops having technical capability and 

experience in executing similar work shall be submitted well in advance 

for approval of the Executive Engineer. 
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7.3. 10 mm dia. MS tie bar shall be provided at the bottom end of Tee-Iron 

frames to maintain them in true alignment. 

7.4. The railing height shall be clear height above the finished floor/tread. 

The height of vertical bars at the turning points of the stair case railing 

shall be adjusted so as to provide smooth curvature to the railing. 

7.5. All the welded joints for doors and windows shutters and frames shall 

have continuous welding as per CPWD Specifications. The Welded 

joints shall be properly finished by grinding before applying coat of 

primer. 

7.6. FINISHING 

 All steel shall be thoroughly cleaned of rust, scale and dirt. A priming 

coat of approved steel primer i.e. red oxide zinc chrome primer 

conforming to IS 2074-79 shall be given. The fabricated steel door, 

windows ventilators and composite units frames shall be inspected in 

the factory and approved by the Engineer-in-Charge before priming 

coat is applied. 

 Final finishing Coat shall be given to the doors, windows and ventilators 

after they are erected and fixed in final position. The rate shall be 

exclusive of final finishing coats but shall include the priming coat. 

7.7. Rate: The rate shall include the cost of labour and material involved in 

al the operations described above including one coat of approved 

steel primer but excluding two coats of paint. 

 

8.0 WATER PROOFING TREATMENT 

8.1. Treatment for roof surface with integral cement based compound 

(Brick Coba) 

8.1.1. The brick bats shall be from over burnt bricks, The proprietary water 

proofing compound shall bear ISI mark and shall conform to IS: 2645. 

Before execution of work, water proofing compound has to be brought 

to site in full quantity and a certificate of its conforming to IS Code 

should be produced. The proprietary waterproofing compound shall 

be added at the rate recommended by the specialist firms but not 

exceeding 3 percent by weight of cement. The Engineer-in-Charge 

reserves the right to collect the random sample from material brought 

at site and get it tested from laboratory of his choice. The material 

which does not conform to the specification shall have to be removed 

forthwith by the contractor. 
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8.1.2. The finished surface after water proofing treatment shall have the 

minimum slope of 1 in 80. At no point shall the thickness of water 

proofing treatment be less than 65mm. 

 

8.1.3. While treatment of roof surface is done, it shall be ensured that the 

outlet drain pipes have been fixed and mouths at the entrance have 

been eased and rounded off properly for easy flow of water. 

 

8.1.4. The surface where the water proofing is to be done shall be thoroughly 

cleaned with wire brushes. All loose scales mortar splashes etc shall be 

removed and dusted off. The surface shall be treated with neat 

cement slurry admixed with proprietary water proof compound to 

penetrate into crevices and fill up all the pores in the surface. This 

cement slurry shall also be applied at the junction of parapet and 

terrace slab including the vertical face of the parapet. 

 

8.1.5. After the slurry coat is laid, layer of over burnt brick bats shall be laid in 

cement mortar of mix as specified by specialist firm but not leaner that 

1:5 (1 cement: 5 coarse sand) admixed with proprietary water proofing 

compound to required gradient and joints filled to half the depth. The 

brick bat layer shall be rounded at the junction with the parapet and 

tapered towards top for a height of 300mm. curing of this layer shall be 

done for 2 days. 

 

8.1.6. After curing, the surfaces shall be applied with a coat of cement slurry 

admixed with proprietary water proofing compound. 

 

8.1.7. Joints of brick layer shall be filled  fully with cement mortar of mix as 

specified by the specialist firm but not leaner that 1:4 (1 cement: 4 

coarse sand) admixed with proprietary water proofing compound and 

finished smooth with cement slurry mixed with proprietary water 

proofing compound. The finished surface shall have marking of 300 x 

300 m false squares to give the appearance of tiles. 

 

8.1.8. Curing of water proofing treatment shall be done for a minimum period 

of two weeks by flooding with water by making of tiles. 

 

MEASUREMENTS: 

8.1.9. The measurements shall be taken along the finished surface of 

treatment including the rounded and trapped portion at junction of 

parapet wall. Length and breadth shall be measured correct to one 

centimeter and area shall be worked out to nearest 0.01 sqm. No 

deduction in measurements shall b made for either opening or 

recesses for chimneys, stacks, roof lights and the like of areas up to 0.10 
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sqm nor anything extra shall be paid for forming such openings. For 

similar areas exceeding 0.10 sqm. Deductions will be made in 

measurements for full openings and nothing extra shall be paid for 

making such opening. 

 

8.1.10. Rates: The rate shall include of all labour and materials involved 

and materials involved in al the operation described above. 

8.2. Guarantee Bond 

Ten years Guarantee Bond in prescribed proforma attached at 

Annexure-I herewith shall be submitted by the contractor which shall 

also be signed by both the specialized agency and contractor to meet 

their liability/liabilities under the guarantee bond. However, the sole 

responsibility about efficiency of water proofing treatment shall rest 

with the building contractor.5% (Five percent) of the cost of water 

proofing work shall be retained as security deposit and the amount so 

with held be released after ten years from the date of completion of 

the entire work under the agreement, if the performance of the work 

done is found satisfactory. However, the security deposit deducted 

may be released in full against bank guarantee of equivalent amount 

in favour of Engineer-in-Charge, if so decided by the Engineer-in-

Charge. The security deposit against this item of work shall be in 

addition to the security deposit mentioned elsewhere in contract form. 

If any defect is noticed during the guarantee period, it shall be rectified 

by the Contractor within seven days of receipt of intimation of defects 

in the work. If the defects pointed out are not attended to within the 

specified period, the same will be got done from another agency at 

the risk and cost of the contractor. 

9.0. SPECIFICATIONS FOR WATER SUPPLY, SEWERAGE AND DRAINAGE 

9.1 GENERAL: 

9.1.1 The scope of work comprises supply, laying, installation, commissioning 

and testing of water supply, sewerage and drainage works including 

sanitary fixtures and fittings. These works shall be executed as per the 

specifications of items attached and CPWD specifications (1996) 

volume IV & VI with correction slips up to the date of tender notice. 

9.1.2 All the water supply and sanitary works shall be carried out by the 

licensed plumbers approved by the local authorities and skilled 

workman, experienced in the trade. No work shall be covered without 

approval of the client. 

 

9.1.3 All the works shall be completely concealed either within shafts or 

chases or in fills and dropped ceilings, unless specifically shown in 

drawings or required otherwise. 
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9.1.4 All the works shall be adequately protected against corrosion, so that 

the whole work is free damage throughout. 

 

9.1.5 The contractor shall be responsible for coordinating the work with works 

of other trades sufficiently ahead of time to avoid unnecessary hold-

ups. Hangers, sleeves, recesses etc shall be left in time as the work 

proceeds whether or not these are shown in drawings. 

 

9.1.6 The contractor shall submit as directed by the client, samples, 

manufactures drawings, equipment characteristics and capacity data 

etc. of all equipment, accessories, devices etc. that he proposes to use 

in the installation, to the client for approval. 

 

9.1.7 Before the work is handed over, the contractor shall clean all fixtures 

removing all plaster, stickers. Rust stains and other foreign matter, 

leaving every part in acceptable condition and ready for use to the 

satisfactory of the client. 

 

9.1.8 All sanitary wares and fittings shall conform to I.S standards. The 

contractor shall submit samples of all fittings and fixtures proposed to 

be used to the client for his approval. The approved samples shall 

remain with the client till the completion of the work. 

 

9.1.9 All the workmanship shall confirm to Indian standard codes of practice. 

The fixing and finishing shall be neat, true to level and plumb. 

Manufacturer’s instruction shall be followed closely regarding 

installation and commissioning. 

 

9.1.10 All fixtures and accessories shall be fixed in accordance with a set 

pattern matching the tiles or interiors finish as per architectural 

requirements. Wherever necessary the fittings centered to dimensions 

and pattern desired. 

 

9.2 TESTING AND ACCEPTANCE 

9.2.1 Inspection before Installation 

All pipes, fittings and appliances shall be inspected, before delivery at 

the site to see whether they conform to accepted standards. The 

materials shall be inspected on site before laying and shall be sounded 

to disclose cracks. Any defective items shall be clearly marked as 

rejected and forthwith removed from the site. The testing of materials 

shall be as per general specifications. 

9.2.2 Testing of Mains after Laying (w/s) 

After laying and jointing but before painting and covering, the main 

shall be slowly and carefully charged with water so that all air is 



37 
 

expelled from the main by providing  a 25 mm inlet with a stop cock, 

allowed to stand full of water for some time, and then tested under 

pressure. The test pressure shall be 6kg/cm² or double the maximum 

working pressure, which is greater. The pressure shall be applied by 

means of a manually operated test pump or in a case of long mains of 

a large diameter, by a power driven test pump, provided that the 

pump is not left unattended. In either case due precaution shall be 

taken to ensure that the required test pressure is not exceeded. 

Pressure gauge shall be accurate and shall preferably have been 

calibrated before test. The pump having been stopped, the test 

pressure shall maintain itself without measurable loss for at least 2 hours. 

The end of the main shall be closed by fitting a water tight expanding 

plug and the plug shall be secured by struts to resist the end of the 

water pressure in the mains. The contractor shall rectify all leakage and 

restore damage done to the building and furniture at his own cost. 

9.2.3. Testing of Stone ware pipes and CC Pipes 

 Pipes and joints shall be subjected to a test pressure of 1.5 m head of 

water at the highest point of section under test for two hours without 

developing leaks/falls in pressures. If any leakage is observed, it shall be 

made good and test repeated till achieving satisfactory results. Any 

defective pipes shall be replaced. The joints shall remain exposed until 

the testing has been completed. 

9.2.4. Testing of soil waste and vent pipes 

 All soil, waste and vent pipes shall be tested by filling of the whole or 

part of stack with water. All openings for connections, etc., shall be 

suitably plugged. Contractor shall remove and replaced or remade to 

the entire satisfaction of the Engineer-in-charge. Water shall be 

retained in stack for a minimum period of 2 hours. After all plumbing 

fixtures are installed. Contractor shall apply the smoke test to the entire 

stack to the satisfaction of the Engineer-in-Charge. 

9.3. Gradients 

 If not specified the minimum gradients of soil and drainage pipe line 

shall be as follows: 

 100 mm nominal dia. : 1 in 35 

 150 mm nominal dia. : 1 in 65 

 250 mm nominal dia. : 1 in 120 

 

 



38 
 

9.4. GUARANTEE BOND 

9.4.1. Two years guarantee bond in prescribed proforma attached herewith 

shall be submitted by the contractor which shall also be signed by both 

the specialised agency and the contractor to meet their 

liability/liabilities under the guarantee bond. However, the sole 

responsibility shall rest with the building contractor. 

 5% of the cost of this work shall be retained as security deposit and the 

amount so withheld would be released after two years from the date 

of completion of the entire work under the agreement, if the 

performance of the work done is found satisfactory. However, the 

security deposit deducted may be released in full against bank 

guarantee of equivalent amount in favour of Engineer-in-Charge, if so 

decided by the Engineer-in-Charge. The Security deposit mentioned 

elsewhere in this contract form. If any defects like leakage and 

manufacturing defects, etc., is noticed during the guarantee period, it 

shall be rectified by the contractor within seven days of the receipt of 

intimation of defects in the work. If the defects pointed out are not 

attended to within the specified period, the same will be got done 

from another agency at the risks and cost of the contractor. 
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SECTION 4. SPECIAL CONDITIONS OF CONTRACTS (SCC) 

1.    ADVANCE PAYMENT 

i. Mobilization Advance 

a) The Engineer shall make advance payment to the Contractor for 

mobilization and cash flow support of the amounts stated in the 

Contract Data, only against provision by the Contractor of an 

Unconditional Bank Guarantee in a form and by a Nationalized Bank 

acceptable to the Engineer in amounts and currencies equal to the 

advance payment.  

b) An interest @ 10% per annum shall be charged on the advance 

payment.  

c) The Advance Payment shall not be released until the design is 

finalized and establishment of camp at work site including the 

mobilization of minimum manpower and all plant & machinery as 

required at the start of the project is completed.  

d) The guarantee shall remain effective until the advance payment has 

been repaid, but the amount of the guarantee shall be progressively 

reduced by the amounts repaid by the Contractor. The contractor 

shall ensure that the Bank Guarantee remains enforceable until the 

advance payment has been fully repaid and accordingly renew it, 

from time to time, until the advance payment has been fully repaid. 

e) If the terms of guarantee specify its expiry date, and the advance 

payment has not been repaid by the date then 28 days prior to the 

expiry date, the contractor shall extend the validity of the guarantee 

until the advance payment has been fully repaid.  

f) The advance payment shall be recovered from the Running Account 

Bill from the 1st interim payment and will be fully recovered prior to the 

last payment/ final bill.  

g) If the advance payment has not been repaid prior to the issue of the 

Taking over Certificate for the work or prior to termination under 

Section - 3 Clause -54 of (termination by Client), the balance 

advance is payable by the contractor to the Client.  

ii. Secured Advance – As per CPWD Works Manual 2019, SOP No. 5/19. 

b. Secured Advances on the security of materials brought to site to be 

made to the contractors only for items which are to be used on work. 

c. The Engineer in Charge sanctions the secured advance up to an 

amount not exceeding 75% of the value of the materials as assessed by 

the Engineer-in-charge, or an amount not exceeding 75% of the 
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material element cost in the tendered rate of the finished item of work, 

whichever is lower. 

d. A formal agreement is drawn up with the contractor under which 

Government secures a lien on the materials and is safeguarded 

against losses due to the contractor postponing the execution of the 

work or due to shortage or misuse of the materials, and against the 

expense entailed for their proper watch and safe custody. 

e. Payment of such advances are made only on the certificate of an 

officer not below the rank of Assistant Engineer that: 

(i) The quantities of materials for which the advances are made have 

actually been brought to site. 

(ii) Full quantities of the materials, for which advance is to be made, are 

required by the contractor for use on items of work for which rates for 

finished work have been agreed upon. 

(iii) The quality of materials is as per the specifications. 

 

f. Recoveries of advances are not postponed until the whole of the work 

entrusted to the contractor is completed. They are made from his/her 

bills for work done as the materials are used, the necessary deductions 

being made whenever the items of work in which they are used are 

billed for. 

g. Secured advance is to be granted only for non-perishable items. It can 

however, be granted for perishable items after the contractor 

indemnifies the Government through an insurance cover. The Engineer 

in Charge identifies whether an item is perishable or not. 

h. Statutory taxes like Income tax etc. are be deducted from the secured 

advance payment. 

4. Procedure for Payment: 

2.1 The Contractor shall submit to the Engineer statements of the 

value of the work completed. 

2.2 The Engineer shall check the Contractor's statement within 14 

days and certify the amount to be paid to the Contractor as per 

contract payment schedule after taking into account any credit. 

2.3 The value of work executed shall be determined by the Engineer. 

2.4 The value of work executed shall comprise the value of the 

quantities of the items as per the mile stone and work programme 

attached to the contract. 
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2.5 The value of work executed shall include the valuation of 

Change in Scope (Variation) and Compensation Events, if any. 

2.6 The Engineer may exclude any item certified in a previous 

certificate or reduce the proportion of any item previously certified in 

any certificate in the light of later information. 

2.7 Running payment shall be made as per the work done at site, 

which will be done after joint measurement from both the parties. 

Minimum running bill amount should not be less than Rs 50.00 lakhs. 

5.  Payments: 

Payments shall be adjusted for deductions for retention, other 

recoveries in terms of the contract and taxes at source, as applicable 

under the law. The Client shall pay the Contractor the amounts as per 

the payment schedule attached to the contract with reference to the 

bill submitted by the contractor and certified by the Engineer. 

6.  Currencies: 

All payments shall be made-in Indian Rupees. 

7. Disputes: 

That for the purpose of jurisdiction in the event of disputes if any of the 

Contracts would be deemed to have been entered in to within the 

State of Mizoram at Aizawl and it is agreed that only the courts of 

Aizawl shall have the exclusive Jurisdiction to entertain the dispute or 

any proceeding. 

8. Procedure for Settlement of Disputes: 

In case of any Dispute or difference arising between the Client & the 

contractor relating to any matter arising out of or connected with this 

agreement, such disputes or differences shall be settled in 

accordance with the Arbitration and Conciliation Act 1996. 

9. Implementation    Programme: 

 Before signing of the agreement, the successful bidder shall 

submit to the Client detail work programme for approval showing the 

general methods, arrangements, order and timing for all the activities 

in the works along with monthly cash flow forecast. The agreed work 

programme / milestones during such contract negotiation shall form 

part of the agreement. 

 An update of the Programme shall be a programme showing the 

actual progress achieved on each activity and the effect of the 
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progress achieved on the timing of the remaining work including any 

changes to the sequence of the activities. 

 The contractor shall submit to the Client, for approval, an 

updated Programme at intervals no longer than the period stated in 

the Contract Data. If the Contractor does not submit an updated 

Programme within this period, the Engineer may withhold the amount 

stated in the Contract Data from the next payment certificate and 

continue to withhold this amount until the next payment after the date 

on which the overdue programme has been submitted. 

 The Client's approval of the Programme shall not alter the 

Contractor's obligations. The Contractor may revise the Programme 

and submit it to the Client again at any time. A revised Programme is 

to show the effect of Variations and Compensation Events. 

10.  Securities: 

The Performance Security shall be provided to the Client no later than 

the date specified in the Letter of Acceptance and shall be issued in 

an amount and form and by a bank or surety acceptable to the 

Client, and denominated in Indian Rupees. The Performance Security 

shall be valid up to the end of defect liability period. 

11. Cost of Repairs: 

Loss or damage to the Works or Materials to be incorporated in the 

Works between the Start Date and the end of the Defects Correction 

periods shall be remedied by the Contractor at the Con tractor's cost if 

the loss or damage arises from the Contractor's acts or omissions.  

12.  Termination: 

10.1 The Client may terminate the Contract if the other party causes a 

fundamental breach of the Contract. 

10.2 Fundamental breaches of Contract include, but shall not be limited to 

the following: 

(a) the Contractor stops work for 28 days when no stoppage of work is 

shown on the current Programme and the stoppage has not been 

authorized by the Engineer; 

(b) the Contractor is made bankrupt or goes into liquidation other than 

for a reconstruction or amalgamation; 
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(c) the Engineer gives Notice that failure to correct a particular 

Defect is a fundamental breach of Contract and the Contractor 

fails to correct it within a reasonable period of time determined 

by the Engineer; 

(d) the Contractor does not maintain a security which is required; 

(e) the Contractor has delayed the completion of works by the 

number of days for which the maximum amount of liquidated 

damages can be paid as defined in the Contract data; and 

(f) if the Contractor, in the judgment of the Client has engaged in 

corrupt or fraudulent practices in competing for or in executing 

the Contract. 

For the purpose of this paragraph: "corrupt practice" means the 

offering, giving, receiving or soliciting of anything of value to 

influence the action of a public official in the procurement 

process or in contract execution. "Fraudulent practice" means a 

misrepresentation of facts in order to influence a procurement 

process or the execution of a contract to the detriment of the 

Borrower, and includes collusive practice among Bidders (prior to 

or after bid submission) designed to establish bid prices at 

artificial non-competitive levels and to deprive the Borrower of 

the benefits of free and open competition." 

10.3 Notwithstanding the above, the Client may terminate the Contract for 

convenience. 

10.4 If the Contract is terminated the Contractor shall stop work 

immediately, make the Site safe and secure and leave the Site, as soon 

as reasonably possible. 

13. Contract Data 

i. The following documents are also part of the Contract: 

➢ The Methodology and Program of construction. 

➢ The Schedule of Key and Critical equipment to be deployed on the 

work as per Agreed program of construction. 

➢ Notice inviting bid including all corrigendum's/ addendum/ additional 

conditions/ specifications  / drawings etc. if any issued at the time of 

invitation of bid and acceptance thereof.  
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ii. The Employer is: Urban Development & Poverty Alleviation 

Department 

     Phone No:  0389-2333815 

 

iii. Authorized Representative: Director, UD & PA Department, Mizoram, 

Aizawl 

 

iv. Engineer : Executive Engineer, UD & PA Department, Mizoram, Aizawl 

 

v. The Name and identification number of the Contract is: Waterbody 

Rejuvenation of Hmawng Tuikhur at Keifang Venghlun and the 

identification number is Group No 13 of No. 

01/DTE(UD&PA)/AMRUT/2024-2025  

12. The Date of Commencement shall be the date of issue of notice to 

proceed with the work. 

13. The Intended Completion Date for the whole of the Works is six (6) months 

reckoned from the date of commencement. This period includes the time 

period for survey, investigation and detail design as per the scope of 

services. 

14. The Defects Liability Period is 1 (one) years from the certified date of 

completion of works. 

15. The Site Possession Date shall be simultaneously with the notice to 

proceed with the work. 

16. The currency of the Contract is Indian Rupees.  

17. The rates quoted by the bidder shall be fixed for the duration of the 

contract and shall not be subject to any adjustment. 

18. Performance Security (performance guarantee) shall be for 5% per cent 

of Contract price to be submitted prior to signing the Contract. 

Performance Security shall be released within 30 days after the certified 

date of Completion. 

19. The proportion of payments retained (retention money or security 

deposit) shall be 5 % from each bill to be released within 30 days after the 

expiry of the defect liability period. 

20. TECHNICAL SPECIFICATIONS  

20. 1  The base preparation shall conform to Specification and shall be 

read in conjunction with other documents of the bid.  
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20. 2  Standard specification for Construction shall be in accordance 

with the specification mentioned in the bid documents (EOI). 

21.   SCOPE OF WORK 

 The Scope of work shall be in conformity with the terms, conditions and 

scope of works mentioned in the bid document (EOI), it shall be 

understood that construction work for rejuvenation of waterbody shall 

be carried out for its completion of the project.  

22. Reference Points: 

Contractor shall provide permanent bench marks, flags tops and other 

reference points for the proper execution of work and these shall be 

preserved till end of the work. All such reference points shall be in 

relation to the levels and locations, given in the Architectural and 

Plumbing drawings. 

23. Facilities To Be Provided By Working Contractors 

The Contractor have to provide the following facilities to UD&PA and 

the cost of these facilities shall be deemed to be included in the rates 

quoted by them. All these facilities including consumables are to be kept 

intact/ operational during the tenancy of the contract i.e. till completion 

or commissioning whichever is earlier, after which these facilities shall be 

the property of the contractor.  

a. A suitably furnished site office accommodation equipped with basic 

facilities such as Furnitures, Telephone, Fax, Internet/ broadband 

connection, photocopier, computer (with latest software of MS 

Office, MS Projects etc. loaded), laser printer, UPS along with 

computer operator, regular electricity and drinking water supply 

along with proper toilets etc. shall be provided, properly maintained 

and kept in running condition. 

b. The contractor shall make sufficient arrangement for photography/ 

videography preferably by maintaining the camera/ video camera 

at site so that photographs/ video films can be taken of any specific 

activity at any point of time. 

Note:- (In case the contractors do not provide the above facilities and 

the same are arranged by UD&PA, the cost of these facilities shall be 

recovered from the bill of the contractors. The facilities shall be provided 

by only working contractors at that time.) 

d. A four wheeled vehicle in good running condition with driver and 

consumables/maintenance shall be provided at site for UD&PA 

Engineering staff/Client for necessary supervision of the works till 

completion of the project.  
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A.    ADDITIONAL CONDITIONS 

A.1. Before tendering, the tenderer shall inspect the site of work and shall 

fully acquaint himself about the conditions with regard to site, its 

approach from main road, nature of soil, availability of materials, 

suitable location of godowns, stores, labour huts & location of Batching 

Plant, etc., the extent of leads and lifts involved in the work (Over the 

entire duration of contract) including local conditions, traffic 

restrictions, obstructions and other conditions, and restriction by 

Authorities as required for satisfactory executions of work. He should 

take into considerations all such factors and contingencies, while 

quoting his rates. No claim whatsoever shall be entertained by the 

Department on this account. 

 

A.2. The Contractor(s) shall get himself acquainted with nature and extent 

of the work and satisfy himself about the availability of materials from 

kiln or approved quarries for collection and conveyance of materials 

required for construction. 

 

A.3. The Contractor(s) shall study the soil investigation report for the site 

available in the Office of Engineer-In-Charge and satisfy himself about 

complete characteristics of soil and other parameters at site. However 

no claim on the alleged inadequacy or incorrectness of the soil data 

supplied by the Department shall be entertained. 

 

A.4. The Contractor(s) shall give to the municipality, Police and other 

authorities all necessary notice etc. that may be required by law and 

obtain all requisite licenses for temporary obstruction, enclosures, etc., 

and pay all fees, taxes and charges which may be livable on account 

of his operations in executing the contract. He shall make good any 

damage to adjoining property, whether public or private and shall 

supply and maintain lights either for illumination or for cautioning the 

public required at night. 

 

A.5. The rates for various items quoted by the tenderer shall apply for all the 

floors including terrace unless otherwise stated in the nomenclature of 

the items in the schedule of quantities attached with the tender. 

 

A.6. No payment shall made to the Contractor for any damage caused by 

rain, snowfall, flood or any other natural causes whatsoever during the 

execution of work. The damage to work shall be made good by the 

contractor at his own cost and no claim in the matter shall be 

entertained. 

 

A.7. Royalty at the prevalent rates whenever payable shall have to be paid 

by the contractor on the boulders, metal, shingles, sands etc., or any 

other materials collected by him for the work direct to the revenue 
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authority of the District/State Govt. concerned and nothing extra shall 

be paid by the Department for the same. 

 

A.8. Steel form work (Centering and shuttering) conforming to sound 

engineering practice as approved by Engineer-In-Charge, shall be 

used. However, various requirements specified for timber form work in 

C.P.W.D. Specification 1996 Vol. I to VI and revised Specification 2002 

for cement mortar, cement concrete and RCC works with up to date 

correction slips shall be followed in case of steel form works as well. 

Nothing extra shall be payable for using steel formwork. 

 

A.9. The chemically treated timber, shutters where specified, shall be got 

treated by an approved firm as per approved process with a 

preservative belonging to Type-IV (water soluble fixed type) and the 

absorption and other details shall be as prescribed in I.S. 401 (latest 

edition). The Contractor(s) shall produce necessary certificates from 

the firm to the effect that the lot of timber/shutters brought at site has 

been satisfactorily treated by the firm and shall got stamped with 

proper hammer mark showing the name of the firm. 

 

A.10. For purpose of para 9.3 of C.P.W.D. Specifications Vol. III the portion of 

timber frame in the plastered grooves/rebates wherever such grooves 

are provided and are in contract with mortar, shall be treated 

adequately. Such grooves/rebates shall invariably be given a coat of 

approved wood primer before masonry is plastered. 

 

A.11. The Contractor must study the specification and conditions carefully 

before tendering. 

 

A12. The Contractor shall have to make approaches to the site, if so 

required and keep them in good conditions for transportation of labour 

and materials as well as inspection of works by the Engineer-In-Charge. 

Nothing extra shall be paid on this account. 

 

A13. The work shall be carried out in such manner so as not to interfere or 

effect or disturb other works, being executed by other agencies, if any. 

 

A14. Any damage done by the contractor to any existing work shall be 

made good by him at his own cost. Otherwise the same shall be got 

done at his risk and cost. 

 

A15. The work shall be carried out in the manner complying in all respects 

with the requirement of relevant bye-laws of the local bodies under the 

jurisdiction of which the work is to be executed and nothing extra shall 

be paid on this account. 
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A16. For completing the work in time, the contractor might be required to 

work in two or more shift including night shift and no claims whatsoever 

shall be entertained on this account, notwithstanding the fact that the 

contractor will have to pay to the labourers and other staff engaged 

directly or indirectly on the work according to the provisions of the 

labour regulation and the agreement entered upon and no extra 

amount for any other reason. 

 

A17. The Contractor shall make his own arrangements for obtaining electric 

connection(s), if required, and make necessary payments directly to 

the department concerned. The department will however make all 

reasonable recommendations to the authority concerned in this 

regard. 

 

A18. The Contractor or his authorized representative should always be 

available at the site of work to take instructions from department 

officers and ensure proper execution of work. No work should be done 

in the absence of such authorized representative. 

 

A19. The contractor shall maintain in good conditions all work executed till 

the completion of entire work allotted to the Contractor. 

 

A20. In case the proposed building is to be constructed in a plot where 

already some building is occupied, the contractor will take all safety 

measures for the safety of people using the building. Nothing extra shall 

be paid on this account. 

 

A21. The Contractor shall take all necessary measures for the safety of traffic 

during construction and provide, erect and maintain such barricades, 

including signs markings, flags, lights and flagman as necessary, at 

either end of the excavation/embankment and at such intermediate 

points, as directed by the engineer-in-charge for the proper 

identification of construction area. He shall be responsible for all 

damage and accidents cause due to negligence on his part. 

 

A22. The Malba/Garbage removed from the site should be disposed off by 

the contractor at suitable place as directed by the Engineer-In-

Charge. 

 

A23. All work and material broke and left upon the ground by the 

contractor or by his orders for the purpose of forming part of the work, 

are to be considered the property of the Governor of Mizoram and the 

same are not to be removed or taken away by the contractor or by 

any other person without a special license and consent in writing of the 

Engineer-In-Charge but  the  Governor of Mizoram is not to be held in 

any way responsible for any loss or damage which may happen to or 
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in respect of any such work or material either by the same being lost or 

damaged by weather or otherwise. 

 

A24. The Contractor will be responsible to provide potable and safe drinking 

water to labour engage in execution of work. 

 

A25. The rates for all items of work, unless clearly specified otherwise, shall 

include the cost of all lobour, material, the watering and other input 

involved in the execution of the item. Payment for centering / 

shuttering however, if required to be done for heights greater than 3.5 

metres shall be admissible at rates arrived at in accordance with 

clause 12 of the agreement if not already specified. 

 

A26. The Contractor shall construct suitable godown at the site of work for 

storing the materials safe against damage due to sun, rain, dampness, 

fire, theft, etc. He shall also employed necessary watch and ward 

establishment for the purposed and no extra claim whatsoever shall be 

entertain an this account.  

 

A27. All items involving prefabricated components of Aluminium, M.S.  

Sectional Windows, pressed steel frames, etc. shall be sample tested 

and approved by the Engineer-In-Charge before the Bulk order is 

placed. 

 

A28. Contractor may be required to execute the work under foul position. 

The decision of the engineer-in-charge whether the position is foul or 

not shall be final and binding on the contractor. 

 

A29. Transparent sheet glass confirming to IS: 1761 – 1960 shall be used for 

glazing, thickness being governed as per CPWD specifications unless 

otherwise specified in the item. The Contractor has to Quote rate for 

windows etc. accordingly nothing extra shall be payable. 

 

A30. The P or S trap in WCs shall be of deep water seal type and shall have 

minimum water seal of 75 mm. Floor traps shall have a minimum water 

seal of 50mm. 

 

A31. The contractor shall execute the difference items simultaneously, as far 

as possible, so that minimum breakage and repairs are involved. 

 

A32. Other agencies will also simultaneously execute the works like air-

conditioning, fire fighting, horticulture or external service and other 

building works for the same project along with this work in particular. 

The contractor shall afford necessary facilities for the same. No claim in 

the matter shall be entertained. 
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A33. Some restrictions may be imposed by the security staff, etc, on the 

working and / or movement of labourers, materials, etc. The contractor 

shall be bound to follow all such restrictions, instructions and nothing 

extra shall be payable on this account. 

 

A34.  a) The Contractor shall be responsible for the protection of sanitary, 

water supply, drainage fittings, other fittings and fixtures against 

pilferages and breakage during the period of installation and 

thereafter until the building is handed over. 

 b) The works of water supply, internal sanitary installations and 

drainage works etc. shall be carried out as per local municipal 

corporations or such local body bye-laws and the contractor shall 

produced necessary completion certificates wherever required, from 

such authorities after completion of works. The work is to be carried out 

through licensed plumbing and sanitary installation agency. 

 c) Water tanks, taps, pipes, fittings and accessories should conform to 

bye-laws as specifications of the municipal body/Corporation. The 

Contractor should engage licensed plumbers for the work and get the 

materials (fixtures, Fitting) tested by the municipal body/corporation 

authorities, wherever required at his own cost and nothing extra will be 

payable. 

 

A35. The contractor shall give a performance test such as  Smoke 

test/pressure test of the entire installation(s) as per standard 

specifications before the work is finally accepted and nothing extra 

whatsoever shall be payable to the contractor for the test. 

 

A36. Nothing extra shall be paid for making holes in walls/RCC members, 

etc. for fixing suspenders and frame works and making good to restore 

the original surface of the building. 

 

A37. Payment for work in different floors, extra for items for RCC work, brick 

work, concrete work and stone masonry above different floor levels 

shall be made at rates provided for these items. For operations of these 

rates, the floor level shall be considered as the top of main structural 

RCC slab in that floor viz. Top of RCC slab in main room and not the top 

of any sunken or depressed floor for lavatory slabs. 

 

A38. (i) Coarse aggregate/stone ballast/Chips: 

 Wherever Delhi quartzite stone ballast or chips are specified in the 

CPWD Specifications, hard stone ballast or chips obtained locally from 

quarries approved by the Engineer-In-Charge and conforming to paras 

4.1.2.1 and 4.1.2.6 of CPWD Specification Volume-II shall be used. 

 (ii) Fine Aggregate/Sand: 

 Wherever special  sand has been specified in the CPWD Specifications, 

coarse sand or fine sand obtained locally from sources approved by 

the Engineer-in-Charge and conforming to paras 3.1.4 and 3.1.4.4 of 



51 
 

CPWD Specifications (Vol. – II) shall be used. The maximum quantity of 

silt content shall not exceed eight (8) percent. 

 Medium sand shall be natural pit or river sand, clean sharp, strong and 

free from excessive deleterious mater such as iron pyrites, coal, mica, 

slate or similar contaminated materials, clay alkali soft fragments and 

sea shell, organic impurities, etc. it shall not contain more than eight (8) 

percent of silt as determined by field test with measuring cylinder. The 

method of determining silt content test shall be as per CPWD 

Specifications and as amended/corrected up-to-dates. Sand 

containing more than the above allowable percentage of silt shall be 

washed so as to bring the silt content within the allowable limit. 

 Medium sand shall comprise 50% of coarse sand within the limits of 

grading Zone: III and 50% of fine sand within the limits of grading Zone: 

IV as given in Table, under para 3.1.4 of CPWD Specifications Vol. II. 

 

A39. ADDITIONAL CONDITIONS TO BE INCORPORATED IN AGREEMENTS WHERE 

DEPARTMENTAL ISSUE OF CEMENT AND STEEL IS NOT STIPULATED. 

 

A.39.A CONDITIONS FOR CEMENT 

 

1.  The contractor shall procure 33 grade (Conforming to IS:269) or 43 grade 

(conforming to IS:8112) ordinary Portland cement, as required in the work, 

from reputed manufacturers of Cement, having a production of 1 million 

tons or more such as A.C.C, L&T, J.P Rewa, Vikram, Valley Strong, Star 

Cement and cement corporation of India, etc. i.e agencies approved by 

ministry of industry, Govt. of India, and holding license to used ISI 

certification mark for their product. The tenderers may also submit a list of 

names of cement manufacturers which they proposed to used in works. 

The tenderers accepting authority reserves right to accept or reject name 

(s) of Cement manufacturer (s) which the tenderers proposed to used in 

the work. No change in the tender rates will be accepted if the tender 

accepting authority does not accept the list of Cement manufacturers, 

given by the tenderers, fully or partially. Supply of cement shall be taken in 

50 kg bags bearing manufacturer’s name and ISI marking. Samples of 

cement arranged by the contractor shall be taken by the Engineer-in-

Charge and got tested in accordance with provisions of relevant BIS 

codes. In case, test results indicate that the cement arranged by the 

contractor does not confirmed to the relevant BIS codes, the same shall 

stand rejected and shall be removed from the site by the contractor at his 

own cost within a week’s time of written order from the Engineer-In-

Charge to do so. 

 

2.  The Cement shall be bought at site in bulk supply of approximately 20 tons 

or as decided by the Engineer-in-Charge. 

 

3.  The Cement godown of the capacity to store a minimum of 200 bags of 

cement shall be constructed by the contractor at site of work for which no 
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extra payment shall be made. Double lock provision shall be made to the 

door of the cement godown the keys of one lock shall remain with the 

Engineer-In-Charge or his authorized representative and the key of the 

other lock shall remain with the contractor. The Contractor shall be 

responsible the watch & ward and safety of the cement godown.  The 

contractor shall facilitate the inspection of the cement godown by the 

Engineer-In-Charge at any time.    

 4. The contractor shall supply free of charge the cement required for 

testing. The cost of tests shall be borne by the contractor/Department in 

the manner indicated below: 

(i) By the contractor, if the results show that the cement does not 

conform to relevant BIS codes. 

(ii) By the Department, if the results show that the cement conforms 

to relevant BIS codes. 

5.  The Actual issue and consumption of cement on work shall be regulated 

and proper accounts maintained as provided in clause 10 of the contract. 

The theoretical consumption of cement shall be worked out as per 

procedure prescribed in clause 42 of the CPWD General Conditions of 

Contract 2010 and shall be governed by conditions laid down therein. 

6.  Cement brought to site and cement remaining unused after completion 

of work shall not be removed from site without written permission of the 

Engineer-In-Charge. 

A39.B CONDITIONS FOR STEEL: 

1. The contractor shall procure steel reinforcement bars conforming to 

relevant BIS Codes from main producers as approved by the Ministry of 

Steel and Secondary producers or re-roller having valid BIS codes. For TMT 

Bars conforming to relevant BIS codes, procurement shall be made from 

main producers and secondary producers having valid license. The 

contractor shall have to obtain and furnish test certificates to the 

Engineer-In-Charge in respect of all supplies of Steel brought by him to the 

site of work. Samples shall also be taken and got tested by the engineer-in 

charge as per the provisions in this regard in relevant BIS codes.  In case 

the test result indicate that the steel arranged by the contractor does not 

confirm to BIS codes, the same shall stand rejected and shall be removed 

from the site of work by the contractor at his own cost within a week’s time 

from written orders from the Engineer-In-Charge to do so. 

2. The Steel Reinforcement shall be brought to the site in bulk supply of 20 

tonnes or more or as decided by the Engineer-in-Charge. 

3. The Steel reinforcement shall be stored by the contractor at site of work in 

such a way as to prevent distortion and corrosion and nothing extra shall 

be paid on this account. Bars of different sizes and lengths shall be stored 

separately to facilitate easy counting and checking. 
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4. For checking nominal mass, Tensile strength, Bend test, re-bend test, etc., 

specimen of sufficient length shall be cut from each size of the bar at 

random frequency not less than that specified below: 

Size of Bar For Consignment Below 

100 Tonnes 

For Consignment 

over 100 tonnes 

Under 

10mm dia. 

One Sample for each 

25 tonnes or part 

thereof 

One sample for 

each 40 tonnes or 

part thereof 

10mm – 

16mm dia. 

One sample for each 

35 tonnes or part 

thereof 

One sample for 

each 45 tonnes or 

part thereof 

Over 16 

mm dia. 

One sample for each 

45 tonnes or part 

thereof 

One sample for 

each 50 tonnes or 

part thereof 

5. The Contractor shall supply free of charge the steel required for testing. 

The cost of tests shall be borne by the contractor/department in the 

manner indicated below: 

i) By the Contractor, if the results show that the steel does not conform to 

relevant BIS codes. 

ii) By the department, if the results show that the steel conforms to 

relevant BIS codes. 

 

6. The Actual issue and consumption of steel on work shall be regulated and 

proper accounts maintained as provided in clause 10 of the contract. The 

theoretical consumption of steel shall be worked out as per procedure 

prescribed in clause 42 of the contract and shall be governed by 

conditions laid therein. 

 

7. Steel brought to site and steel remaining unused shall not be removed 

from site without the written permission of the Engineer-in-Charge. 
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C.P.W.D. Contractor’s Labour Regulations 
1. SHORT TITLE 

These regulations may be called the C.P.W.D./PWD (DA) Contractors 

Labour Regulations. 

2. DEFINITIONS 

i) Workman means any person employed by C.P.W.D./PWD (DA) or its 

contractor directly or indirectly through a subcontractor with or without 

the knowledge of the Central Public Works Department/PWD (DA) to 

do any skilled, semiskilled or unskilled manual, supervisory, technical or 

clerical work for hire or reward, whether the terms of employment are 

expressed or implied but does not include any person :- 

a) Who is employed mainly in a managerial or administrative 

capacity : or 

b)  Who, being employed in a supervisory capacity draws 

wages exceeding five hundred rupees per mensem or 

exercises either by the nature of the duties attached to the 

office or by reason of powers vested in him, functions 

mainly of managerial nature: or 

c) Who is an out worker, that is to say, person to whom any 

article or materials are given out by or on behalf of the 

principal employers to be made up cleaned, washed, 

altered, ornamental finished, repaired adopted or 

otherwise processed for sale for the purpose of the trade 

or business of the principal employers and the process is to 

be carried out either in the home of the out worker or in 

some other premises, not being premises under the control 

and management of the principal employer. No person 

below the age of 14 years shall be employed to act as a 

workman. 

ii) Fair Wages means wages whether for time or piece work fixed and 

notified under the provisions of the Minimum Wages Act from time to 

time. 

iii) Contractors shall include every person who undertakes to produce a 

given result other than a mere supply of goods or articles of 

manufacture through contract labour or who supplies contract labour 

for any work and includes a subcontractor. 

iv) Wages shall have the same meaning as defined in the Payment of 

Wages Act. 
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3. i) Normally working hours of an adult employee should not exceed 9 

hours a day. The working day shall be so arranged that inclusive of 

interval for rest, if any, it shall not spread over more than 12 hours on 

any day. 

 

ii)  When an adult worker is made to work for more than 9 hours on any 

day or for more than 48 hours in any week, he shall be paid over time 

for the extra hours put in by him at double the ordinary rate of wages. 

 

iii)  a) Every worker shall be given a weekly holiday normally on a Sunday, 

in accordance with the provisions of the Minimum Wages (Central) 

Rules 1960 as amended from time to time irrespective of whether such 

worker is governed by the Minimum Wages Act or not. 

b) Where the minimum wages prescribed by the Government under 

the Minimum Wages Act are not inclusive of the wages for the weekly 

day of rest, the worker shall be entitled to rest day wages at the rate 

applicable to the next preceding day, provided he has worked under 

the same contractor for a continuous period of not less than 6 days. 

c) Where a contractor is permitted by the Engineer-in-Charge to allow 

a worker to work on a normal weekly holiday, he shall grant a 

substituted holiday to him for the whole day on one of the five days 

immediately before or after the normal weekly holiday and pay wages 

to such worker for the work performed on the normal weekly holiday at 

overtime rate. 

4. DISPLAY OF NOTICE REGARDING WAGES ETC. 

The contractor shall before he commences his work on contract, 

display and correctly maintain and continue to display and correctly 

maintain in a clear and legible condition in conspicuous places on the 

work, notices in English and in the local Indian languages spoken by 

the majority of the workers giving the minimum rates of wages fixed 

under Minimum Wages Act, the actual wages being paid, the hours of 

work for which such wage are earned, wages periods, dates of 

payments of wages and other relevant information as per Appendix 

‘III’. 

5. PAYMENT OF WAGES 

i) The contractor shall fix wage periods in respect of which wages shall 

be payable. 

ii) No wage period shall exceed one month. 
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iii)  The wages of every person employed as contract labour in an 

establishment or by a contractor where less than one thousand such 

persons are employed shall be paid before the expiry of seventh day 

and in other cases before the expiry of tenth day after the last day of 

the wage period in respect of which the wages are payable. 

iv) Where the employment of any worker is terminated by or on behalf of 

the contractor the wages earned by him shall be paid before the 

expiry of the second working day from the date on which his 

employment is terminated. 

 

v) All payment of wages shall be made on a working day at the work 

premises and during the working time and on a date notified in 

advance and in case the work is completed before the expiry of the 

wage period, final payment shall be made within 48 hours of the last 

working day. 

vi) Wages due to every worker shall be paid to him direct or to other 

person authorised by him in this behalf. 

vii)  All wages shall be paid in current coin or currency or in both. 

viii)  Wages shall be paid without any deductions of any kind except those 

specified by the Central Government by general or special order in this 

behalf or permissible under the Payment of Wages Act 1956. 

ix) A notice showing the wages period and the place and time of 

disbursement of wages shall be displayed at the place of work and a 

copy sent by the contractor to the Engineer-in-Charge under 

acknowledgment. 

x) It shall be the duty of the contractor to ensure the disbursement of 

wages in the presence of the Junior Engineer or any other authorised 

representative of the Engineer-in-Charge who will be required to be 

present at the place and time of disbursement of wages by the 

contractor to workmen. 

xi) The contractor shall obtain from the Junior Engineer or any other 

authorised representative of the Engineer-in-Charge as the case may 

be, a certificate under his signature at the end of the entries in the 

“Register of Wages” or the “Wage-cum-Muster Roll” as the case may 

be in the following form:- 

“Certified that the amount shown in column No ......................has been 

paid to the workman concerned in my presence on ........................... at 

........................“ 
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6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 

(i) The wages of a worker shall be paid to him without any deduction of 

any kind except the following:- 

(a) Fines 

(b) Deductions for absence from duty i.e. from the place or the places 

where by the terms of his employment he is required to work. The 

amount of deduction shall be in proportion to the period for which he 

was absent. 

(c) Deduction for damage to or loss of goods expressly entrusted to the 

employed person for custody, or for loss of money or any other 

deduction which he is required to account, where such damage or loss 

is directly attributable to his neglect or default. 

(d) Deduction for recovery of advances or for adjustment of 

overpayment of wages, advances granted shall be entered in a 

register. 

(e) Any other deduction which the Central Government may from time 

to time allow. 

(ii) No fines should be imposed on any worker save in respect of such acts 

and omissions on his part as have been approved of by the Chief 

Labour Commissioner. 

Note :- An approved list of Acts and Omissions for which fines can be 

imposed is enclosed at Appendix-X. 

(iii) No fine shall be imposed on a worker and no deduction for damage or 

loss shall be made from his wages until the worker has been given an 

opportunity of showing cause against such fines or deductions. 

(iv) The total amount of fine which may be imposed in any one wage 

period on a worker shall not exceed an amount equal to three paise in 

a rupee of the total wages, payable to him in respect of that wage 

period. 

(v) No fine imposed on any worker shall be recovered from him by 

instalment, or after the expiry of sixty days from the date on which it 

was imposed. 

(vi) Every fine shall be deemed to have been imposed on the day of the 

act or omission in respect of which it was imposed. 
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7. LABOUR RECORDS 

(i) The contractor shall maintain a Register of persons employed on work 

on contract in Form XIII of the CL (R&A) Central Rules 1971 (Appendix 

IV) 

(ii) The contractor shall maintain a Muster Roll register in respect of all 

workmen employed by him on the work under Contract in Form XVI of 

the CL (R&A) Rules 1971 (Appendix V). 

(iii) The contractor shall maintain a Wage Register in respect of all 

workmen employed by him on the work under contract in Form XVII of 

the CL (R&A) Rules 1971 (Appendix VI) 

(iv) Register of accident - The contractor shall maintain a register of 

accidents in such form as may be convenient at the work place but 

the same shall include the following particulars: 

 a)  Full particulars of the labourers who met with accident. 

 b)  Rate of Wages. 

 c)  Sex 

 d)  Age 

 e)  Nature of accident and cause of accident. 

 F)  Time and date of accident. 

 g)  Date and time when admitted in Hospital, 

 h) Date of discharge from the Hospital. 

 i)  Period of treatment and result of treatment. 

 j)  Percentage of loss of earning capacity and disability as 

assessed by Medical Officer. 

 k)  Claim required to be paid under Workmen’s 

Compensation Act. 

 I)  Date of payment of compensation. 

 m)  Amount paid with details of the person to whom the same 

was paid. 

 n)  Authority by whom the compensation was assessed. 

 o)  Remarks 

v) The contractor shall maintain a Register of Fines in the Form XII of the CL 

(R&A) Rules 1971 (Appendix-XI) . The contractor shall display in a good 
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condition and in a conspicuous place of work the approved list of acts 

and omissions for which fines can be imposed (Appendix-X) 

vi) The contractor shall maintain a Register of deductions for damage or 

loss in Form XX of the CL (R&A) Rules 1971 (Appendix-XII) 

vii)  The contractor shall maintain a Register of Advances in Form XXIII of the 

CL (R&A) Rules 1971 (Appendix-XIII) 

viii) The contractor shall maintain a Register of Overtime in Form XXIII of the 

CL (R&A) Rules 1971 (Appendix-XIV) 

8. ATTENDANCE CARD-CUM-WAGE SLIP 

i) The contractor shall issue an Attendance card-cum-wage slip to each 

workman employed by him in the specimen form at (Appendix-VII) 

ii) The card shall be valid for each wage period. 

iii) The contractor shall mark the attendance of each workman on the 

card twice each day, once at the commencement of the day and 

again after the rest interval, before he actually starts work. 

iv) The card shall remain in possession of the worker during the wage 

period under reference. 

v) The contractor shall complete the wage slip portion on the reverse of 

the card at least a day prior to the disbursement of wages in respect of 

the wage period under reference. 

vi) The contractor shall obtain the signature or thumb impression of the 

worker on the wage slip at the time of disbursement of wages and 

retain the card with himself. 

9. EMPLOYMENT CARD 

The contractor shall issue an Employment Card in Form XIV of the CL 

(R&A) Central Rules 1971 to each worker within three days of the 

employment of the worker (Appendix-VIII). 

10. SERVICE CERTIFICATE 

On termination of employment for any reason whatsoever the 

contractor shall issue to the workman whose services have been 

terminated, a Service certificate in Form XV of the CL (R&A) Central 

Rules 1971 (Appendix-IX). 

11. PRESERVATION OF LABOUR RECORDS 

All records required to be maintained under Regulations Nos. 6 & 7 shall 

be preserved in original for a period of three years from the date of last 

entries made in them and shall be made available for inspection by 
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the Engineer-in-Charge or Labour Officer or any other officers 

authorised by the Ministry of Urban Development in this behalf. 

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY 

The Labour Officer or any person authorised by Central Government on 

their behalf shall have power to make enquires with a view to 

ascertaining and enforcing due and proper observance of Fair Wage 

Clauses and the Provisions of these Regulations. He shall investigate 

into any complaint regarding the default made by the contractor or 

subcontractor in regard to such provision. 

13. REPORT OF LABOUR OFFICER 

The Labour Officer or other persons authorised as aforesaid shall submit 

a report of result of his investigation or enquiry to the Executive 

Engineer concerned indicating the extent, if any, to which the default 

has been committed with a note that necessary deductions from the 

contractor’s bill be made and the wages and other dues be paid to 

the labourers concerned. In case an appeal is made by the contractor 

under Clause 13 of these regulations, actual payment to labourers will 

be made by the Executive Engineer after the Superintending Engineer 

has given his decision on such appeal. 

i) The Executive Engineer shall arrange payments to the labour 

concerned within 45 days from the receipt of the report form the 

Labour Officer or the Superintending Engineer as the case may 

be. 

14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER 

Any person aggrieved by the decision and recommendations of the 

Labour Officer or other person so authorised may appeal against such 

decision to the Superintending Engineer concerned within 30 days from 

the date of decision, forwarding simultaneously a copy of his appeal to 

the Executive Engineer concerned but subject to such appeal, the 

decision of the officer shall be final and binding upon the contractor. 

15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 

i) A workman shall be entitled to be represented in any investigation or 

enquiry under these regulations by:- 

a) An officer of a registered trade union of which he is a member. 

b) An officer of a federation of trade unions to which the trade 

union referred to in clause (a) is affiliated. 

c) Where the employer is not a member of any registered trade 

union, by an officer of a registered trade union, connected with 
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the industry in which the worker is employed or by any other 

workman employed in the industry in which the worker is 

employed. 

ii) An employer shall be entitled to be represented in any investigation or 

enquiry under these regulations by :- 

a) An officer of an association of employers of which he is a 

member. 

b) An officer of a federation of associations of employers to which 

association referred to in clause (a) is affiliated. 

c) Where the employers is not a member of any association of 

employers, by an officer of association of employer connected 

with the industry in which the employer is engaged or by any 

other employer, engaged in the industry in which the employer is 

engaged. 

(iii) No party shall be entitled to be represented by a legal practitioner in 

any investigation or enquiry under these regulations. 

16. INSPECTION OF BOOKS AND SLIPS 

The contractor shall allow inspection of all the prescribed labour 

records to any of his workers or to his agent at a convenient time and 

place after due notice is received or to the Labour Officer or any other 

person, authorised by the Central Government on his behalf. 

17. SUBMISSIONS OF RETURNS 

The contractor shall submit periodical returns as may be specified from 

time to time. 

18. AMENDMENTS 

The Central Government may from time to time add to or amend the 

regulations and on any question as to the application/Interpretation or 

effect of those regulations the decision of the Superintending Engineer 

concerned shall be final. 
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C.P.W.D. SAFETY CODE 

1. Suitable scaffolds should be provided for workmen for all works that 

cannot safely be done from the ground, or from solid construction except 

such short period work as can be done safely from ladders. When a 

ladder is used, an extra mazdoor shall be engaged for holding the ladder 

and if the ladder is used for carrying materials as well suitable footholds 

and hand-hold shall be provided on the ladder and the ladder shall be 

given an inclination not steeper than ¼ to 1(¼ horizontal and 1 vertical.) 

2. Scaffolding of staging more than 3.6 m (12ft.) above the ground or floor, 

swung or suspended from an overhead support or erected with stationary 

support shall have a guard rail properly attached or bolted, braced and 

otherwise secured at least 90 cm. (3ft.) high above the floor or platform of 

such scaffolding or staging and extending along the entire length of the 

outside and ends there of with only such opening as may be necessary for 

the delivery of materials. Such scaffolding or staging shall be so fastened 

as to prevent it from swaying from the building or structure. 

3.  Working platforms, gangways and stairways should be so constructed that 

they should not sag unduly or unequally, and if the height of the platform 

or the gangway or the stairway is more than 3.6 m (12ft.) above ground 

level or floor level, they should be closely boarded, should have adequate 

width and should be suitably fastened as described in (2) above. 

4. Every opening in the floor of a building or in a working platform shall be 

provided with suitable means to prevent the fall of person or materials by 

providing suitable fencing or railing whose minimum height shall be 90 cm. 

(3ft.) 

5. Safe means of access shall be provided to all working platforms and other 

working places. Every ladder shall be securely fixed. No portable single 

ladder shall be over 9m. (30ft.) in length while the width between side rails 

in rung ladder shall in no case be less than 29 cm. (11½") for ladder upto 

and including 3 m. (10 ft.) in length. For longer ladders, this width should be 

increased at least ¼” for each additional 30 cm. (1 foot) of length. Uniform 

step spacing of not more than 30 cm shall be kept. Adequate precautions 

shall be taken to prevent danger from electrical equipment. No materials 

on any of the sites or work shall be so stacked or placed as to cause 

danger or inconvenience to any person or the public. 

The contractor shall provide all necessary fencing and lights to protect 

the public from accident and shall be bound to bear the expenses of 

defence of every suit, action or other proceedings at law that may be 

brought by any person for injury sustained owing to neglect of the above 

precautions and to pay any damages and cost which may be awarded in 

any such suit; action or proceedings to any such person or which may, with 
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the consent of the contractor, be paid to compensate any claim by any 

such person. 

6. (a) Excavation and Trenching - All trenches 1.2 m. (4ft.) or more in depth, 

shall at all times be supplied with at least one ladder for each 30 m. (100 ft.) 

in length or fraction thereof, Ladder shall extend from bottom of the trench 

to at least 90 cm. (3ft.) above the surface of the ground. The side of the 

trenches which are 1.5 m. (5ft.) or more in depth shall be stepped back to 

give suitable slope or securely held by timber bracing, so as to avoid the 

danger of sides collapsing. The excavated materials shall not be placed 

within 1.5 m. (5ft.) of the edges of the trench or half of the depth of the 

trench whichever is more. Cutting shall be done from top to bottom. Under 

no circumstances, undermining or undercutting shall be done. 

(b) Safety Measures for digging bore holes:- 

(i) Deleted 

7. Demolition - Deleted 

8. All necessary personal safety equipment as considered adequate by the 

Engineer-in-Charge should be kept available for the use of the person 

employed on the site and maintained in a condition suitable for immediate 

use, and the contractor should take adequate steps to ensure proper use 

of equipment by those concerned:- The following safety equipment shall 

invariably be provided. 

(i) Workers employed on mixing asphaltic materials, cement and 

lime mortars shall be provided with protective footwear and 

protective goggles. 

(ii) Those engaged in white washing and mixing or stacking of 

cement bags or any material which is injurious to the eyes, shall 

be provided with protective goggles. 

(iii) Those engaged in welding works shall be provided with welder’s 

protective eyeshields. 

(iv) Stone breaker shall be provided with protective goggles and 

protective clothing and seated at sufficiently safe intervals. 

(v) When workers are employed in sewers and manholes, which are 

in active use, the contractors shall ensure that the manhole 

covers are opened and ventilated atleast for an hour before the 

workers are allowed to get into the manholes, and the manholes 

so opened shall be cordoned off with suitable railing and 

provided with warning signals or boards to prevent accident to 

the public.  

In addition, the contractor shall ensure that the following safety 

measure are adhered to :- 
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(a) Deleted 

(b)  Deleted 

(c) Deleted 

(d) Deleted 

(e) Deleted 

(f) The area should be barricaded or cordoned of by suitable 

means to avoid mishaps of any kind. Proper warning signs should 

be displayed for the safety of the public during works at the site. 

(g) Deleted 

(h) Deleted 

(i) Deleted 

(j)  Deleted 

(k)  Deleted 

(l)  Deleted 

(m) Deleted 

(n) Deleted 

(o) If a man has received a physical injury, he should be brought out 

of the Construction site immediately and adequate medical aid 

should be provided to him. 

(p) The extent to which these precautions are to be taken depend 

on individual situation but the decision of the Engineer-in-Charge 

regarding the steps to be taken in this regard in an individual 

case will be final. 

(vi) The Contractor shall not employ men and women below the 

age of 18 years on the work of painting with products containing 

lead in any form. Wherever men above the age of 18 are 

employed on the work of lead painting, the following precaution 

should be taken:- 

(a) No paint containing lead or lead products shall be used 

except in the form of paste or readymade paint. 

(b) Suitable face masks should be supplied for use by the 

workers when paint is applied in the form of spray or a 

surface having lead paint is dry rubbed and scrapped. 
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(c)  Overalls shall be supplied by the contractors to the 

workmen and adequate facilities shall be provided to 

enable the working painters to wash during and on the 

cessation of work. 

9. An additional clause (viii)(i) of Central Public Works Department Safety 

Code (iv) the Contractor shall not employ women and men below the age 

of 18 on the work of painting with product containing lead in any form, 

wherever men above the age of 18 are employed on the work of lead 

painting, the following principles must be observed for such use : 

(i) White lead, sulphate of lead or product containing these 

pigment, shall not be used in painting operation except in the 

form of pastes or paint ready for use. 

(ii) Measures shall be taken, wherever required in order to prevent 

danger arising from the application of a paint in the form of 

spray. 

(iv) Measures shall be taken, wherever practicable, to prevent 

danger arising out of from dust caused by dry rubbing down and 

scraping. 

(iv) Adequate facilities shall be provided to enable working painters 

to wash during and on cessation of work. 

(v) Overall shall be worn by working painters during the whole of 

working period. 

(vi) Suitable arrangement shall be made to prevent clothing put off 

during working hours being spoiled by painting materials. 

(vii) Cases of lead poisoning and suspected lead poisoning shall be 

notified and shall be subsequently verified by medical man 

appointed by competent authority of C.P.W.D PWD (DA). 

(viii) C.P.W.D./PWD (DA) may require, when necessary medical 

examination of workers. 

(ix) Instructions with regard to special hygienic precautions to be 

taken in the painting trade shall be distributed to working 

painters. 

10. When the work is done near any place where there is risk of drowning, all 

necessary equipments should be provided and kept ready for use and all 

necessary steps taken for prompt rescue of any person in danger and 

adequate provision, should be made for prompt first aid treatment of all 

injuries likely to be obtained during the course of the work. 

11. Use of hoisting machines and tackle including their attachments, 

anchorage and supports shall conform to the following standards or 

conditions :- 
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(i)  (a) These shall be of good mechanical construction, sound 

materials and adequate strength and free from patent 

defects and shall be kept repaired and in good working 

order. 

(b) Every rope used in hoisting or lowering materials or as a 

means of suspension shall be of durable quality and 

adequate strength, and free from patent defects. 

(ii) Every crane driver or hoisting appliance operator, shall be 

properly qualified and no person under the age of 21 years 

should be in charge of any hoisting machine including any 

scaffolding winch or give signals to operator. 

(iii) In case of every hoisting machine and of every chain ring hook, 

shackle swivel and pulley block used in hoisting or as means of 

suspension, the safe working load shall be ascertained by 

adequate means. Every hoisting machine and all gear referred 

to above shall be plainly marked with the safe working load. In 

case of a hoisting machine having a variable safe working load 

each safe working load and the condition under which it is 

applicable shall be clearly indicated. No part of any machine or 

any gear referred to above in this paragraph shall be loaded 

beyond the safe working load except for the purpose of testing. 

(iv) In case of departmental machines, the safe working load shall 

be notified by the Electrical Engineering-Charge. As regards 

contractor’s machines the contractors shall notify the safe 

working load of the machine to the Engineer-in-Charge 

whenever he brings any machinery to site of work and get it 

verified by the Electrical Engineer concerned. 

12. Motors, gearing, transmission, electric wiring and other dangerous parts of 

hoisting appliances should be provided with efficient safeguards. Hoisting 

appliances should be provided with such means as will reduce to the 

minimum the risk of accidental descent of the load. Adequate 

precautions should be taken to reduce to the minimum the risk of any 

part of a suspended load becoming accidentally displaced. 

When workers are employed on electrical installations which are 

already energized, insulating mats, wearing apparel, such as gloves, 

sleeves and boots as may be necessary should be provided. The worker 

should not wear any rings, watches and carry keys or other materials 

which are good conductors of electricity. 
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13. All scaffolds, ladders and other safety devices mentioned or described 

herein shall be maintained in safe condition and no scaffold, ladder or 

equipment shall be altered or removed while it is in use. Adequate 

washing facilities should be provided at or near places of work. 

14. These safety provisions should be brought to the notice of all concerned 

by display on a notice board at a prominent place at work spot. The 

person responsible for compliance of the safety code shall be named 

therein by the contractor. 

15. To ensure effective enforcement of the rules and regulations relating to 

safety precautions the arrangements made by the contractor shall be 

open to inspection by the Labour Officer or Engineer-in-Charge of the 

department or their representatives. 

16. Notwithstanding the above clauses from (1) to (15), there is nothing in 

these to exempt the contractor from the operations of any other Act or 

Rule in force in the Republic of India. 
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Model Rules for the Protection of Health and Sanitary 

Arrangements for Workers Employed by Central P.W.D. or its 

Contractors 
1. APPLICATION 

These rules shall apply to all buildings and construction works in charge 

of Central Public Works Department/PWD (DA) in which twenty or more 

workers are ordinarily employed or are proposed to be employed in any day 

during the period during which the contract work is in progress. 

2. DEFINITION 

Work place means a place where twenty or more workers are 

ordinarily employed in connection with construction work on any day during 

the period during which the contract work is in progress. 

3. FIRST-AID FACILITIES 

(i) At every work place, there shall be provided and maintained, so as to be 

easily accessible during working hours, first-aid boxes at the rate of not less 

than one box for 150 contract labour or part thereof ordinarily employed. 

(ii) The first-aid box shall be distinctly marked with a red cross on white back 

ground and shall contain the following equipment:- 

(a)  For work places in which the number of contract labour employed 

does not exceed 50-  

Each first-aid box shall contain the following equipments :- 

1. 6 small sterilised dressings. 

2.  3 medium size sterilised dressings. 

3.  3 large size sterilised dressings. 

4. 3 large sterilised burn dressings. 

5. 1 (30 ml.) bottle containing a two per cent alcoholic 

solution of iodine. 

6.  1 (30 ml.) bottle containing salvolatile having the dose and 

mode of administration indicated on the label. 

7. 1 snakebite lancet. 

8. 1 (30 gms.) bottle of potassium permanganate crystals. 

9. 1 pair scissors. 
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10. 1 copy of the first-aid leaflet issued by the Director 

General, Factory Advice Service and Labour Institutes, 

Government of India. 

11. 1 bottle containing 100 tablets (each of 5 gms.) of aspirin. 

12. Ointment for burns. 

13. A bottle of suitable surgical antiseptic solution. 

(b) For work places in which the number of contract labour exceed 50. 

Each first-aid box shall contain the following equipments. 

1. 12 small sterilised dressings. 

2. 6 medium size sterilised dressings. 

3. 6 large size sterilised dressings. 

4. 6 large size sterilised burn dressings. 

5. 6 (15 gms.) packets sterilised cotton wool. 

6. 1 (60 ml.) bottle containing a two per cent alcoholic 

solution iodine. 

7. 1 (60 ml.) bottle containing salvolatile having the dose and 

mode of administration indicated on the label. 

8. 1 roll of adhesive plaster. 

9. 1 snake bite lancet. 

10. 1 (30 gms.) bottle of potassium permanganate crystals. 

11. 1 pair scissors. 

12. 1 copy of the first-aid leaflet issued by the Director General 

Factory Advice Service and Labour Institutes /Government 

of India. 

13. A bottle containing 100 tablets (each of 5 gms.) of aspirin. 

14. Ointment for burns. 

15. A bottle of suitable surgical antiseptic solution. 

(iii) Adequate arrangements shall be made for immediate recoupment of 

the equipment when necessary. 

(iv) Nothing except the prescribed contents shall be kept in the First-aid 

box. 
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(v) The first-aid box shall be kept in charge of a responsible person who 

shall always be readily available during the working hours of the work 

place. 

(vi) A person in charge of the First-aid box shall be a person trained in First-

aid treatment in the work places where the number of contract labour 

employed is 150 or more. 

(vii) In work places where the number of contract labour employed is 500 

or more and hospital facilities are not available within easy distance 

from the works. First-aid posts shall be established and run by a trained 

compounder. The compounder shall be on duty and shall be available 

at all hours when the workers are at work. 

(viii) Where work places are situated in places which are not towns or cities, 

a suitable motor transport shall be kept readily available to carry 

injured person or person suddenly taken ill to the nearest hospital. 

4. DRINKING WATER 

(i) In every work place, there shall be provided and maintained at 

suitable places, easily accessible to labour, a sufficient supply of cold 

water fit for drinking. 

(ii) Where drinking water is obtained from an intermittent public water 

supply, each work place shall be provided with storage where such 

drinking water shall be stored. 

(iii) Every water supply or storage shall be at a distance of not less than 50 

feet from any latrine drain or other source of pollution. Where water has 

to be drawn from an existing well which is within such proximity of 

latrine, drain or any other source of pollution, the well shall be properly 

chlorinated before water is drawn from it for drinking. All such wells shall 

be entirely closed in and be provided with a trap door which shall be 

dust and waterproof. 

(iv) A reliable pump shall be fitted to each covered well, the trap door 

shall be kept locked and opened only for cleaning or inspection which 

shall be done at least once a month. 

5. WASHING FACILITIES 

(i) In every work place adequate and suitable facilities for washing shall 

be provided and maintained for the use of contract labour employed 

therein. 

(ii) Separate and adequate cleaning facilities shall be provided for the 

use of male and female workers. 
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(iii) Such facilities shall be conveniently accessible and shall be kept in 

clean and hygienic condition. 

6. LATRINES AND URINALS 

(i)  Latrines shall be provided in every work place on the following scale 

namely :- 

(a) Where female are employed, there shall be at least one latrine for 

every 25 females. 

(b) Where males are employed, there shall be at least one latrine for 

every 25 males. 

Provided that, where the number of males or females exceeds 100, it 

shall be sufficient if there is one latrine for 25 males or females as the 

case may be upto the first 100, and one for every 50 thereafter. 

(ii) Every latrine shall be under cover and so partitioned off as to secure 

privacy, and shall have a proper door and fastenings. 

(iii) Construction of latrines: The inside walls shall be constructed of 

masonry or some suitable heat-resisting nonabsorbent materials and 

shall be cement washed inside and outside at least once a year, 

Latrines shall not be of a standard lower than borehole system. 

(iv) (a) Where workers of both sexes are employed, there shall be 

displayed outside  

 each block of latrine and urinal, a notice in the language 

understood by the majority of the workers “For Men only” or “For 

Women Only” as the case may be. 

(b)  The notice shall also bear the figure of a man or of a woman, as 

the case may be. 

(v) There shall be at least one urinal for male workers upto 50 and one for 

female workers upto fifty employed at a time, provided that where the 

number of male or female workmen, as the case may be exceeds 500, 

it shall be sufficient if there is one urinal for every 50 males or females 

upto the first 500 and one for every 100 or part thereafter. 

(vi) (a) The latrines and urinals shall be adequately lighted and shall be 

maintained in a clean and sanitary condition at all times. 

(b) Latrines and urinals other than those connected with a flush 

sewage system shall comply with the requirements of the Public Health 

Authorities. 
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(vii) Water shall be provided by means of tap or otherwise so as to be 

conveniently accessible in or near the latrines and urinals. 

(viii) Disposal of excreta :- Unless otherwise arranged for by the local 

sanitary authority, arrangements for proper disposal of excreta by 

incineration at the work place shall be made by means of a suitable 

incinerator. Alternately excreta may be disposed of by putting a layer 

of night soil at the bottom of a pucca tank prepared for the purpose 

and covering it with a 15cm. layer of waste or refuse and then covering 

it with a layer of earth for a fortnight (when it will turn to manure). 

(ix)  The contractor shall at his own expense, carry out all instructions issued 

to him by the Engineer-in-Charge to effect proper disposal of night soil 

and other conservancy work in respect of the contractor’s workmen or 

employees on the site. The contractor shall be responsible for payment 

of any charges which may be levied by Municipal or Cantonment 

Authority for execution of such on his behalf. 

7. PROVISION OF SHELTER DURING REST 

At every place there shall be provided, free of cost, four suitable 

sheds, two for meals and the other two for rest separately for the use of 

men and women labour. The height of each shelter shall not be less 

than 3 metres (10 ft.) from the floor level to the lowest part of the roof. 

These shall be kept clean and the space provided shall be on the basis 

of 0.6 sq.m. (6 sft) per head. Provided that the Engineer-in-Charge may 

permit subject to his satisfaction, a portion of the building under 

construction or other alternative accommodation to be used for the 

purpose. 

8. CRECHES 

(i) At every work place, at which 20 or more women worker are ordinarily 

employed, there shall be provided two rooms of reasonable 

dimensions for the use of their children under the age of six years. One 

room shall be used as a play room for the children and the other as 

their bedroom. The rooms shall be constructed with specifications as 

per clause 19H (ii) a,b & c. 

(ii) The rooms shall be provided with suitable and sufficient openings for 

light and ventilation. There shall be adequate provision of sweepers to 

keep the places clean. 

(iii) The contractor shall supply adequate number of toys and games in the 

play room and sufficient number of cots and beddings in the bed 

room. 
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(iv) The contractor shall provide one ayaa to look after the children in the 

creche when the number of women workers does not exceed 50 and 

two when the number of women workers exceeds 50. 

(v) The use of the rooms earmarked as creches shall be restricted to 

children, their attendants and mothers of the children. 

9. CANTEENS 

(i) In every work place where the work regarding the employment of 

contract labour is likely to continue for six months and where in 

contract labours numbering one hundred or more are ordinarily 

employed, an adequate canteen shall be provided by the contractor 

for the use of such contract labour. 

(ii) The canteen shall be maintained by the contractor in an efficient 

manner. 

(iii) The canteen shall consist of at least a dining hall, kitchen, storeroom, 

pantry and washing places separately for workers and utensils. 

(iv) The canteen shall be sufficiently lighted at all times when any person 

has access to it. 

(v) The floor shall be made of smooth and impervious materials and inside 

walls shall be limewashed or colour washed at least once in each year. 

Provided that the inside walls of the kitchen shall be lime-washed every 

four months. 

(vi) The premises of the canteen shall be maintained in a clean and 

sanitary condition. 

(vii) Waste water shall be carried away in suitable covered drains and shall 

not be allowed to accumulate so as to cause a nuisance. 

(viii) Suitable arrangements shall be made for the collection and disposal of 

garbage. 

(ix) The dining hall shall accommodate at a time 30 per cent of the 

contract labour working at a time. 

(x) The floor area of the dining hall, excluding the area occupied by the 

service counter and any furniture except tables and chairs shall not be 

less than one square metre (10 sqft) per diner to be accommodated as 

prescribed in sub-Rule 9. 

(xi) (a) A portion of the dining hall and service counter shall be partitioned 

off and reserved for women workers in proportion to their number. 

(b) Washing places for women shall be separate and screened to 

secure privacy. 
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(xii) Sufficient tables stools, chair or benches shall be available for the 

number of diners to be accommodated as prescribed in sub-Rule 9. 

(xiii) (a) 1. There shall be provided and maintained sufficient utensils 

crockery,  

furniture and any other equipment necessary for the 

efficient running of the canteen. 

2. The furniture utensils and other equipment shall be 

maintained in a clean and hygienic condition. 

(b) 1. Suitable clean clothes for the employees serving in the 

canteen shall  

  be provided and maintained. 

2. A service counter, if provided, shall have top of smooth 

and impervious material. 

3. Suitable facilities including an adequate supply of hot 

water shall be provided for the cleaning of utensils and 

equipments. 

(xiv) The food stuffs and other items to be served in the canteen shall be in 

with the normal habits of the contract labour. 

(xv) The charges for food stuffs, beverages and any other items served in 

the canteen shall be based on ‘No profit, No loss’ and shall be 

conspicuously displayed in the canteen. 

(xvi) In arriving at the price of foodstuffs, and other article served in the 

canteen, the following items shall not be taken into consideration as 

expenditure namely:- 

(a) The rent of land and building. 

(b) The depreciation and maintenance charges for the 

building and equipments provided for the canteen. 

(c) The cost of purchase, repairs and replacement of 

equipments including furniture, crockery, cutlery and 

utensils. 

(d) The water charges and other charges incurred for lighting 

and ventilation. 

(e) The interest and amounts spent on the provision and 

maintenance of equipments provided for the canteen. 
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(xvii) The accounts pertaining to the canteen shall be audited once every 

12 months by registered accountants and auditors. 

10. ANTI-MALARIAL PRECAUTIONS 

The contractor shall at his own expense, conform to all anti-malarial 

instructions given to him by the Engineer-in-Charge including the filling up of 

any borrow pits which may have been dug by him. 

11.  The above rules shall be incorporated in the contracts and in notices 

inviting tenders and shall form an integral part of the contracts. 

12. AMENDMENTS 

Government may, from time to time, add to or amend these rules and 

issue directions - it may consider necessary for the purpose of removing any 

difficulty which may arise in the administration thereof. 
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SECTION 5. FORMS OF BIDS 

Contractor's Bid 

BID FOR [INSERT NAME OF PROPOSED WORK] 

 

To: 

[Insert name of bid inviting authority who shall receive bid on behalf of the 

Client] 

 

Address: [inset office address] 

______________________________________________________________ 

______________________________________________________________ 

 

Dear Sir, 

 

 Having examined the bidding documents including addendum, I / we 

offer to execute the Works described above in accordance with the 

conditions of contract, specifications, accepted tendered drawing, and 

Payment schedule accompanying this Bid for the Contract Price as tendered 

in our price bid document separately. 

 

This Bid and your written acceptance of it shall constitute a binding contract 

between us. We understand that you are not bound to accept the highest or 

any Bid you receive. 

 

We undertake that, in competing for (and if the award is made to us, in 

executing) the above contract, we will strictly observe the laws against fraud 

and corruption in force in India namely “Prevention of Corruption Act 1988”. 

 

We hereby confirm that this Bid complies with the Bid Validity and Bid Security 

required by the Bidding documents. 

 

Yours faithfully, 

 

Authorized Signature: 

 

Name & Title of Signatory: ________________________________ 

 

Name of Bidder : __________________________________ 

Address : ________________________________________ 
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Sample Format For Power Of Attorney/ Letter Of Authorization 

 

  Know all men by these presents, 

We........................................................... (name of the Bidder/Firm and address 

of the registered office) do hereby irrevocably constitute, nominate, appoint 

and authorize Mr./Ms (name),.........................son/daughter/wife 

of........................................and presently residing at..............................., who is 

presently employed with us as our true and lawful attorney (hereinafter 

referred to as the “Attorney”) to do in our name and on our behalf, all such 

acts, deeds and things as are necessary or required in connection with or 

incidental to submission of our BID(s) for the...................................[name of 

Work] proposed by the..............................(name of Department) including but 

not limited to signing and submission of all BIDs, and other documents and 

writings, participate in conferences/meetings and providing 

information/responses to the Authority, representing us in all matters before 

the Authority, signing and execution of all contracts and undertakings 

consequent to acceptance of our bid[s], and generally dealing with the 

Authority in all matters in connection with or relating to or arising out of our 

bid for the said Work[s] and/or upon award thereof to us and/or till the 

entering into of the contract 

with the Authority. 

 

AND we hereby agree to ratify and confirm and do hereby ratify and 

confirm all acts, deeds and things lawfully done or caused to be done by our 

said Attorney pursuant to and in exercise of the powers conferred by this 

Power of Attorney and that all acts, deeds and things done by our said 

Attorney in exercise of the powers hereby conferred shall and shall always be 

deemed to have been done by us. 

 

In witness whereof we,.........................................., the above named principal 

have executed this power of attorney on this..................day of....., 20____ 

 

For 

(Signature) 

(Name, Title and Address) 

Witnesses: 

1. Accepted 

2. Accepted 

................................ 

(Signature) 

(Name, Title and Address of the Attorney) 
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(Notarised) 

Person identified by me/ personally appeared before me/ 

signed before me/Attested/Authenticated* 

(*Notary to specify as applicable) 

(Signature, Name and Address of the Notary) 

Seal of the Notary 

Registration Number of the Notary 

Date:___________ 

Notes: 1. The mode of execution of the Power of Attorney should be in 

accordance with the procedure, if any, laid down by the applicable 

law and the charter documents of the executant(s) and when it is so 

required, the same should be under common seal affixed in 

accordance with the required procedure. 

2. Also, wherever required, the BIDDER should submit for verification the 

extract of the charter documents and documents such as a 

resolution/ power of attorney in favour of the person executing this 

Power of Attorney for the delegation of power hereunder on behalf 

of the BIDDER. 
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SECTION 6. FORMS OF SECURITIES 

Sample Format For Evidence Of Access To Or Availability Of Credit 

Facilities 

 

 

BANK CERTIFICATE 

 

 

This is to certify that M/s. …………………………… is a reputed company with a 

good financial standing. 

  If the contract for the work, namely “[ insert name of the work]” is 

awarded to the above firm, we shall be able to provide overdraft/credit 

facilities to the extent of Rs. …………………… to meet their working capital 

requirements for executing the above contract. 

 

 

 

 

 

Name of Bank 

 

Senior Bank Manager 

 

Address of the Bank 

 

 

 

 

 

 

 

 

 

 

 

 



80 
 

Affidavit 
(Stamp paper) 

 

 

1.  I, the undersigned, do hereby certify that all the statements made in 

the required attachments are true and correct. 

 

2.  The undersigned also hereby certifies that neither our firm 

M/s….………………………………………………… have not abandoned 

any work on building in India nor any contract awarded to us by the 

State of MIZORAM for such works have been rescinded, during last five 

years prior to the date of this bid. 

 

3.  The undersigned hereby authorize(s) and request(s) any bank, person, 

firm or corporation to furnish pertinent information deemed necessary 

and requested by the Department to verify this statement or regarding 

my (our) competence and general reputation. 

 

4.  The undersigned understand and agrees that further qualifying 

information may be requested, and agrees to furnish any such 

information at the request of the Department/ Project implementing 

agency. 

 

 

 

 (Signed by an Authorized Officer of the Firm) 

 Title of Officer: 

 

 Name of Firm: 

 

 Date: 
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Sample Format Of Earnest Money (Bank Guarantee) 

 

WHEREAS, contractor ……………………….. (Name of contractor) (Hereinafter 

called “the Contractor”) has submitted his tender dated ……………….. (date) for the 

construction of ………………………………………………….. (name of work) (Hereinafter 

called “the Tender”) 

 KNOW ALL PEOPLE by these presents that we 

………………………………………………. (name of bank) having our registered office 

at …………………………………………………  (here after called “the Bank” are bound 

unto ………………………………………………………. (Name and division of Executive 

Engineer) (hereinafter called “the officer-in-charge”) in the sum of Rs. 

………………………….. (Rs. In words ………………………………………… 

…………………………………… ) for which payment well and truly to be made to the 

said Executive Engineer the Bank binds itself, his successors and assigns by these 

presents. 

SEALED with the common Seal of the said Bank this ……………………………. 

Day of …………………….. 20…………..  

THE CONDITIONS of this obligation are : 

(1) If after tender opening the contractor withdraws, his tender during the period 

of validity of tender (including extended validity of tender) specified in the 

Form of Tender; 

(2) If the contractor having been notified of the acceptance of his tender by the 

Engineer-in-Charge: 

a)  Fails or refuses to execute the Form of Agreement in accordance with the 

Instructions to contractor, if required; Or 

b) Fails to refuses to furnish the Performance Guarantee, in accordance with 

the provisions of tender document and instructions to contractor, Or 

c) Fails to refuses to start the work, in accordance with the provisions of the 

contract and Instructions to contractor, Or 

d) Fails or refuses to submit fresh Bank Guarantee of an equal amount of this 

Bank Guarantee, against Security Deposit after award of contract. 

We undertake to pay to the Officer-in-Charge up to the above upon receipt 

of his first written demand, without the Officer-in-Charge having substantiates his 

demand, provided that in his demand the Officer-in-Charge will note that the 

amount claimed by him is due to him owing to the occurrence of one or any of the 

above conditions, specifying the occurred condition or conditions. 

This Guarantee will remain in force up to and including the date * 

…………………………….. after the deadline for submission of tender as such deadline 

is stated in the Instructions to contractor or as it may be extended by the Officer-in-

Charge, notice of which extension(s) to the Bank is hereby waived. Any demand in 

respect of this guarantee should reach the Bank not later than the above date. 

 

Date ………………………. SIGNATURE OF THE BANK 

WITNESS ……………………………………………. SEAL 

(SIGNATURE, NAME AND ADDRESS) 

Date should be worked out on the basis of validity period of 6 months from last date 

of receipt of tender.  
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SECTION 7. FORM OF ACCEPTANCE, AGREEMENT etc 

Sample Format of Letter of Acceptance 
 

GOVERNMENT OF MIZORAM 

OFFICE OF THE UD&PA DEPARTMENT 

No. ___________________________________________ 

 

 

To. 

 (Name of Contractor & Address) 

 ____________________________ 

 _____________________________ 

 

Subject: (Name of Work) __________________________________________________ 

 ____________________________________________________________________ 

 

 

Dear Sir, 

 

1. Your item rate tender for the above mentioned work has been 

accepted on behalf of the Governor of Mizoram at your tendered 

amount of Rs. _______________/- (Rupees _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ 

_ _ _ ) only which is ____ % (_ _ _ _ _ _ _ _ _ _ decimal _ _ _ _  percent) 

only below/above  the estimated cost of Rs. _ _ _ _ _ _ _ _ _/-  (Rupees _ 

_ _ _ _ _ _ _ _ _ _ _ ) only. 

 

2. Your  letter No _ _ _ _ _ _ _ date _ _ / _ _ / _ _ regarding extending the 

validity and for getting the Registration of VAT in Mizoram state shall 

form part of the agreement. 

 

3. You are requested to submit performance Guarantee of Rs. _ _ _ _ _ _ 

_/- (Rupees _ _  _  _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ ) only within 15 (fifteen) 

days of issue of this letter. The Performance Guarantee shall be in any 

of the prescribed form as provided in Clause I of the General Condition 

of Contract 20__ for CPWD works and shall be valid up to the stipulated 

period of completion plus 60 days beyond that. 

 

4. You shall be aware of VAT/GST rules in Mizoram state ad shall be 

recovered at source from the bill. You are also registered with Mizoram 

Government under VAT/GST on work contract. 

   

5. On receipt of prescribed performance guarantee, necessary letter to 

commence the work shall be issued and site of work shall be handed 

over to you thereafter. 
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6. Please note that the time allowed for carrying out the work as entered 

in the tender is ______ (in words_ _ _ _ _ _ _  _ _ _ _ ) days/months and will 

be reckoned after 10 days from the date of issue of this letter. 

 

 You are, further requested to immediately submit the physical 

milestone(s) for progress of work. Such physical milestones duly 

approved by the department shall form part of the agreement. 

          

 

for & on behalf of the Governor of Mizoram 

 

Copy to 
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Sample format to Notice to proceed with the work 

(Letter head of the Client) 

 

 

————— (date) 

To 

—————————————— (name and address of the Contractor) 

—————————————— 

—————————————— 

 

 

Dear Sirs: 

 

 Pursuant to your furnishing the requisite security as stipulated in ITB and 

signing of the contract agreement for the work “[insert name of the work]” on 

turnkey basis involving design and execution of works @ a Bid Price of 

Rs._________________, you are hereby instructed to proceed with the 

execution of the said works in accordance with the contract documents. 

 

 

 

 

 

 

 

 

Yours faithfully, 

 

 

 

(Signature, name and 

Title of signatory authorized 

to sign on behalf of Client) 
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Sample format for Agreement Form 

 

 

This agreement, made the __________________________________ day of 

______________20….,between_______________________________________ 

____________________________________________________ [name and address of 

Client] (hereinafter called “the Client)” of the one part and 

________________________________________________________________ 

[name and address of contractor] (hereinafter called “the Contractor”) of 

the other part. 

 

Whereas the Client is desirous that the Contractor “[insert name of the work], 

[name and identification number of Contract] (hereinafter called “the 

Works”) and the Client has accepted the Bid by the Contractor for the 

execution and completion of such Works and the remedying of any defects 

therein, at a contract price of Rs................................... 

 

NOW THIS AGREEMENT WITNESSETH as follows: 

 

1.  In this Agreement, words and expression shall have the same meanings 

as are respectively assigned to them in the Conditions of Contract 

hereinafter referred to, and they shall be deemed to form and be read 

and construed as part of this Agreement. 

 

2.  In consideration of the payments to be made by the Client to the 

Contractor as hereinafter mentioned, the Contractor hereby 

covenants with the Client to execute and complete the Works and 

remedy any defects therein in conformity in all aspects with the 

provisions of the  Contract. 

 

3.  The Client hereby covenants to pay the Contractor in consideration of 

the execution and completion of the Works and the remedying the 

defects wherein the Contract Price or such other sum as may become 

payable under the provisions of the Contract at the times and in the 

manner prescribed by the Contract. 

 

4.  The following documents shall be deemed to form and be read and 

construed as part of this Agreement, viz.: 

1) Letter of Acceptance 

2) Notice to proceed with the works 

3) Contractor’s Bid 
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4) Contract Data 

5) Conditions of contract (including Special Conditions of Contract) 

6) Specifications 

7) Bill of Quantities (optional) 

8) Payment Schedule. 

9) Any other document listed in the Contract Data as forming part 

of the contract. 

 

In witness whereof the parties thereto have caused this Agreement to be 

executed the day and year first before written. 

 

The Common Seal of _______________________________________ 

was here unto affixed in the presence of: 

Signed, Sealed and Delivered by the said 

 

in the presence of: 

 

Binding Signature of Client  

 

Binding Signature of Contractor 
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Sample Format For Performance Guarantee 

 

To  

_______________________________ [name of Client]  

_______________________________ [address of Client]  

 

 

WHEREAS ______________________________ [name and address of Contractor] 

(here after called "the Contractor") has undertaken, in pursuance of Contract 

No. ___ dated ____________ to execute _______________[name of Contract 

and brief description of Works] (hereinafter called "the Contract").  

 

AND WHEREAS it has been stipulated by you in the said Contract that the 

Contractor shall furnish you with a Bank Guarantee by a recognized bank for 

the sum specified therein as security for compliance with his obligation in 

accordance with the Contract;  

 

AND WHEREAS we have agreed to give the Contractor such a Bank 

Guarantee:  

 

NOW THEREFORE we hereby affirm that we are the Guarantor and 

responsible to you on behalf of the Contractor, up to  a total of [amount of 

guarantee]*(in words), such sum being payable in the types and proportions 

of currencies in which the Contract Price is payable, and we undertake to 

pay you, upon your first written demand  and without cavil  or argument,  any 

sum or sums within the limits of [amount of guarantee] as aforesaid without 

your needing to prove or to show grounds or reasons for your demand for the 

sum specified therein.  

 

We hereby waive the necessity of your demanding the said debt from the 

contractor before presenting us with the demand.  

 

We further agree that no change or addition to or other modification of the 

terms of the Contract or of the Works to be performed there under or of any 

of the Contract documents which may be made between you and the 
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Contractor shall in any way release us from any liability under this guarantee, 

and we hereby waive notice of any such change, addition or modification.  

 

This guarantee shall be valid until 60 days from the date of stipulated expiry of 

the Completion period.  

 

Signature and Seal of the guarantor 

______________ 

Name of Bank 

_______________________________   

Address 

____________________________________   

Date ______________________________________   

 An amount shall be inserted by the Guarantor, representing the percentage 

the Contract Price specified in the Contract including additional security for 

unbalanced Bids, if any and denominated in Indian Rupees.  
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Sample Format Of Indenture For Secured Advances 
 

THIS INDENTURE made the……….day of ……………..BETWEEN 

hereinafter called the Contractor (which expression shall, where the context 

so admits or implies, be deemed to include his executor, administrators and 

assigns on the one part) and the Clients (which expression shall, where the 

contexts so admits or implies, be deemed to include its successors in office 

and assigns) on the other part. 

WHEREAS be an agreement     dated 

(hereinafter called the said Agreement) the Contractor has agreed. AND 

WHEREAS the contractor has applied to the Corporation that he may 

allowed advance on the security of materials absolutely belonging to him 

and brought by him to the site of the works subject to the said agreement for 

use in the construction of such of the works as he has undertaken to execute 

at rates fixed for the finished work (inclusive of the cost of materials, and 

labour and other charges) AND WHEREAS the Department has agreed to 

advance to the Contractor the sum of Rupees 

on the security of materials, the quantities and other particulars of which are 

detailed in Part-II of a running account Bill(B) for the said work signed by the 

contractor on and the Client has reserved to himself the option of making 

any further advance or advances on the security of other materials brought 

by the contractor to site of said work. 

NOW THIS INDENTURE WITNESSETH that in pursuance of said Agreement and in 

consideration of the sum of Rupees 

on or before the execution of these present Agreement paid to the 

contractor by the Department (the receipt where of the contractor hereby 

acknowledge)  and of such further advance (if any) as may be made to him 

as aforesaid the Contractor hereby agrees with the Department and 

declares as follows: - 

1. That the sum of Rupees _________________________________as 

advance by Department to the Contractor as aforesaid and all or 

any further sum of sums advanced as aforesaid shall be employed 

by the contractor in or towards expending the execution of the said 

works and for no other purpose whatsoever. 

 

2. That the materials detailed in the said Running Account Bill (B) which 

have been offered to and accepted by the Department as security 

are absolutely the Contractor’s own property and free from 

encumbrances of any kind and the Contractor will not make any 

application for or received a further advance on the security or 
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materials which are not absolutely his own property and free from 

encumbrances of any kind and the Contractor indemnifies the 

Department against any claims to any materials in respect of which 

an advance has been made to him as aforesaid. 

 

3. That the materials detailed in the said Running Account Bill (B) and 

all other materials on the security of which any further advance may 

be used by the Contractor solely on the execution of the said works 

in accordance with the directions of the project in charges of 

Department and in terms of the said agreement. 

4. That the Contractor shall make at his own cost all necessary and 

adequate arrangements for the proper safe custody and 

protecting against all risks of the said materials and the until used in 

construction as aforesaid the said materials shall remain at the site if 

the works in the Contractor’s custody and his own responsibility and 

shall at all times be open to inspection by the project –in-charge or 

any thereof being stolen, destroyed or damaged or becoming 

deteriorated in greater degree than is due to reasonable use and 

wear thereof, the Contractor will replace the same with other 

materials of like quality or repair and make good the same as 

required by the Engineer-in-charge. 

 

5. That the said materials shall not on any account be removed from 

the site of the work except with the written permission of the 

Engineer-in-charge or an Officer authorized by him on that behalf. 

 

6. That the advance shall be repayable in full when or before 

Contractor receives payment from the Department of the price 

payable to him for the said works under the terms and provisions of 

the said agreement, provided that if any intermediate payments 

are made to the Contractor on account of work done then on the 

occasion of each payment the Department will be at liberty to 

make a recovery from the Contractor’s bill for such payment by 

deducting there from the value of the said materials that have 

been actually used in the construction and in respect of which 

recovery has not been made previously, the value for this purpose 

being determined in respect of each description of materials at the 

rates at which the amounts of the advance made under these 

presents were calculated. 

 

7. That if the Contractor shall at any time make any default in the 

performance of observance in any respect of any of the terms and 

provisions of the said agreement or these provisions the total 

amount or the advance or advances that may still be owing to the 

Department shall immediately on the happening of such default be 

repayable by the Contractor to the Department together with 

interest thereon at 12 percent per annum from the date of payment 
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and with all costs charges damages and expenses incurred by the 

Department in or for the recovery hereof or the enforcement of this 

security or otherwise by reasons of the default of the Contractor

 and the Contractor hereby covenants and agree with the Client 

to repay and pay the same in all respects to him accordingly. 

 

8. That the Contractor hereby accepts charges for all the said 

materials with the repayment to the Client of the said sum of Rs. and 

further sum or sums advances and all costs, charges, damages and 

expenses payable under these presents PROVIDED ALWAYS and it is 

hereby agreed and declared that not with-standing anything 

prejudice to the powers contained therein and whatever the 

convenient for payment and repayment hereinbefore contained 

shall become enforceable and the money owing shall not be paid 

in accordance therewith the Client may at any time thereafter 

adopt all or any of the following course as he may deem best. 

 

a)  Seizes and utilizes the said materials or any part thereof in the 

completion of the said works on behalf of the Contractor in 

accordance with the provisions in this behalf contained in the 

said agreement defaulting the Contractor with actual cost 

effecting such completion and the amount due in respect of 

advance under these presents and crediting the Contractor with 

the value done as if he had carried it out in accordance with 

said agreement and the rates thereby provided if the balance is 

against the Contractor he is to pay the same to the Department 

on demand. 

b) Remove and sell by public auction the seized materials or any 

part thereof an out of the money arising thereof and sales retain 

all the same aforesaid repayable or payable to the client under 

these presents and pay over the surplus (if any) to the 

Contractor. 

c) Deduct all or any part of the money owing out of the security 

deposit of any sum due to the Contractor under the said 

agreement. 

9. Except in the event of such default on the part of the Contractor as 

aforesaid interest of the advance shall not be payable. 

 

10. That in the event of any conflict between the provisions of the 

present and the said agreements the provisions of the presents shall 

prevail and in the event of any dispute of difference arising over the 

construction or effect of these presents the settlement of which has 

not been hereinbefore expressly provided for the same shall be 

referred to the Engineer-in-Charge, whose decision shall be final 

and the provisions of the Indian Arbitration Act for the time being in 

force shall not apply to any such reference. 
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IN WITNESS whereof the said 

and by the order under the Directions of the Department have hereunto 

set their respective hands the day and year first above written. 

Signed sealed and delivered by 

the said Contractor 

In the presence of: - 

      

Signature 

Witness    Name 

     Address 

Signed by 

by the order and direction of Clients 

      

     in the presence of 

Signature 

Witness    Name 

     Address  
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Sample Format Of Application For Extension Of Time 
PART – 1 

1. Name of Contractor  

2. Name of the work as given in the agreement 

3. Agreement No.  

4. Estimated amount put to tender 

5. Date of commenced of work as per Agreement 

6. Period allowed for completion of work as per Agreement  

7. Date of completion stipulated in agreement 

8. Period  for which extension of time has been given previously granted 

a) 1st extension vide EE;s No.__________ dated __________for 

_____________days   

 b) 2nd extension vide EE’s No.__________ dated ___________ for 

____________days 

 c) 3rd extension vide EE No.__________ dated ___________ for 

_____________days   

 d) 4th extension previously EE  No.___________ dated ___________ for 

_____________days 

 e) Total extension previously given _______________________days. 

9. Reasons for which extension have been previously  

(copies of the previous application should be attached) 

10. Hindrance on account of which extension is applied for, with dates on 

which hindrances occurred and the period for which these are likely to 

last. 

a) Serial No. 

b) Name of hindrance 

c) Date of Occurrence 

d) Period for which it is likely to last 



94 
 

e) Period for which extension required for this particular 

hindrance 

f) Over lapping period, if any, with reference to item (d) 

g) Net extension applied for 

h) Remarks, if any 

i) Total period for which extension is now applied for on 

account of hindrances mentioned above month/days) 

11. Extension of time required for extra work 

12.  Detail of extra work an amount involved 

a) Total value of extra work 

b) Proportionate period of extension of time based estimated amount 

put to tender on account of extra work. 

Total extension of time required for 10 & 12 

Submitted to the Engineer – in- charge ________________ 

Signature of Contractor _______________ 

Dated _______________ 

 

 

  



95 
 

APPLICATION FOR EXTENSION OF TIME 

PART -II 

(To be filled in by the Engineer-in-charge) 

 

1.  Date of receipt of application form the Contractor  

in the Engineer-in-charge  

2. Acknowledgement issued by the Engineer-in-charge. vide his 

No.___________ Dated__________ 

 regarding hindrances mentioned by the Contractor. 

 

3. Remarks of the EE , UD&PA on the reasons given by the contractor are 

correct and what extension, if any is recommended by him. If he does 

not recommend the extension, reasons for rejections should be given. 

 

     Signature of EE,UD&PA _____________ 

Dated ______________________ 

(To be filled in by the Executive Engineer) 

1. Date of receipt in the Executive Engineer. 

2. Executive Engineer’s remarks regarding hindrances mentioned by the 

contractor. 

i) Serial No. 

ii) Nature of hindrances 

iii) Date of Occurrence 

iv) Period for which hindrance is likely to last 

v) Extension of time applied for by the contractor 

vi) Overlapping period, if any, giving reference to items which 

overlap 

vii) Net period for which extension is recommended 

viii) Remarks as to why the hindrance occurred and justification for 

recommendation. 

ix)  

3. Executive Engineer’s recommendations 

(The present progress of the work should be stated and whether the 

work is likely to be completed by the date up to which extension has 

been applied for____. If extension time is not recommended, what 

compensation is proposed to be levied under clause 2 of the 

agreement) 
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Signature of 

Executive Engineer 

Dated 

The Director, UD&PA’s recommendations 

 

Signature of the 

Director 
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PROFORMA FOR EXTENSION OF TIME 

PART –III 

To  

  Name 

  Address of the Contractor 

Subject: - 

Dear Sir(s) 

  Reference your letter No. ____________________ 

dated________________in connection with the application for extension of 

time for completion of the work ______________________ 

  The date of completion for the above mentioned work as 

stipulated in the Agreement is___________________ 

  Extension of time for completion of the above mentioned work is 

granted upto _________without prejudice to the right of the Client to recover 

compensation for delay in accordance with the provisions of the Agreement 

dated the _____________ 

  Provided that notwithstanding the extension hereby granted, 

time is and shall still continue to be the essence of the said Agreement. 

Yours faithfully 

Executive Engineer, UD&PA 

Aizawl:Mizoram 

for and on behalf of the 

Governor of Mizoram. 

 

  



98 
 

ANNEXURE - I 
 

LIST OF MATERIALS OF APPROVED MAKE 

The materials of first/standard quality from the following approved makes are 

to be used. In case it is established that the brands specified below are not 

available in the market, contractor shall submit alternative proposal for the 

approval of Engineer-in-Charge. 

A. General Materials 

  

S. No. Description     Brand Name/Manufacture 

1. Portland cement A.C.C., Dalmia, Valley Strong, Star 

Cement etc. as approved by the 

Executive Engineer from time to 

time. 

2. Steel Reinforcement (TMT Bars) SAIL, TISCO, TATA, Jindal etc as 

approved by the Executive Engineer 

from time to time.   

3. CGI Sheet     Tata, Shakti, Jindal etc. 

4. Synthetic Enamel Paint   Berger, Shalimar, Asian Paints 

5. Oil Bound Distemper                       Jenson & Nicolson. 

6. Water Proofing Cement 

 

7. Mortice Latch    Godrej, Harrison or equivalent 

8. White Cement    Birla white, JK white or equivalent 

9. Ceramic Tiles     Regency, Spartek, Somani, Kajaria, 

       Orient, Johnson, Bell. 

10. Primers/Paints    Nerolac, Asian, Berger 

 (i/c Water Proofing cement paint) etc. Johnson and Nicholson, Killick Nixon/ 

       Snowcem, Durocem. 

 

11. Lime      Satna, Dehradun 

12. Putty      Shalimar or equivalent 

13. Aluminum sections    Hindalco, Jindal, Indian 

 (Anodizing by approved Anodiser) Aluminium co. 

14. Water proofing compound   CICO, FOSROC, PIDILITE 

15. Eriction Hinges    Earl Bihari or equivalent. 

 (Stainless steel) 

 

B. Sanitary fixtures and Faucets 

 

1. Viterous China Sanitary Ware   a) Parryware 

        b) Hindustan sanitary ware 

        c) Neycer 

 

2. CP Brass Fauchets, Wastes, Trapes etc.  a) Jaquar 
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        b) Aquaplus 

        c) GEM 

 

3. C.P. Flush valves for WC’s    a) GEM 

        b) Jaquar 

        c) Orient 

 

4. CP Angle Valves (ball Valve Type)  a) ITAP, Italy 

        b) Bugatti, Italy 

 

5. CP bathroom Accessories    a) GEM 

        b) Jaquar 

        c) ESS ESS 

 

6. CP Wastes, Spreaders, Urinal Flush pipe  a) Lotus 

        b) Orient 

        c) ESS ESS 

 

 

7. Infrared Sensor operated Fauchets  a) Utech 

        b) AOS-Robo 

        c) Lopal 

        d) Encon 

 

8. Stainless Steel Sink     a) Kingston-cobra 

        b) jayna 

        c) Neelkant 

 

9. Bevelled edge mirror    Atul, Jolly or Modiguard 

 

C. Pipes and Fittings 

 

1. Centrifugally cast (Spun) Iron Soil, Waste & a) Jayaswal Neco (Nagpur) 

 Vent Pipes and fittings    b) C.I.A.L. (Durgapur) 

 

2. UPVC Soil, Waste and Vent Pipes and Fittings a) Supreme 

        b) Prince 

        c) Finolex 

 

3. G.I. Pipes      a) Tata 

        b) Jindal, Hissar 

 

4. GI Fittings      a) “R” Brand 

        b) Unik Brand 

 c) Zoloto-m 

 

5. CL Class LA Pipes     a) Electro Steel 

        b) Kesoram 

c) ISI marked of approved  

        quality 

6. Stoneware pipes     a) Bhaskar 



100 
 

        b) Anand 

7. RCC Pipes      a) ISI marked of approved 

        quality. 

 

D. Insulation 

1. Synthetic Polymeric Rubber Compound  a) Vidoflex 

        b) Superlon 

        c) Armstrong 

E. Valves 

1. Valves, Float Valves     a) Zoloto 

2. Ball Valves      a) RB, Italy 

        b) ITAP, Italy 

        c) CIM, Italy 

 

F. Manhole Covers, Gratings etc. 

1. Steel Fibre Reinforced Concrete Manhole a) K.K. manholes 

 Covers and grating     b) Pragati Concrete 

2. C.I. manhole Covers    a) RIF 

        b) Kajeco 

        c) Neco 

Note: 

The contractor shall provide the materials as per the make or Brand indicated 

above. When two or more alternative brands have been mentioned, the 

brand to be finally used shall be as decided by the Engineer-in-Charge. The 

contractor shall obtain the approval of EE, UD&PA Dept. for the alternative 

brands, before the actual execution of items. 

 

G: - All other items shall be of ISI marked/as per approved sample kept at 

site of work. 
 

 

H. Additional specification & condition for Electrical Conduit works. 

 

H.1 The contractor is to engage another agency who should have valid 

registration of CPWD under category Class IV or above (Electrical) and 

valid electrical contractor license. Valid registration with PWD can be 

replaced in writing by the Engineer-in-Charge based on 

credentials/experience of the proposed electrical sub-contractor. 

 

H.2 In respect of electrical works is the main contractor/electrical 

contractor shall take instructions from the EE UD&PA i/c the work or his 

authorized representative so designated by the Engineer-in-Charge. 

 

H.3 The Bills of electrical components shall be submitted by the Engineer-in-

Charge. 
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H.4 Deductions like Local Sale Tax/State VAT/Security Deposit/Income 

Tax/GST/labour cess etc shall be deducted from the main contractor 

only. 

 

H.5 The work shall be carried out as per CPWD Specification (Part-I: Internal 

1994: Part-II: External, 1995) amended up to date and IE Rule 1956 

amended up to date. 

 

H.6 All materials have to be got approved from Engineer-in-Charge or his 

authorized representative before use at site. 

 

H.7 Materials used shall conform to relevant IS Specification wherever 

applicable. 

 

H.8 Before casting of slabs, the free end of the conduits should be plugged 

and suitable fish wire is to be provided for ease of drawing of wire for 

which no extra payment shall be made by the department. 

 

H.9 All metal boxes shall be painted with anti corrosive primer before 

erection. 

 

H.10 To avoid too many circular boxes for closely placed conduits, suitable 

size rectangular MS/CI box shall be provided as junction box while 

laying of conduit. 

 

H.11 Final bill of the main Contractor shall be released subject to the “no 

dues certificate” issued by the electrical Sub-contractor. 
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SECTION 8. BILL OF QUANTITIES 
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NAME OF WORK: Waterbody Rejuvenation of Hmawng Tuikhur at Keifang Venghlun 

Sl 

No 

Particulars 

  
Qty Unit  

Quoted Rate (Rs) Amount 

In figure In words (In figure) 

1 

Earthwork in excavation in 

foundation trenches or drains etc. 

(not exceeding 1.5m in width or 

10sqm on plan) including dressing of 

sides and ramming of bottoms,lift 

upto 1.5m including getting out 

excavated soil and disposal of 

surplus excavated soil as directed 

within a lead of 50 metres 

40.25 cum       

b)Hard Soil  (pick work) 

2 

Filling available excavated earth 

(excluding rock) in trenches, plinth, 

sides of foundations etc. in layers not 

exceeding 20cm in depth, 

consolidating each deposited layer 

by ramming and watering, lead up 

to 50m and lift upto 1.5m 

20.25 cum       

3 

Providing and laying in position 

cement concrete of specified grade 

excluding  cost of centering and 

shuttering - All work upto plinth 

level:a) 1:2:4 (1 cement :2 course 

sand :4 stone aggregate 20mm 

nominal size) 

28.35 cum       
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Sl 

No 

Particulars 

  
Qty Unit  

Quoted Rate (Rs) Amount 

In figure In words (In figure) 

4 

Providing and laying in position 

machine batched, machine mixed 

design mix M-20 grade cement 

concrete for reinforced cement 

concrete work, using cement 

content as per approved design 

mix, including pumping of concrete 

to site of laying but excluding the 

cost of centering, shuttering, finishing 

and reinforced, including admixtures 

in recommended proportions as per 

IS: 9103 to accelerate, retard setting 

of concrete, improve workability 

without imparing strength and 

durability as per direction of 

Engineer-in-charge."(Note:-Cement 

content considered in this item is 

330kg/cum."Excess/less cement 

used as per design mix is payable/ 

recoverable separately 

0.56 cum       

a) All work upto plinth. 

b) All work above plinth level upto 

Ground floor 
4.07 cum       
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Sl 

No 

Particulars 

  
Qty Unit  

Quoted Rate (Rs) Amount 

In figure In words (In figure) 

5 

Steel Reinforecement for RCC work 

including straightening, 

cutting,bending, placing in position 

and binding all complete 
1170.883 kg       

b) Thermo Mechanically treated 

bars 

6 

Centering and shuttering including 

strutting, propping,etc. and removal 

of form for all heights for - 
10.80 sqm       

a) Foundations, footings, bases of 

columns, etc for mass concrete 

c) Columns, pillars, piers, abutments, 

posts and struts 
32.40 sqm       

7 

Half brick masonry with first class 

brick in super structure above plinth 

level upto floor V level 24.84 sqm       

b) In cement mortar 1:4 (1 cement : 

4 coarse sand) 
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Sl 

No 

Particulars 

  
Qty Unit  

Quoted Rate (Rs) Amount 

In figure In words (In figure) 

8 
20mm cement plaster 1:3 (1 cement 

: 3fine sand) 
49.68 sqm      

9 

Applying priming coat with ready 

mixed primer of approved brand 

and manufacture on wood work 

and plywood complete. 24.84 sqm       

a) Ready mix with white primer 

10 

Painting with synthetic enamel paint 

of approved brand and 

manufacture in all shades on new 

work (two or more coats). 
24.84 sqm       

(a) General Quality 

   

Grand Total   

 


